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CORPORATION OF CHENNAI 

DEPARTMENT/ZONE        

 1.TENNDER NOTICE 

1-1  RECEIVING AND OPENING OFTENDERS  

1-1-1  Tenders will be received at the Tender Sale Counter, Ripon Buildings, Corporation of Chennai 

up to 3.00 p.m. on…17.09.2010……………for  the  work  of  Construction and Erection of 
Corporation of Chennai Pavilion including Supplying of new Models, Repairing 
existing Models, Rental ,Electrical consumption charges etc., during 37th India Tourist 
and Industrial Fair 2011 at Island Ground(Removing the hired items only after 
completion of Fair)  in Dn-28. Zone-II.  
 
 
 The tender should be in the prescribed form obtainable from the Tender Sale Counter, Ripon 

Buildings on all working days from  11.00 a.m. to  3.00 p.m. Tender Documents can also be obtained by 

Registered Post or Courier by sending a requisition  letter enclosing a Demand Draft for the value of the 

Tender Document plus Rs.155/- if required by Registered Post and Rs.50/- if required by Courier at the 

risk and responsibility of the  prospective  tenderer, as per rule 16.4 of the Tamil Nadu Transparency in 

Tender Rules.  

The tenders will be opened by the, …S.E / …Buildings  .Department/ 

……………..at his office at  3.00p.m. ……………………………on…………17.09.2010…………… 

 1-1-2   The tenderers or their authorized agents are expected to be present at the time of opening  

tenders. The tender receiving Officer will on opening each tender prepare a statement of attested 
and unattested corrections therein and hand it over to the tenderer Concerned and initial all such  

.  Corrections in the presence of the tenderer. If any of the tenderers or their agent find it inconvenient 
to be present at the time, then in such a case, the tender receiving Officer corrections and 
communicate it to him. The absentee tenderer shall then accept the statement of corrections without 
any question whatsoever.  

1.2  SUBMISSION OF TENDERS  

1-2-1   Tenderer should be submit a prototype model prepared to proper scale along with the 
tender.  The tenders submitted without prototype model will be rejected. 

 

1-2-2   The tenders can also be sent by Post or courier and the Tender Inviting Authority shall not be 
responsible for any delay in transit in such case as per rule 18-3 of the Tamil Nadu Transparency in 
Tender Rules.  

All the Tenders, irrespective of zone works or Department works will be received ONLY at 
Tender Sale Counter at Ripon Buildings, and to be placed in the Tender Boxes designated for the 
Department / Zone.  

1-2-3             If the tender is made by an individual, it shall be signed with his full name and his name and  
address shall be given in block capitals. If it is made by a firm it shall be signed with the Co-
partnership name by a member of the firm who shall also sign his own name and the name and 
address of each member of the firm shall be given. If the tender is made by a Corporation it shall be 
signed by a duly authorized officer who shall produce with his tender, satisfactory evidence of his 
authorization. Such tendering Corporation may be required before the contract is executed to furnish 
evidence of this corporate existence.  

1-3  FURNISHING OF CERTIFICATE WITH TENDER  

1-3-1   Each tenderer must also send a certificate of income tax clearance and Sales Tax 
Clearance from the appropriate tax authorities in the form prescribed there for.  

 In the case of proprietary or partnership firm it will be necessary to produce the certificate 
aforementioned for the proprietor or proprietors and for each of the partners as the case may be. If 
the tenderer is a registered Corporation Contractor and if a certificate for the current year had 
already been produced by him during the calendar year in which tender is made, it will be sufficient if 
particulars regarding the previous the previous occasion on which the said certificate was produced 
are given.  

All tenders received without a certificate as aforementioned are liable to be rejected.  

 

 

 

 

       1                       Signature of the Tenderer   

  

                                               
 



 

1-4  EARNEST MONEY DEPOSIT  

Each tenderers must pay, as earnest Money a sum of Rs.12,500 /- (Rs. Twelve thousand 
and five hundred only ) by Bank draft from Nationalized Bank towards the Payment of EMD only 
assigned in favor of the Commissioner, Corporation of Chennai or in cash in to the Corporation 
Treasury to the credit of deposits and enclose with his tender the Chelan or Bank Draft. This earnest 
money will be refunded to the unsuccessful tenderer on application after intimation is sent of the 
rejection of the tender or at the expiration of three months from the date of tender whichever is 
earlier. The refund will be authorized by the Department/zone , by suitable endorsement on the 
Chelan. The earnest money will not be received in cash or currency notes or cheques or in the 
shape of National Savings Certificates or Government Bonds Tenders not accompanied by the 
treasury Chelan or Bank Draft are liable for rejection.  

The earnest money of the successful tenderer will be returned to him only after he has 
deposited the Security Deposit.  

1-5  SECURITY DEPOSIT  

1-5-1   The Security Deposit will be 2% of the contract amount in the form of National Savings 
Certificate/ Small savings scrip’s /deposits/Accounts pledged in favour of Commissioner, 
Corporation of Chennai. However it is open to the Commissioner to insist on higher deposit as per 
rules in force.  

1-5-2   When a tender is to be accepted the tenderer whose tender is under consideration shall 
attend the S.E.'s/ E.E.'s office on the date fixed by written intimation to him. He shall forthwith upon 
intimation being given to him by the Engineer of acceptance of his tender, deposit with the 
Corporation of Chennai the security deposit and sign an agreement in the proper departmental form 
for the due fulfillment of the contract. The security deposit will not bear interest.  

1-5-3   On receipt of written communication of acceptance of tender if the tenderer fails to pay the 
requisite security deposit within the period specified in the written communication or backs out from 
the tenderer or withdraws his tender, the earnest money deposit shall be forfeited to the Corporation 
of Chennai.  

 If the contractor fails to carry out the contract; after paying the requisite deposits, then he will 
be liable for the excess expenditure if any incurred to complete the work as contemplated in the 
General conditions of the contract.  

 

1-5-4  CONTRACT EMERGES ON RECEPT OF LETTER OF ACCEPTANCE OF THE TENDERER:  

It shall be expressly understood by the tenderer, that on receipt of written communication of 
acceptance of tender from the accepting authority, there emerges a valid contract between the 
Commissioner, corporation of Chennai and the tenderer, for execution of the work without any 
separate written agreement. Hence for this purpose, the tender document, i.e. tender offered by the 
contractor, General conditions to the contract, special conditions of the contract, negotiation, 
correspondences, written communications of acceptance of tender etc.: shall constitute a valid 
contract and that will be the foundation of the rights of both the parties of the contract.  

Provided that, if shall be open to the accepting authority to insist execution of any written 
agreement by the tenderer, if administratively considered necessary or expedient.  

                                                                                                                   

                                                                            2           Signature of the Tenderer 

 

 

 



 

 The form of agreement will have to be stamped at the stamp office at the cost of the tenderer.   

 

1-6  TENDERER TO EXAMINE SSRB/TNBP  

The tenderer shall examine closely" SSRB/TNBP, General conditions to the contract" and 
also the Standard, preliminary Specifications Contained therein, and sign the SE's I EE's Office copy 
of the SSRB/TNBP and its addenda volume in token of such study before submitting his tender unit 
rates, which shall be for finished work in Situ. He shall also carefully study the drawings and 
additional specifications and all the documents which form part of the agreement to be entered in to 
by the accepted tenderer. The SSRB/TNBP and other documents connected with the contract such 
as specifications, plans, descriptive specification sheet regarding materials, etc., can be seen at any 
time between 10-00 a.m. & 5-45 p.m. on office days, in the office of the SE I EE …….. Corporation 
of Chennai.  

1-7   The Tenderer's attention is directed to the requirements for materials under the clause 
"Materials . and Workmanship. in the "preliminary  

1-8  TENDERER TO INSPECT THE SITE BEFORE QUOTING THE RATES  

Every tenderer is expected, before quoting his rates, to inspect the site of the proposed work. 
He should also inspect the quarries and satisfy himself about the quality and availability of materials. 
The best class of materials to be obtained from the quarries or other source shall be used on the 
work. In every case the materials must comply with the relevant specifications. Samples of materials 
as called for in the standard. specifications Of in this tender notice or as required by the SE DEPT I 
EE (zone ) in any case shall be submitted for the SE DEPT I EE (zone ) approval before the supply 
to site of work is begun.  

The Commissioner, Corporation of Chennai, will not however, after acceptance of contract 
pay any extra charges for lead or for any other reason, in case the contractor is found later on to 
have misjudged the quality or quantity of materials available. Attention of the contractor is directed to 
the preliminary specifications herein regarding payments of seignior age, tolls, etc.  

 
1-9  TENDERER TO Follow PRELIMINARY SPECIFICATION  

The tenderer's particular attention is drawn to the sections and clause in the "Preliminary 
Specification herein" dealing with:  
(1) Test, inspection and rejection of defective materials and work. 
(2) Carriage.  
(3) Construction plant. 
(4) Water and lighting.  
(5) Clearing up during progress and for delivery 
(6) Accidents. 
(7) Delays  

                        (8) Particulars of payment.  

The tenderer should closely peruse all the specification clauses which govern the rates which 
he is tendering.  

1-10   A schedule of quantities accompanies this tender notice. The Tender will, however, base his 
lumpsum tender on this schedule of quantities. He should quote specific rate, for each item in the 
schedule and the rates should be in Rupees, and paise. The rates should be written both in words 
and figures and the units in words. The tenderer should also show the totals of each item and the 
grand total of the whole contract, and quote in the tender a lump sum for which he will undertake to 
do the whole work subject to the conditions of contract such lump sum agreeing with the total 
amount of Schedule A. This Schedule accompanying the lump sum tender shall be written legibly 
and free from erasures over writings of conversions of figures, corrections, where unavoidable 
should be made by crossing out, initialing dating and rewriting. No questions or tenders will be 
considered unless the rates are furnished both in figures and in words. If there is any corrections in 
the rate, it should be attested by the contractor and also by the officer concerned at the time of 
opening the quotation or tenders.  

In case of any discrepancy between prices quoted in words and figures, lower of the two 
shall be considered.  

 

       3    Signature of theTenderer 

 

 

 

 

 

 



1-11   Tenders not submitted in proper form and mockup model (or) in due time will be rejected. 
Tenders offering a percentage deduction from or increase on the estimate amount and those not 
submitted in proper form or in due time will be rejected. Rates of lumpsum amounts for items not 
called for shall not be included in the tender. No alterations which is made by the tenderer in the 
contract form, the conditions of contract, the drawings, specifications, or quantities accompanying 
the same will be recognized, and if any such alteration are made the tender will be void. Any 
remarks should be set out separately in a covering letter.  

1-12   A set of schedule of rates for various works accompanies this tender notice in schedule 'A' it 
shall be definitely understood that the Commissioner, Corporation of Chennai, does not accept any 
responsibility of the correctness or completeness of this schedule and that this schedule is liable to 
alterations by omissions, or deductions or additions at the discretion of the Executive Engineer, 
Corporation of Chennai, or as set forth in the conditions of contract. The tenderer shall carefully 
scrutinize these rates and tender one single percentage less or higher on the whole of the schedule 
of rates contained in Schedule A. The percentage tendered should be written both in words and 
figures and also written legibly and free from erasures, over writings or conversions of figures. 
Corrections, where unavoidable, should be made by crossing out initiating, dating and rewriting.. 
Tenders not submitted in proper form or in due time will be rejected.  

1-13   The work should be Commenced on the  same day of handing over of site  on the contractor, 
he shall begin the work duly notifying the Superintending the date of such commencement. The 
contract time shall start on the date on which the contractor shall start construction operations.  

 

 

1-14   The contractors should commenced on the same day of handling over of the site from the 
date on which notice that the site is there by handed over to him is served on the contractor and 
should complete the work within the time limite  specified therein.      

 

1.15             The prices at which and the source from which certain particular materials shall be obtained 
by the contractor are given under schedule A - part 11'. Tenderers must accept the materials at 
these prices, and shall quote their price for finished work accordingly. Notwithstanding any 
subsequent change in the market value for these materials, the charge to the contractor wi!1 remain 
as originally entered in the contract. No cartage or incidental charges will be borne by Corporation in 
connection with this supply.  

1.16 1-16  RATE OF PROGRESS   
 
The Attention of the tenderers. is directed to the contract requirements as to the time of 

beginning work, the rate of progress and the dates for the completion of the whole work and its 
several parts. The following rate of progress and proportionate value of work done from time to time, 
as will be  indicated by the Exe. Engineer certificate of the value of work done, will be required. Date 
of commencement of these programme will be the date on which the site (or premises) is handed 
over to the contractor.  

 

Period after date of commencement (1) 

 

Percentage of work completed (based on contract 
Lump sum amount) (2) 

  
The work should be completed in all respects 
within the period of ………30  days 

 
...,  

Note : The period to be entered in column (1) for the purpose of defining the rate of progress may 
be fixed by the Executive Engineer to suit each case.  

 

1-17    No part of the contract shall be sublet without written permission of the 
SE/…Buildings………….EE (zone  nor shall transfer be made by power of attorney authorising 
others to receive payment on contractor's behalf.  

1-18   If further necessary information is required the SE………../ EE (zone……….) will furnish 
such, but it must be clearly understood that the tenders must be received in order, and according to 
instructions.  

1-19  POWERS FOR REJECTION OF TENDER  

The Tender Accepting Authority reserves the right to reject any tender or all renders in 
exercise of the power conferred by section 12(1) and (2) of TNIT Act subject to the provisions of sub 
section (1) and (2) of section 12 of TNIT Act 1998.  

  

    4              Signature of theTenderer 

    

   
 



 

 

1-21  TENDERER TO FURNISH FOR EXPERIENCE & CAPACITY  

Tenderers shall furnish evidence of their good record and capacity to do the work.  

1-22 (A)  ELIGIBILITY FOR SUBMISSION OF TENDERS:  

Tenderers who have experience in this field can submit the tender along with Mockup  Model 

    

1-23 PENALTY FOR INSUFFICIENT KNOWLEDGE OF CURRENT PRICES  

A tenderer submitting a quotation which the tender accepting authority considers excessive 
and! or indicative of the insufficient knowledge of current prices of definite attempt at profiteering will 
rend8! himself liable to be debarred permanently from tendering or for such period as the tender 
accepting authority may decide for work costing above Rs.10.00 lakhs and will be liable for forfeiture 
of Earnest Money Deposit for works costing Rs.10.00 lakhs. The tender rates should be based on 
the controlled price for materials-price permissible for the tenderer to charge a private purchaser 
under the provision of clause 8 of Hoarding and profiteering prevention ordinance 1943 as amended 
from time to time and of similar principles in regard to labour and supervision in the construction.  

1-24   Should any tenderer withdraw his tender after 3 P.M. on the said day .of 17.09.2010 he shall 
forfeit the earnest money deposited by him to the Corporation and the tender will in such case be 
considered as having been rejected or abandoned.  

1-25  VALIDITY PERIOD OF TENDER  

1-25-1   No tenderer shall withdraw his tender in whole or in part during the time that will be required 
for Information of acceptance or non-acceptance of tender or until the expiry of a period of 3 months 
from the date of opening of the tenders. Tenders withdrawing their tenders before the time stipulated 
above shall forfeit their Earnest Money Deposits. If the successful tenderer fails to furnish such 
Security Deposit and execute the agreement within 14 days from date of receipt of intimation of 
acceptance of the tender he shall forfeit his Earnest Money Deposit to the Corporation of Chennai.  

The tender will remain valid for a period of three calender months from the last date for 
receipt of tender. The validity period can be extended further if the Contractor gives his consent in 
writing, specifying the period of extension.  

1-25-2  1. The Tender accepting authority shall cause an objective evaluation of the tenders taking into 
consideration the schedule of rates as mentioned in the tender document and the prevailing 
market rates for procurement and comparison of the tenders in accordance with the 
procedure and criteria specified in the tender document.  

            2.  After evaluation and comparison of tenders as specified above in (1) the tender accepting  
authority shall accept the lower tender ascertained on the basis of objective and quantifiable 
factors specified in the tender document and giving relative weights is among them.  

 

     3. Notwithstanding anything contained above in (2) if the Tender accepting authdecides that the                                                 
  price of the lowest tenderer is higher with reference to the prevailing market rate or the  
  schedule of rates he      may negotiate for a reduction of price with that tenderer.  

 4. If at any time before the acceptance of tender, the tender accepting authority  receives        
 information that a tenderer who has submitting tender has been banned by any  procuring 
 entity, he shall not accept the tender of that tenderer even if it may be the lowest  
 tender.  

 5.        In case where two or more tenderers quoted the same price, the Tender accepting authority  
 shall split the procurement among such Tederers taking into consideration the experience 
 and credentials of such tenderers. Where such splitting is not possible or could not be done 
 equally, he shall record reasons for the same.  

1-26  Tenders either for supplies of materials or execution of works will not be considered unless 
 they are accompanied by Income-Tax and Sales Tax verification certificates from the 
 respective Officers. In the case of proprietary and partnership firms also, the income- Tax 
 and Sales  Tax certificates for the Proprietor or the Proprietors and for each of the 
 partners as the case may be, shall accompany tenders.  

Successful tenderer should submit sales tax clearance / verification certificate while 
 execution of agreement. The sales tax clearance / verification certificate should be in the 
 prescribed form approved by the appropriate sales authority.  

In the event of a tenderer being a non-assesses of Sales Tax, a certificate to the effect that 
 he is not a Sales Tax assesses should be enclosed along with the tender.  

 

 

5                            Signature of the Tenderer 

 

 

 



 

1-27  RATES TO INCLUDE  

The tendered rates for the items should be inclusive of all items of works required for the 
proper execution of the items (viz) watering, barricading, lighting, watching, safety arrangements in 
the interest of traffic, safeguarding the underground services etc, and no claim for extra payment on 
any score will be entertained. The rates to be tendered should be inclusive of sales tax and other 
taxes in force. 1-28 Preliminary specification etc, in SSRB/TNBP will form part of the Agreement.  

 

1-29  PAYMENT OF TAXES  

The tenderer should note that he is liable to make payment towards Sales Tax as applicable 
to works contract as and when claimed by the Commercial Tax Department.  

 

 
1-29-1  OPENING FUNCTION EXPENSES  

The tenderer should note that the opening function expenses of the newly constructed 
building by Corporation of Chennai including the Tablet Stone shall be borne by the Contractor 
concerned.                                                                  

 

 

 

 

 

 

 

 

 
 
 

  

 
   
 …Buildings…  DEPARTMENT                                              S.E……Buildings….. DEPT.       

      

CORPORATION OF CHENNAI  

 
 

DATED ; ………………………….  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                            6                                                Signature of the Tenderer 

          
 

 

 



 

CORPORATION OF CHENNAI 

1. LETTER OF TENDER 

To 

The 

Corporation of Chennai 
Chennai. 

 

 

  described as shown in the drawings and in the specifications deposited in the office  

of the SE Dept / E.E (zone ) Corporation of Chennai, with Such variations by way of alterations of, additions 

 to and omissions from the said works and method of payment as are provided for in the conditions of 

 contracts for the sum of Rupees'  
  

        or such other sum as may be arrived at under the clause. of the Standard Preliminary 
Specifications relating to "payment on lump sum basis or by final measurement at unit prices"  

2-2   '/We have also completed the price list of items in Schedule 'A' and 'B' annexed in words 
and figures for which l/We agree to execute the work When the lump sum payment under the terms  

 of the agreement is varied by payment on measured quantities.  

2-3   l/We, hereby distinctly and expressly declare and acknowledge that before the submission of 
my/ our tender l/We have carefully followed the instructions in the tender .notice and have read the 
SSRBI TNBP and the Preliminary Specification therein; and that '/We have made such examination 
of the contract document and of the plans, specifications arid quantities, and of the location where 
the said work is to be done and such investigator of the work required to be done, and in regard to 
the material required to be furnished as to enable me/us to thoroughly understand the intention of 
same and the requirements, covenants, agreements, stipulations and restrictions contained in the 
contract and in the said plar1s and specifications and distinctly agree that (/We will not hereafter 
make any claim demand upon the Corporation, based upon or arising out of any alleged 
misunderstanding or misconceptions or mistake on my/our part of the I said requirements, 
covenants, agreements,  stipulations, restrictions and conditions.  

2-4 !  .'We enclose herewith Income Tax clearance certificate and Sales Tax clearance certificate 
for the current year obtained from the appropriate authorities.  

.  
2-4-1   l/We enclose herewith Photostat copy of the class of registration certificate for contractor ( to  
 be included)  

2-5                I/ We enclose herewith a Chelan for the payment of the sum of Rupees'…………….. into the         
Corporation treasury as earnest money not to bear interest. If my/our tender is not accepted this 
sum shall be returned to me/us after the final disposal of 1he tenders. If my lour tender  accepted, 
the earnest Morley shall be retained by the Commissioner, Corporation of Chennai as security for 
tI)e due fulfillment of the contract. If upon written intimation to me/us by the S.E …………..."" 1. E.E. 
Office. l/We fail to attend the said office on the date therein fixed or if upon  intimation being given to 
me I us by the .. "'..'.'...,.. ..'.".':". S.E. I E.E……………………….. ".' , ."'... If acceptance of my lour. 
tender I, We fail to make the additional security deposit or to enter into the required 'agreements. as 
defined in paragraph 4 of the tender notice, then I (We agree to the forfeiture of the earnest money. 
Any notice required to be served on me I us hereunder shall be sufficiently served on me / us if 
delivered to me/us personally or forwarded to me I us by post be deemed to have. been served on 
me I us at the time when in due course of post it would be delivered at the address to which it is sent  

   

 

 

                                                                            7                                Signature of the Tenderer 

Construction and Erection of Corporation of Chennai Pavilion including Supplying  
of new Models, Repairing existing Models, Rental ,Electrical consumption charges 
etc., during 37th India Tourist and Industrial Fair 2011 at Island Ground(Removing            
the hired items only after completion of Fair)  in Dn-28. Zone-II  
 
 



 

l/We agree that l/We will not with draw this tender in whole or anyone or more of the items of 
it during the time that will be required for intimation of the acceptance of non-acceptance of the 
tender being given to me/us or until the expiration of a period of 3 months whichever is earlier and 
l/We do so withdraw the tender, then I an I/we are liable to forfeit the tender deposit.  

* To be entered in words and figures.  
2-7 I / we fully understand that the written agreement to be entered into between me/us and the 
           Commissioner, Corporation of Chennai shall be the foundation of the rights of both the parties and  
           the contract shall not be deemed to be complete until the agreement has first been signed by me/us  
 and then by the Commissioner, corporation of Chennai.  

2-10    l/We agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General  
conditions to the contract shall be  

(I) The  superintending Engineer of the ………………………………….@ 
………………………………………………………… Dept in case the value of claim up to Rs. 50,000 and 

 

ii) I/we agree that in case value of claim is Rs. 50,001 and above, the remedy will be through the 
competent Civil Court only.  

@  Buildings Department for Bridges Department. 

             Bridges Department for Buildings Department.  
 Storm water Drain Department for Bus Route Roads Department 
 Bus Route Roads Department for Storm Water Drain Department   

.            City Engineer for Zones.  

 Buildings Department for Works Department,  
(All the above arbitrators shall be Superintending Engineers of the Corporation of Chennai.)  

              
             

                                                                                                                     
        

 

 

 

 

 

 

 

 

 

 

 

8 Signature of the Tenderer  

 
 
 
 



4. ARTICLES OF AGREEMENT 
,  

ARTICLES OF AGREEMENT MADE THIS day of  

200 . between the Commissioner, Corporation of Chennai (hereinafter called the "Commissioner"         
which expression shall where the context so admits include his successors in office and assigns ) of 
the one part * 

  
of @ 

( hereinafter called the Contractor- which expressions shall where the context so admits include his 
heirs, executors, administrators and legal representatives) of the other part.  

WHEREAS the Commissioner is desirous of #  

and has caused estimate of probably quantities contained in Schedule A, drawings and 
specifications describing the work to be done to be prepared.  

 

AND WHEREAS  the said Schedule A, drawings numbered serially 1 
to……………………………….. inclusive –(Schedule B ) – the preliminary Specifications and 
Schedule C have been signed  by or on behalf of the parties hereto 

.  

AND WHEREAS the contractor has agreed to the retention by the Corporation of the earnest 
money  

of Rupees…………………………………..paid. by him when he submitted his tender as 
security for the due fulfillment of the contract to the satisfaction of the S.E…………… DEPT.' 
E.E…….. (zone ) Corporation of Chennai ( hereinafter referred to as the 
S.E……………………….Dept./E.E (Zone………) or in the alternative S.E. …………….. 
DEPT./EE(Zone……) may direct, to deposit as security for the aforesaid purpose cash or currency 
notes of the value Rs………………….. to wards Such security. 

AND WHEREAS the contractor has also signed the copy of the SSRB/TNBP and addenda 
volume thereto maintained in the …………..' DEPT.' Zone of the Corporation of Chennai 
acknowledgement of being bound by all the conditions of the clauses of the Standard Preliminary 
Specification and all the Specifications for items of works described by a Standard Specification 
Number in Schedule 'A'.  

AND WHEREAS the contractor has agreed to execute upon and subject to the conditions 
set- forth in the General conditions of contract of T .N.B.P, such other conditions as are contained in 
all the specifications forming part of this contract (hereinafter referred to as "the said condition") the 
works as shown upon the drawings and described in the said specifications and set forth in 
Schedule A as the "Probable quantities" and comply with the rate of progress noted at the end of the 
Articles of Agreement  for a sum of Rupees$.  

 
 
 

or such other sum as may be arrived at under the clause of the standard preliminary specification 
relating to "payment on lump sum basis or by final measurement at unit prices."  

Now it is hereby agreed as follows:  

4-1  In consideration of the payment of the said sum of Rupees.$...........................,. or such other sum 
as many be arrived at under the clause of the Standard preliminary specification of relating "payment 
on lump sum basis or by final measurement at unit prices" the Contractor will, upon and subject to 
the said conditions, execute and complete the works shown upon the said drawings and described 
in the said specification and to the extent of probable quantities shown in schedule A with such 
variation, by way of alterations or additions, to or deductions from the said work and method of 
payment therefore as are provide for in the said conditions.  
 
 
                                                                               
                                                                     
 
 
 
 
 
 
 
 
 
                                                                9                                      Signature of the Tenderer 

 
 
 
 
 



 
 
 
* Contractor's name. ' 
@ Contractor's Legal address for registered letter and others. # Name of work and locality.  
$ -To be entered in words and figures.  

4-2   The terms S.E. 'Buildings…… in the said conditions shall mean the Officer in charge of the 
……………Buildings..' '.'.".."" DEPT. . of the Corporation who shall be c.ompetent to exercise all the 
powers and privileges reserved herein, in favor of the Corporation $$ with the previous sanction of 
the + +  

4-3   The arbitrator for fulfilling the duties set forth in the Arbitration clause of the General 
conditions of contract shall be Superintending Engineer …Bridges…………..Dept. of Corporation of 
Chennai  

4-4   Time shall be considered as of the essence of the agreement and the contractor here by 
agrees to commence the work as soon as this agreement is accepted by competent authority as 
defined by the Chennai City Municipal Act and the site (of premises) is handed over to him as 
provided for in the said conditions and agrees to complete the work within. , months from date of 
such handing over of the site (or premises) and to show progress as defined in the tabular statement 
"Rate of Progress" below subject nevertheless to the provision, for extension of time contained in 
clause 56 of General conditions of contract of T.N.B.P.  

4-4-1 RATE OF PROGRESS:  

The following rate of progress and proportionate value of work done from time to time, as will 
be , indicated by the Exe. Engineer's ( ) certificate of the value of work done will be required.  
Date of Commencement of this programme will be the date on which the site (or premises) is 
handed over to the contractor. 

 
 
            Period after date of commencement  
                                        (1 ) 

 
Percentage of work completed (based on 
contract                  Lump sum amount   (2 ) 

 
               
 
 

 
The work should be completed in all respects 
with in the  
Period of ……………30 days 

 

NOTE: - The periods to be entered in column (1) for the purpose defining the rate of progress may be fixed 
    by the Exe. Engineer to suit each case.  

4-4-2  TIME SCHEDULE:  

The time schedule will commence from the date of service of the work order on the 
contractor.  

 

$$ Reset of e struck off, If the Buildings Engineer can himself enter into the contract without 
reference to any higher authority                                                                                                                

 

 
 

+ + Authority competent to approve of the contract under the Chennai Corporation Municipal Act.  

The time schedule fixed for various categories of work of deferent values are furnished below:  
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4-5  DAMAGE FOR DELAYS AND NON-COMPLETION 

If the contractor fails to complete the works within the period named in clause 4-4 or within 
any extended time allowed by the S.E. / E.E. under these presents the contractor shall payer allow 
to Corporation the sum of Rs. 500 /- , as liquidated and ascertained damages for every day  
beyond the said date or extended time as the case may be during which the works shall remain 
unfinished except as provided in clause 4-4 and such damages may be deducted by Corporation 
from any money due to the contractor.  

liquidated and ascertained damages will be levied as detailed below:  

 

LIQUIDATED AND ASCERTAINED DAMAGED 

             Below Rs. 5.00 lks      Rs. 5.00 to 10.00 
lks 

    Above Rs.  10.00  
lks 

 Liquidated & Ascertained 

 Damages per day 

       

  
             
       Rs. 125/- 

  
 
         Rs. 250/- 

 

   
 
      Rs.500/- 

 

The liquidated and ascertained damages will be levied up to a maximum of 5% of the value 
of the contract and if the contractor fails to complete the work even then, action will be taken to 
terminate the contract and execute the work at his risk and cost as per provisions of the general 
conditions of contract of T.N.B.P.  

 

4-6  NON-TENDERED ITEMS: In case of items of works for which supplement agreement is to be 
entered into the following procedure will be adopted : 

-  

For items of work for which the rates can be derived from the rates for the items in the 
original agreement, the rates will be derived by applying the overall tender premium or discount to 
the rates for the new item by applying the prorate excess or discount for the item of work, from which 
the rate is derived; the lesser rate of these two will be adopted for making payment to the contractor.  

For items of work for which the rates cannot be derived from the rates for the items in the 

original agreement, the rates for payment will be as follows:  

 

When the schedule of rates has not changed during the period from the date of execution of the 
original agreement to the date of supplemental agreement the rates for the supplemental          
agreements shall be the prevailing schedule of rates with the tender premium applied.  

 

(ii)   When the schedule of rates has changed during the intervening period, the rates prevailing 
as per the schedule of rates at time of execution of supplemental agreements will be adopted with 
no tender premium or discount applied to this rate.  

 

4-7   Fraction of a rupee in the total of bills will be rounded off to the nearest Rupee. Fraction 
below half paisa are to be rounded off to the paisa below, while fractions above half paisa are to be 
rounded off to the paisa. Above 

                                                                                    
4-8   The said conditions shall be read and constructed as forming part of this agreement and the . 

parties hereto will respectively abide by and submit themselves to the conditions and stipulations 
and perform the agreement on their parts, respectively.  

4-9   Upon the terms and conditions of this agreement being fulfilled and performed to the 
satisfaction of the S.E./ E.E. the security deposited by the contractors as herein before received or 
such portion thereof as he may be entitled to under the said conditions shall be returned to the 
contractor.  

 

 

      11                                       Signature of the Tenderer  

 



4-10   PAYMENTS AND CERTIFICATES Payment will be made to the contractor under the 
certificates to be issued at reasonably frequent intervals by the S.E. / E.E. within fourteen days of 
the date of each Certificate an intermediate payment will be made of a sum equal to 95 percent of 
the value of the work, as so certified and the balance of 5 percent will be withheld and retained as a 
security for the due fulfillment of the contract. Under the certificate to be issued by the S.E./ E.E. on 
the completion of the entire works the contractor will receive the final payment of the money due or 
payable to him under or by virtue of the contract as per condition 11 provided there is no recovery 
from or for-feature by the contractor to be made under clause 57 of general conditions of contract of 
T.N.BP.  

                   

                             

                                                                   

               In witness whereof the contractor  *     
……………………………………………………………………………………………………………………has 
hereunto set his hand and # …………………………………………………………………………. 
 
.  
 
 
 
the Commissioner has hereunto set his hand the day and year first above written. 
 
 
Signed by the  Contractor ; 
 
 
Full Address : 
 
 
 
 In the presence of witness.  

Signed by the Commissioner.  
 

  

  
The Common Seal of the Corporation of . 

Chennai hereunto affixed in presence of : 

 

 

 

 

 

 

 

* Contractor's name                                                                             #      Name and designation                                                                 
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5. INDEMNITY BOND 
.  
                 This deed of indemnity executed at ……………………….. (place) on this day of (month) 
……………………………..(year)……………..by Thiru / Tmt / Selvi………………………………………………... 

 (Name )  Widow / Son /  Daughter  of Thiru…………………………………………………………. ……………...   

Residing . at…………………(full address) (hereinafter called  Contractor which      expression shall  unless  

excluded by or repugnant to the context include his/her heirs, executors, administrators and legal  

representatives) to and in favor of the Commissioner, Corporation of Chennai, (hereinafter called the  

"Commissioner" which expression shall unless excluded by or repugnant to the context include his 
successors and assigns)  

              Whereas the contractors has submitted the tender for Description of work (place of work of supply) 
and such tender has been accepted subject to the general conditions to contract appended to the 
preliminary specification of the T.N.B.P/S.S.R.B and such other conditions issued along with tender 
documents.  

              And whereas in pursuance of the terms of contract, that a sum equal to 2Y2% of the total value of 
work done, have been retained with the Corporation of Chennai for a period of years reckoned from the 
date of completion of the work in order to enable the departmental officers to watch the effect of all seasons 
on the work and the structural stability of the work executed by the contractors;  

              And whereas it was decided to refund the said sum equal to 2Y2% of the total value of the work 
done retained with the Commissioner, Corporation of Chennai on the expiry of period of years reckoned 
from the date of completion of work provided that the contractor executes an indemnity bond for a period of 
years indemnifying the Commissioner, Corporation of Chennai against any loss of expenditure incurred to 
rectify any defect noticed due to the faulty workmanship by the contractor or substandard materials used by 
the contractor in the execution of the work or during the period of . years.  

              Now, this deed of indemnity witness that in consideration of the contract entrusted to the contractor 
by the Commissioner, Corporation of .Chennai, the contractor has agreed to the following terms and 
conditions and executed this indemnity bond in conformation of all and undertakes to comply with the terms 
herein below mentioned.  

            'The contractor doth hereby indemnify the Commissioner, Corporation of Chennai against any loss 
or damage that may be caused in the Commissioner, Corporation of Chennai in respect of rectification of 
any defect noticed due on the faulty workmanship, by the contractor, or substandard materials used by the 
contractor in the execution of work entrusted to the contractor during the period of………………. Years      

i.e  from …………………………………….  

Upto ……………………………..(dates to be specified). 

              In witness thereof Thiru / Tmt / Selvi. ……………………………………………the contractor has 
signed this deed in the presence of the…………….  

. First Witness'    

 

Second Witness                                                                                                       signature of the contractor                                                               
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6. FORM OF DECLARATION TO BE FURNISHED BY PERSONS OR 

FIRMS GIVING TENDERS I APPLY1NG FOR CONTRACT FOR 

SUPPLY OF ARTICLES TO LOCAL BODIES ETC. 

 

 

1.   Name  of the Tenderer/ Contractor                  -                             

 

 

 

 2.  Full address                                                   -                             

      (a)  Residence 

 

      (b)   Place of Business if any 

 

 

 

 

 

 

 3.  Constitution i.e. whether individual, HUF,Firm,- 

      Association or company 

 

 

 

 

 

 

4.    Name and address of partners if any           -                           

 

 

 

 

 

5.    whether the applicant was at any time a registered 

       dealer or assesses under T.N.G.S. T/C.S.T 

 

 

 

 

 

 

 

6.    (a)  No. of Registration Certificate TNGST     -                 

             Act/CST Act    

 

       (b)  Name of Registering Authority 

 

       (c ) Year from which the applicant ceased to be a    

              registered dealer  

 

         year                            Nature of commodity                                               

 

 

 

 

 

 

 

                     Turnover 

 

 

 

 

 

7.   Particulars of tender / certificates                   -                     

      now proposed to be taken up  

      (a) Value of tender / contract 

 

 

 

 

 
DECLARATION  

1. I / We……………………. (Name) declare the above information is correct and complete to the best of my  

knowledge and belief.   to  the best of my knowledge and belief. 

 

2. I / We………………………………… declare that for the current year I am not liable to be registered or  

assessed under the Tamil Nadu 
                                      Signature of applicant 
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7. PRELIMINARY SPECIFICATIONS 

7-1    Definitions 

Wherever in these specifications, or in any documents or instruments where these 
specifications . govern the following terms or pronouns in place of them are used, the intent and 
meaning shall be interpreted as follows:  

7-1-1  Corporation:  

A statutory, body constituted under Chennai Act IV of 1919 as modified in 1936 and in 1961 
having its office at the Ripon Buildings Chennai  

7 -1-2  Commissioner:  

The Commissioner is the executive authority for the purposes of carrying out the provisions 
of the Chennai City Municipal Act, who shall also perform all the duties and exercise all the powers 
specifically imposed or conferred on him.  

7-1-3  Superintending Engineer:  

The Superintending Engineer who is, in charge of the Department, Corporation of Chennai or 
his authorized representative limited by the particular duties entrusted to him.  

7-1-4  Tender or Bidder:  

Any person firm or Corporation submitting a tender for the work contemplated, acting directly 
or through a duly authorized representative,  

7 -1-5  Contractor:  

The person, firm or Corporation undertaking the execution of the work under the terms of the 
contract, and acting directly or through a duly authorized representative.  

7-1-6  Plans:  

All official drawings or reproductions of drawing pertaining to the work provided for in the 
contract.  

7-1-7  Specification:  

The body of directions, provisions and requirements contained in these specifications, 

pertaining to the method and manner or performing the work and the quantities or quality of 

materials to be furnished under the contract.  

7-1-8  Tender Notice:  
" "  

The official notice inviting tender proposals for the work contemplated.  

7-1-9  Tender Documents (or Tender forms) :  

The official document which is supplied to prospective bidders for preparing and submitting 

their tender and consisting of the tender notice, tender form, schedule of approximate quantities, 
plans and specifications and the Descriptive Specification sheet.  

7-1-10  Contract:  

The written agreement covering the performance of the work of the proposed construction. 
The contract shall include the tender documents, tender proposals, articles of agreement, 
specifications, plans notice of handling over site, documents authorizing alterations and 
supplemental agreements.  

7-1-1,1  Work:  

All performance required of the Contract or under the terms of the contract 
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7-1-12  Earnest money:  

The security designated in the tender notice to be furnished by the bidder as a guarantee of 
good faith to enter into a contract for the work contemplated if it be awarded to him.  

7-1-13  Security Deposit :  

The approved form of security furnished by the contractor as a guarantee of good faith and 
ability on the part of the contractor to execute the work in accordance with the terms of contract.  

 

7-2  CONDITIONS  

 

7-2-1   All documents bound with or attached to the tender forms shall be considered a part thereof 
and shall not be detached or altered.  

  

7-2-3  Examination of Plans, Specifications, Special Provisions and site of work:  

Tenders must satisfy themselves by a personal examination of the site of the proposed work 
by examination of plans and specifications and by other means as they prefer as to the accuracy 
and sufficiency of the statement of quantities and all conditions affecting the work and shall not at 
any time after the submission of their tender, dispute or complain of such statement of quantities nor 
assert that apply for extension of time for completion beyond the agreement date.  

  

7-2-5   The Contract Unit Prices: The contract unit prices entered in schedule 'A' & ‘B’ shall be for 
finished work in situ or for articles or materials delivered at designated points and shall include all 
contingent expenses . whether direct or construction expenses or those imposed by an outside 
authority such a as import duties - tolls, octoroon, surcharge sales tax, quarry fees, etc.  

 

The Contractor shall be solely responsible for the payment of sales tax under the provisions 
of the . Chennai General Sales Tax Act, 1939 (Chennai Act IX of 1939) as on force for the time 
being and rates for the various items of work shall remain unaffected by any charge that may be 
made from time to time in the rate at which such tax is payable. Further the contractor is liable to pay 
Sales tax (as applicable to works contract) etc., for this work to the commercial tax department as 
and when claimed.  

 

7-2-6  Carriage:-  

(a) Rates for finished work shall always include the cost of conveyance and all leads, lifts, 
loading unloading and stacking in a manner and at the place ordered by the Superintending 
Engineer. When materials are supplied by department, the place of supply will be specified In the 
specifications and no extra payment will be made for conveyance, lead, lifts, loading, unloading or 
stacking, etc.  

 

(b) Wherever the term" Carriage" or "Conveyance" is used it shall be taken to include all 
leads, lifts loading, unloading and strong to the satisfaction of the Superintending Engineer.  
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7-2-7  Construction Plant:  

.  

The Contractor shall include in his tendered price, and shall provide and install necessary 
construction plant and shall use such methods and appliances for the performance of all the 
operations  connected with the work embraced under the contract as will. secure a satisfactory 
quality of work and rate of progress which will ensure the completion of the work within the time 
specified. If at any time before the commencement, or during the progress of work or any part of it, 
such methods or appliances appear to the Superintending Engineer to be insufficient or 
inappropriate for securing the quality of the work required, or the said rate of progress, he may order 
the contractor to increase their efficiency, or to improve their character, and the contractor shall 
comply with such orders; but the failure of the S.E. to demand such increase of efficiency or 
improvement shall not relieve the contractor from his obligation to secure the quality of work and the 
rate of progress required by the contract and the contractor alone shall be responsible for tile 
efficiency and safety of his plant, appliances and methods.  

 

All requisite staging, shutting, etc., be provided at the contractor's expense in sufficient 
quantity proper quality to ensure progress in conformity with the contract.  

 

7 -2-12  Setting out of Works:  

 

The contractor shall be responsible for the current setting out of all works, providing at his 
own cost all lab our, materials and staff required for so doing.  

 

7-2-13  Cleaning up during Progress and for Delivery :  

 

All rubbish shall be burnt or removed from the site as it accumulates. All works shall be 
cleaned and put in a thoroughly complete, clean, sound and workmanlike state to the satisfaction of 
the Superintending Engineer before the work is finally handed over, all rubbish and surplus materials 
not required by S.E. having fist been removed by the contractor. The contractor shall give notice in 
writing to the Superintending Engineer when the work is so ready to be handed over, and shall be 
responsible for its maintenance until it is taken over by the Superintending Engineer.  
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7-3  PLANS AND SEPCIFICATIONS  

.  

7-3-1  Intent of the Plans' and Specifications :  

The contractor drawings together with the contract, specifications, are intended to show and 
explain the manner of executing the work and to indicate the type and class of Materials  to be used  

7-3-2  Conformance:  

The contractor shall perform all work in a substantial and acceptance manner in accordance 
with the plans and specifications and in accordance with such further explanatory drawing details 
and instructions as may from time to time be given by the Superintending Engineer.  

If the work shown on any such further drawings or details, or other work necessary to comply 
with any such instructions, directions, or explanations, be in the opinion of the contractor, of a nature 
which the Schedule  'A' in the contract does not legitimately cover, he shall before proceeding with 
such work give notice in writing to this effect to the Superintending Engineer. In the event of the 
Superintending Engineer and Contractor failing to agree as to whether or not there is nay excess 
rate to be fixed and the Superintending Engineer deciding that the contractor is to carry out the said 
work, the contractor shall accordingly, do so, and the question whether or not there is any excess, 
and if so the amount there of shelling failing agreement, be settled by an Arbitration as provided in 
the arbitration clause, unless the subject is one which is left to the sole discretion of the 
Superintending Engineer under Clauses of these Specifications and the contractor shall be paid 
accordingly.  

.  
It shall be responsibility of the contractor to give timely notice to the Superintending Engineer 

regarding anything shown on the drawings and not mentioned in the specifications, or mentioned in 
the specifications and not shown on the drawings, or any error or discrepancy in drawings or 
specifications and obtain his orders there on. Figured dimensions are to be taken and not those 
obtained by scaling out. In any discrepancy between drawings and specifications the latter shall 
prevail. In any such case or in contractor shall forthwith apply to the Superintending Engineer for 
such further instructions, drawings or specifications as he requires, it being understood that the 
subject is to be dealt with under the building procedure of best modern practice. The Superintending 
Engineer will furnish the further instructions, drawings, or specifications, of in his opinion, they are 
required by competent workmen, for the proper execution of the work.  

7 -3-3  Increased or decreased Quantities:  

The right is reserved at any time during which the contract is in force, to make such 
alterations in the plans on the quantities of work as may be necessary including the extension or 
shortening of the length of the project. Such alterations shall, in so for as practical, be ordered in 
writing before standing work on such alterations, and no sign drawings shall be taken as in itself as 
order for variation unless accompanied by a covering letter from the Superintending Engineer 
confirming that the drawings is an authority for variation further, the quantities of any items of work 
may vary from the quantities in Schedule 'A' due to unforeseen or other conditions.  

Alterations in quantities shall not be considered as a waiver of any conditions of the 
contractor invalidate any of the provisions thereof. A supplemental Agreement with the contractor for 
the items or . items involved will be r1ecessary when the alterations involved the following:  

An increase or decrease only up to 25% shall be permitted in the quantity of any item due to 
variation from the factors used in original design or in the preparation of tender within the originally 
contemplated scope of work or due to addition or reduction from or changes in design of such 
contract item.  

Supplemental Agreements for minor items, which have been increased to become major 
items, will be required for shall cover only the quantity having contract value, determined from the 
contract unit price, in excess of 6% percent of the total original contract cost. (A major contract items 
shall be construed to be any Item the total cost of which equal 10 or greater than 5 percent of the 
total contract cost.)  

The contractor shall not start work on any alterations requiring a supplemental agreement 
until the agreement setting forth an equitable adjustment of compensation, satisfactory to both the 
parties, shall have been executed.  

The contractor shall perform the work as increased or decreased. .  
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7-3-4  Copies of Drawings and Specifications:  

.   Two copies of the available drawings and specifications shall be furnished free of cost to the 
contractor for his own use. Such copies and copies of Supplementary details furnished by the 
Superintending Engineer shall be kept on the work until the completion and the Superintending 
Engineer shall at all times have access to them.  

 

7 -3-5  Omitted items:  

The right reserved to cancel the portion of the contract relating to any items or portions 
thereof in any stage of execution if found unnecessary to the work and such omission shall not be a 
waiver of any condition of the contractor or invalidate any of the provisions thereof.  

 

7 -3-6  Extra Work:  

In connection with the work covered by the contract the Superintending Engineer may, at any 
time during its progress, order for other works or materials incidental thereto. All such work and 
materials as do not appear in the proposal or contract as a specific item accompanied by unit price 
and which are not include under the price bid for other item in the contract shall be designated as 
Extra Work.  

Extra work may also consist of additions to or charges in design in contract items or portions 
thereof when such additions are wholly disassociated from or outside the scope of the work of 
evidence by the plans, special provisions and specifications and when the work caused by such 
additions or charges in design must be performed under conditioned or in a manner that is materially 
and inherently different from the conditions and manner existent for such contract items as 
contemplated in original scope of the work.  

.  
The contractor hereby agrees to and he shall perform extra work whenever it is deemed 

necessary or desirable by the Superintending Engineer to complete fully the work as contemplated, 
and it shall be . done in accordance with the requirements herein set forth.  

The contractor shall not perform any extra works until a Supplemental Agreement 
setting forth a basis of payment satisfactory to both parties as herein after provided, has 
been executed, claims for compensation for extra works performed which has not been 
authorized and not covered by Supplemental Agreement may be rejected.  

The Supplemental Agreement for extra work may provide for payment on an agreed unit 
price basis for the units of such extra work performed in and agreed lump sum for the work 
described, or on the basis of actual in conformity with clause.  

7.3-7   If Extra Work is to be performed on the basis of actual the Supplemental Agreement shall 
specify the agreed rates of wages and allowances to be paid for foreman, labour and terms, and the 
agreed rental rate to be paid for each piece of equipment other than small tools, which rental rate 
shall include fuel, lubricants, moving, and other costs incidental to the use of such equipment.  

7-4  MATERIALS AND WORKMANSHIP  

.  
7-4-1   Quality of Materials: It is the intent of these specifications that first class materials shall be 

used throughout the work, . and that they shall be incorporated in such a manner as to produce 
completed construction which is workmanlike and acceptable to the Superintending Engineer in 
every detail. Only materials which conform to the requirements of these specification shall be 
furnished or incorporated in the work. The contract shall upon the request of the Superintending 
Engineer furnish him with the vouchers to prove that the materials are such as specified.  

Samples of materials with test certificate have to be furnished at the contractors expenses for 
the approval of the SE. I E.E. prior to the execution of any work.  
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7-4-3 Corporation Furnished Materials:  

 

The contractor shall furnish all materials required to complete the work, except such 
materials as are designated to be furnished by the department.  

Upon written request of the contractor such materials will be delivered to him with a reasonable time 
at the points designated in the contract. They shall be unload and hauled to the site for the work by 
the contractor at his expense. The cost of handling and placing all materials after they are delivered 
to the contractor shall be considered as included in the contract unit prices for the items in 
connection with they are used.  

The contractor shall be responsible for all materials delivered to him, and shall use them only 
for the purpose of the contract. Deductions will be made from any amount due to him to make good 
any damage shortage or decency, from any cause whatsoever which may occur after such delivery 
or for any demurrage charges sue to delinquency in unloading.  

If the materials are furnished by the department the Corporation shall have a lieu upon the 
surplus . quantities of each materials and the contractor shall deliver them as directed by the 
Superintending Engineer and at the contractor's expenses.  

 

7-4-4  Tests:  

All test of materials furnished by the contractor shall be done in accordance with commonly 
recognized methods of Indian or of other National Organizations or such other methods and test as 
are prescribed in the specifications or are in use in conformity with the standard practices of the 
department and the charge there for will be borne by the Department.  

Field tests of materials will be made by the Superintending Engineer when deemed 
necessary and these tests shall be made in accordance with the standard practice. The cost of 
labour involved in all such field tests will be borne by the contractor.  

The contractor shall upon demand, forward for the Superintending Engineer's inspection test 
certificates by the suppliers for all materials furnished by the contractor.  

 

7 -4-5  Inspection of Materials:  

The contractor shall provide proper facilities at all times for the inspection and testing of 
materials, and the Superintending Engineer shall have access at all times to the place of storage or 
manufacture. The contractor shall give sufficient advance notice of placing orders so as to permit 
tests to be completed before the materials are Incorporated in tl1e work and he shall afford such 
facilities as the Superintending Engineer may require for collecting and forwarding samples and 
making inspection. The contractor shall . not make use of or incorporate in t he work the materials 
represented by the samples until tests have been made and the materials found to be in accordable 
with the requirements of the specifications.  

All stored materials shall be inspected at the time of use in the work even though they may 
have been inspected and approved before being place din storage or during storage.  

Materials may be inspected and tested at any time during the progress of the work and 
defective materials rejected  

 

7-4.6  Defective Materials:  

All materials not confirming to the requirements of these specifications shall be considered 
as defective and all such materials, whether in place or not shall be rejected. They shall be removed 
immediately by the contractor at his expense and replaced with acceptable material. No rejected 
material, the defects of which have been subsequently corrected, shall be used on the work until 
approved in  

    

        

 

 

20             Signature of the Tenderer  

       



 

writing has been given by the Superintending Engineer. Upon failure on the part of the contractor to . 
comply with any order of the Superintending Engineer made under the provisions of this article 
within the time stipulated by the Superintending Engineer, the Superintending Engineer shall have 
authority to remove and replace the defective material and recover the cost of removal and 
replacement from the contractor. Further, all such defective material lying at site not removed and 
replaced within 30 days after issue of notice by the Superintending Engineer if the Superintending 
Engineer so decides, shall become the property of the Corporation and the Superintending Engineer 
shall disposes of such material in any manner without any further written notice to the Contract.  

 

7-4-7  Storage of Materials:  

The contractor shall deposit materials in such parts only of the ground as may be approved 
by the Superintending Engineer He shall submit for the approval of the Superintending Engineer 
before starting the work, a detailed site survey clearly indicating the locations where materials shall 
be stored and sheds built. Such of the land, as is vested in the Corporation around the site, shall be 
given to the contractor. A monthly land rent of Rs.2 per ground will be charged. If any extra space is 
required the contractor should make his own arrangement with private parties. Storage sites be 
vacated immediately upon completion cleared of all surplus materials and debris and restored as 
neatly as possible to their original condition by the contractor at his expense.  

Materials shall be stored as to insure the preservation of their quality and fitness for the work. 
When considered necessary by the Superintending Engineer they shall be placed on wooden 
platforms or other hard, clean surfaces and not on the ground, They shall be placed under cover 
when so directed and the  contractor shall erect and maintain at his own cost temporary weather-
proof sheds for the purpose. Stored materials shall be so located as to facilitate prompt inspection.  

 

 

.  

7-4-9   Authority of Superintending Engineer: All works shall be done under the supervision of the 
Superintending Engineer and to his satisfaction. I-le shall decide all questions which arises as to the 
quality and acceptability of materials furnished, work performed, manner of performance, rate of 
progress of the work, interpretation of plant and specifications, and acceptance fulfillment of the 
contract. He shall determine the amount and quality of work performed and materials furnished and 
his decision and measurement shall be final. In all such matters and in any technical question which 
may arise touching the contract, the Superintending Engineer decision shall be final and binding in 
the contractor.  

.   The Superintending Engineer shall have power to enforce such decision and orders of the 
contractor fails to carry them out promptly. In case of failure on the part of the contractor to execute 
work ordered by the Superintending Engineer the Superintending Engineer may give notice in 
writing to the contractor, and at the expiration of the reasonable period specified in the notice 
proceed to execute such work as may be deemed necessary and the cost thereof shall be recovered 
from the contractor.  

 

7-4-10  Departmental Representatives:  

The Superintending Engineer during his absence of the work shall be represented by one of 
his subordinates whose duties in' relation to the contractor shall be confined to ensuring that the 
work is performed in conformity with the plans and specification in all respects. He shall 
communicate to the contractor the instructions and directions of the Superintending Engineer on all 
questions relating to the work and the contract or shall comply with such instructions and directions. 
He shall request the contractor in writing to suspend the performance of any part of the work if, in his 
judgment the contractor is deviating from the plans and specifications in spite of his constructions 
and the contractor shall comply.  
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7 -4-11  Co-operation by Contractor:  

The contractor shall give the work his constant attention to facilitate the progress thereof, and 
shall co-operate with the department in every way possible. He shall have on the work at all times a 
competent representative who can speak the local language, authorized to receive orders and act 
for him.  

The contractor shall provide all staff that is necessary for proper setting out, supervision, 
execution and measurement of work in full compliance with the contract. Persons employed to 
supervise the work shall have adequate qualifications and experience of similar works and shall be 
able to supervise the work to the satisfaction of the Superintending Engineer.  

The contractor shall, on request from the Superintending Engineer promptly cease to employ 
in connection with the contract and replace any person whose continued employment in connection 
therewith is in the opinion of the Superintending Engineer undesirable. He shall not be re-employed 
in connection with the contract without the written permission of the Superintending Engineer. The 
decision of the Superintending Engineer upon any matter arising under this condition 

7-4-12  Detailed Setting Out:  

The contractor shall be responsible for the correct time and proper setting out of the work 
and for the correctness of the positions, levels, dimensions and alignments of all parts of the works 
and for the provisions of all necessary instruments, appliances and labour in connection therewith. If 
at any time during the progress of the works any error shall appear or arise in the position, levels, 
dimensions or alignment . of any part of the works the contractor on being required to do so by the 
Superintending Engineer shall at his own expenses rectify such error to the satisfaction of the 
Superintending Engineer. The checking of any setting out by the Superintending Engineer shall not 
in any way relieve the contractor of his . responsibility for the correctness thereof and the contractor 
shall carefully protect and preserve and bench marks, constructions stake and other thinks used in 
setting out the work.  

7-4-13  Inspection and Works:  

AI! materials and each part or detail of the work shall be subject at all times to inspection by 
the Superintending Engineer and the contractor will be held strictly to the true intent of the 
specifications in regard to quality of materials, workmanship and the diligent execution of the 
contract. The Superintending Engineer shall be allowed access at all times to all parts of the work 
and to places of storage or manufacture, and shall be furnished with such information and 
assistance by the contractor as required to make a complete and detailed inspection.  

7-4-14  Uncovering for Inspection:  

No additional compensation shall be made for removing, uncovering and replacing any 
portion of the work in connection with routine inspection.  

 
The contractor shall, if the Superintending Engineer requests, remove or uncover such 

portio:1s of the finished work as the Superintending Engineer may direct before the final acceptance 
of the same. After such special examination, the contractor shall restore them to the standard 
required by the . specifications. If no instructions of the Superintending Engineer were contravened 
in covering up the work, and if the work on being exposed and examined proves acceptable, the 
cost of uncovering and of restoration shall be paid as extra work but if the work proves 
unacceptable, the cost shall be borne by the contractor.  

If the contractor fails to uncover or having uncovered fails to restore within the time stipulated 
by the Superintending .Engineer he may employ other workmen for these operations, and debit the 
contractor with the cost of uncovering and restoration if the work proves unacceptable.  

7-4-15  Removal of defective and unauthorized work:  

The superintending Engineer may reject at any stage before final acceptance any work that 
he considers to be not inconformity with the plans and specifications, or any extra Works done 
without authority and such work will not be measured and paid for.  
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All work which has been rejected shall be remedied or removed and replaced promptly in an 
. acceptance manner by the contractor at his own expense. Upon failure on the part of the contractor 
to comply with any order of the Superintending Engineer under the provisions of this articles a 
written notice shall be issued by the Superintending Engineer to tie: Contractor demanding 
compliance with a stipulated time. If the contractor continues to default till the expertly of the period 
of notice the Superintending Engineer shall have authority to cause defective work to be remedied, 
or removed and replaced, or to cause unauthorized work to be removed, and to recover the cost 
thereof from the contractor.  

In Lieu of. rejecting work done or materials furnished not in conformity with the contract, the 
Superintending Engineer may allow such work or materials to remain, provided the Superintending 
Engineer is satisfied with the quality of the materials or the strength and structural safety of the work, 
and in that case shall make such deductions for the difference in value as in his opinion may be 
reasonable on the written certificate of the Superintending Engineer.  

7-4-16  Penalty for poor quality of work:  

Not withstanding the provisions as contained in clause 7-4-15, the contractor is also liable for 
a penalty of 5% of the value of the poor quality of work done which is rejected by the Exe. Engineer 
which penalty will be deducted from any amount to the contractor by the Corporation of the 
contractor will be required to remit the amount in the Corporation treasury immediately before 
proceeding with further work as per directions of the Exe. Engineer.  

7-5  RESPONSIBILITIES AND LIABILITIES OF THE CONTRACTOR  

.  
7-5-1  Laws to be observed:  

The contractor shall at all times observe and comply with all Union and State Laws, local 
laws, ordinances and regulations which in any manner affect the conduct of the works and all such 
orders as exist at the present and which may be enacted in the future by legislative bodies or 
tribunals having legal jurisdiction or authority over the work and no plea of misunderstanding or 
ignorance thereof will be considered He shall indemnify and save harmless the Corporation and all 
its officers, agents, employees and servants against and claim or liability arising from or based on 
the violation of any such law, ordinance, regulation, order or decree whether by himself or by his 
employees.  

He shall also assure that no attachments are made against materials on works forming part 

of or for the use of the contract.  

All scaffolding runways, hosts and other temporary construction shall comply with all 
pertinent requirements of Union and state Laws, local law ordinances and regulations.  

7-5-2  Public Safely:  

This article defines the contractor's responsibility with regard to providing for the safety of the 
public during constructions.  

.  
The contractor shall furnish, erect and maintain such fences, barricades lights and signs as 

are necessary to give adequate warning to the public at all times that bridge is under construction 
and of any dangerous conditions to be encountered as a result there of in accordance with any 
departmental type designs or a s directed by the Superintending Engineer.  

At any and all points along the work where the nature of construction operations in progress 
and the contractor's equipment and machinery in use is of such character as to endanger passing 
traffic the contractor's equipment and machinery in use is of such character as to endanger passing 
traffic the contractor shall provide such lights and signs and station such guards as may appear 
necessary to prevent accidents and avoid damage or injury to passing traffic.  

No material or equipment shall be stored where it will interfere with the free and safe 
passage of traffic. At the end of each day's work and another items when construction operations 
are suspended for 3rd reason, the contractor shall remove all equipment and other obstruction from 
that portion of the road open for use by traffic '  

Full compensation for the work involved ill carrying out the precautionary and safety measure 
above specified shall be considered as included in the prices paid for the various contract items of 
work and no additional allowance will be made there for.  
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7 -5-3  Accidents:  
.  

It shall be the contractor's sole responsibility to protect the public and his employees against 
accident from any cause and he sha!1 indemnity the Corporation against any claims for damages for 
injury to person or property, resulting from any such accidents, and shall, where the provisions of the 
Workmen's Compensation Act apply, take steps to properly insure against any claims there under. '  

The contractor shall take out the insurance against any accidents at work site as mentioned 
above before the commencement of the work and produce the insurance policy before the payment 
of first part bill.  

Within 24 hours of the occurrence of an accident which results in the death or which is so 
serious as in all probability to result in the death of may workman employed by the contractor, he 
shall intimate in writing to Superintending Engineer the fact of such accident. The contractor shall 
indemnify the Corporation against all loss or damage sustained by it resulting directly or indirectly 
from his failure to give intimation in the manner aforesaid including the penalties of or fines if any 
payable by the Corporation as a consequence of its failure to give notice under the Workmen's 
Compensation Act or other wise conform to the provisions of the said Act in regard to such accident.  

7-5-4  Responsibility for Damage claims:  

The contractor shall indemnify and save harmless the Corporation, its officer and employees 
from all suits actions or claims of any character brought because of any injures or damages received 
or sustained by any person, persons or property on account of the operations of the said contractor 
of on . account or in consequence of any neglect in safeguarding the work, or through use of 
unacceptable materials in constructing the work or because of any act or omission, neglect or 
misconduct of caid contractor, or because of any claims or accounts recovered for any infringement 
of patent, trade mark or copy right, or from any claims or amounts arising or recovered under the 
Workmen's Compensation Act, .. or any other law, ordinance, order or decree; and so much of the 
money due to the Contractor under and by virtue of his contract as shall be considered necessary by 
the Superintending Engineer for such purposes may be retained for the use of the Corporation.  

The Corporation shall not be liable to the contractor for damages or delays resulting from 
work by third parties or by injunctions or other restraining orders obtained by the third parties.  

7-5-5  Protection and Restoration of Property:  

If corporate or private property interfere with the work the contractor shall notify in writing the 
owners of such property advising them of the nature of the interference and shall arrange with them 
for the disposition of such property. The contractor shall furnish the Superintending Engineer with 
copies of such notified and final agreements.  

The contractor shall use every precaution to prevent the damage or destruction of corporate 
or private property including building, etc., He shall protect or carefully preserve all official survey 
monuments, bench marks, boundary stones, etc., until the owner or an authorized agent has 
witnessed or otherwise referenced their location or re-location. The contractor shall notify the 
Superintending Engineer of the presence of any such surveyor property monuments as soon as they 
are discovered.  

,  
The contractor shall be responsible for the damage or destruction of property of any 

character resulting from any of his acts or defaults or from defective work or materials, and such 
responsibility shall not be released until the work is completed and accepted.  

Whenever public or private property is damaged or destroyed the Contractor shall at his own 
expenses restore such property to a condition similar to or equal to that existing before such 
damage or injury was done, or he shall otherwise make good such damage or injury in 1he 
acceptable manner. If he fails to do so, the Superintending Engineer may, after the expiration of a 
period of 48 hours, after giving notice to him in writing, proceed to repair, build or otherwise restore 
such property as may be deemed necessary. and the cost thereof snail be  recovered from the 
contractor.  

7-5-6  Contractor's Risk and Insurance:  

The work executed by the contractor under the contractor shall be maintained at the 
Contractor's Risk until the work is taken by the Superintending Engineer. The Contractor shall 
accordingly arrange his  
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own insurance against fire and other loss or damage occasioned by or arising out of acts of God in . 
particular unprecedented flood, volcanic eruptions earthquake or other convulsion of Nature, 
invasion, the act of foreign enemies, hostilities or war like operations (before and after declaration of 
war), rebellion Military or unswaped power of civil war.  

.  

7- 6  PROSECUTION AND PROGRESS  

 

7-6-1  Sub-letting or Assignment Contract:  

The contractor shall not assign, transfer, convey, sell or otherwise dispose of the vI/hole or 
any part of his contract, his right title, or interest therein, or his power to execute such contract, to 
any person, firm partnership of Corporation without written consent of the Commissioner.  

If the contractor sub-lets the whole or any part of the work to be done under this contract he 
shall not under any circumstances be relieved of his liabilities and obligations. All transactions of the 
Superintending 'Engineer shall be with the contractor, sub-contractors shall be recognized only in 
the capacity of employees or workmen and shall be subject to the same requirements as to 
character and competence.  

.  
7-6-2  Commencement of Work:  

The contractors should commenced on the same day of handling over of the site from the 
date on which notice that the site is there by handed over to him is served on the contractor and 
should complete the work within the time limite  specified therein.      

The contractor under no circumstances be entitled to claim any damage from the Corporation 
if he incurs any expense or liabilities under the contractor before the date: of commence!” lent 
defined above. He shall have the right to withdraw from the contract ar1d obtain only refund of the 
earnest money and security deposit if intimation of handling over tl1e site is delayed for more than a 
period of sixty days from the date acceptance of the agreement by the competent authority.  

7-6-3  Suspension of Work:  

The Superintending Engineer Shall have authority to suspend the work, wholly or in part, for 
such period of times as he may deem necessary due to unsuitable weather or such other conditions 
as are considered unfavorable- for the satisfactory prosecution of work, or for such time as is 
necessary by reason of failure on the part of the contractor to carry out orders given, or to perform 
any or all provisions of the contract: and no additional compensation shall be paid to the contractor 
because of such  suspension In the even of such suspension of work the contractor shall store all 
materials in such manner that they will not obstruct or impede the traveling public unnecessarily or 
become damaged in anyway, and he shall take every precaution to prevent damages or 
deterioration of the work performed,  provide suitable drainage of the roadway, and temporary 
structures where necessary. The contractor shall not suspend work without written authority  

7 -64  Delay and Extension of Contract Time of Completion:  

The time for completion of the. work contemplated will be specified in the proposal and 
contract and it is understood that the completion of the work the time specified is an essential part of 
this contract. If any delay in the completion of the work is alleged to be or likely to be caused by 
reason of any of the following circumstances, viz.,  

(a) The execution of any modified in additional work.  

(b) delay caused by any written instructions issued by the Superintending Engineer  

(c)  any act or default of the Superintending Engineer including failure to issue necessary  
       instructions upon written request from the contractor.  

            (d) any of the accepted risks under Clause 7-5-6  

            (e) any circumstance which are wholly beyond the control of the contractor and unavoidable. 
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The contractor shall upon the occurrence of the alleged cause of delay, give notice thereof 

in written to the Superintending Engineer within fourteen days of the commencement of the delay 
and he shall allowed a reasonable extension of time for completion in respect of any delays caused 
by any of the above mentioned circumstances. The Superintending Engineer shall assess the period 
of delay, at twenty five percent in excess of the actual working period so lost and extend the time of 
completion of the contract. . In assessing any extension of time, account shall be taken of the effect 
of the omission of any work. Any further extension of time under the provisions herein before 
contained may be allowed notwithstanding that the contractor has failed to give notice of the cause 
therefore or that the date for completion may have passed or that the work may have been 
completed.  

7-6-5  Determination of Contract due to Default or failure of the Contractor:  

The commissioner may without prejudice4 to the rights of the Corporation against the 
contractor in respect of any delay or inferior workmanship or otherwise, or t any claims for damage 
in respect of any breaches of the contract and whether the date for completion has or has not 
elapsed by notice in writing absolutely determine the contract in any of the following cases:-  

(a)    If the contractor, having been given by the Superintending Engineer a notice in writing to 
rectify reconstruct or replace any defective work or a notice in writing that the work is being 
performed in an inefficient or otherwise improper manner or that the commencement of the work is 
being delayed or has been suspended so that in judgment of the Superintending Engineer the 
contractor will be unable to secure the completion of the work by that date, for completion or he has 
already failed to complete the work by that date shall omit to comply with the requirements of such 
notice for a period of seven days thereafter. Such notice under the provisions of this Articles and 
must specify the act or default on the part of the . contractor upon which it is based:  

(b)  (i)     If the contractor being an individual or where the contactor is a firm or any partner in that firm      
shall , at any time become bankrupt, or shall have a receiving order made against him or shall 
make any composition or arrangement with or for the benefit of his creditors, or shall make any 
conveyance or assignment for the benefit of his creditors, or shall purport to do so; or  

(ii)     If the contractor, being a company, shall pass a resolution, or the Court shall make an order 
that the company be wound up, or if receiver or manager on behalf of creditor shall be appointed or 
if circumstances shall arise which entitle the Court or a creditor to appoint a receiver or manager 
entitle the court to make a winding up order.  

(c)  If the contractor dies, becomes instance or is imprisoned:  

          Provided always that such determination shall not prejudice or affect any right of action or 
remedy which shall have accrued or accrue thereafter to the Corporation.  

Provided further, that after the notice under condition (a) herein shall have been served on 
the contractor he shall not be at liberty to remove from the site of the work or from adjoining ground 
any plant materials and equipment belonging to him and placed thereon for the purpose of the work. 
and the Corporation shall have a lien upon all such items subsisting from the date of such notice 
until the notice ! shall have been complied with the Superintending Engineer shall have power to 
post watchman at the site of the work and/or the ground continuous there to prevent the removal of 
any plant, materials and equipment upon which the Corporation shall a lien. .  

7-6-6  Forfeiture and Partial Determination:  

Not withstanding the failure of the contractor to comply with the notice served on him under 
clause 7-6-5(a) herein, the Superintending Engineer may in his discretion permit the contractor to 
proceed with the work in conformity with eh contract. Such permission shall carry with it the forfeiture 
of the sum of money not exceeding 5 percent of the total of the finished contract amount provided 
however that this forfeiture may be. modified or revoked by Commissioner.  

It shall be further right of the Commissioner under this Para, to determine any part of the 
contract and to proceed with the execution of the relative portion of the work through any other 
agency in order to maintain the rate of progress stipulated in the contract. Such omission shall not 
be a waiver of any condition of the contract nor invalidate any of the provisions thereof. The contract 
shall deli gently proceed with the portions of the work left to him and payment of money due or may 
become due shall  
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only be made after deducting there from the extra cost as ascertained by the Superintending 
Engineer that . may be involved in executing parts of the work through other agency. The decision of 
the Commissioner in this respect shall be final ad be final and conclusive:  

7-6-7  Provisions in case of Absolute Determination of Contract:  

If the Commissioner shall in the exercise of the powers contained in Clause 7-6-5 and the 
value of such as may have been executed but not paid for and all other sums of money that may 
then be due or becoming due from the department to the contractor shall cease to be due or 
become due.  
(1)  (a)The earnest money, the security deposit, the total withheld under clause 7-7-7 and the  value   

of such work as may have been executed but not paid for and all other sums of money that 
may then be due or becoming due from the department to the contractor shall cease to be 
due or become due.  

(b) The Commissioner may enter upon and take possession of site and of the materials, tools,   
plant and equipment thereon, and may purchase materials and do all other acts requisite, for 
the completion of the work. he may employ other contractors to complete the same, and the 
contractor shall have no claim whatsoever in respect of such action by the Commissioner,  

(c) The contractor shall, if required by the Commissioner assign to the Corporation without    
further payment, the benefit of any sub-contract or sub-contracts he may have made in 
connection with the contract and the Corporation shall pay to such person or persons the 
price (or the  
balance thereof remaining unpaid), which the contractor may have agreed to pay there 
under.  

.  

(d) Upon completion of the work Superintending Engineer shall certify the cost of completion,     

which shall include  

.  
(i) The cost of any materials purchased and labour provided to secure completion work, 

including the making good of any defects and faulty work, together with the addition of 
such percentage to cover supervision and establishment charges as may be decided 
by the Superintending Engineer.  

(ii)     The cost of work, executed by other contractors to secure completion of the work,  
                     including the making good of any defects and faulty work:  

(iii)     The cost of maintenance of the portion of the work completed by the contractor.  

(2)       If the cost of completion, after taking into account all credits from any sales of materials, plant         
and equipment brought on the site by the contractor prior to the date of determination, added 
'0 the actual sums paid to the contractor up to this date is less than the sums which would 
have been payable to the contractor for due completion, the contractor shall be paid the 
deference provided that the amount so payable shall not exceed the aggregate of:-  

(i) the value of the work executed up to the date of determination;  

(ii) the value of such of the said materials as are subsequently incorporated in the work or       
otherwise disposed of; and  

. (iii) the value of any such plant and equipment disposed of less the amount already paid 
under the contract. Any such materials, plant and equipment as are unsold or unused when 
the works are completed shall be returned to the contractor.  

(3)     If the cost of completion added to the sum actually paid to the contractor up to the date of       
completion exceeds the sum which would have been payable to the contractor for due 
completion and the Commissioner may apply the proceeds f the sale of plant; materials and 
equipment provided by the contractor on the site in reduction of such excess and any deficit 
shall be recoverable from the contractor, If after such excess has been met, there remains 
any residue of the proceeds of the sale of the plant, materials and equipment any unsold 
plant, materials and equipment shall be paid or returned to the contractor as 'the case may 
be.  

(4)  In the event of determination of the contract or! account of the death, insanity, insolvency or 
imprisonment of the contractor, the notice determination of contract required under Clause 7-
5 -5 shall be posted at the site of the work and advertised in one issue of the local dailies. 
The provisions   
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           of the preceding paragraphs (1) to (3) of this Articles shall then take effect, and payment shall be  

made and unsold plant, materials and equipment shall be retuned to the person or persons entitled ..  
to receive and give a valid discharge.  

7~5-8  Special Powers of Determination: .  

These powers shall be exercised in the event of complete stoppage or abandonment of work 
under the orders of the Corporation Councilor Government.  

(a)The Commissioner shall, in addition to any other powers enabling him to determine the 
contract have power to determine the contract at any time by notice inn writing to the contractor, and 
upon receipt by the contractor of the notice the contract shall be determined but without prejudice to 
the rights of the parties accrued to the date of determination and to the operation of the following 
provisions of these Article.  

(b)The Commissioner shall, as soon as practicable and in any case not later than the 
expiration - of three months from the date of such notice of the period up to the date for completion, 
whichever is the shorter, give directions (with which the contractor shall comply with all reasonable 
despatct"1 as to all or any of the following matters. that is to say:  

(i) the performance of further work in accordance with the provisions of contract.  

(ii) the protection of the work executed under the contract in compliance with directions  
      given under sub-paragraph (1) above. .  

(iii) the removal of all plant, temporary buildings and equipment from the site;  

(iv) the removal of materials placed on the site; ,  

(v) the clearing of the site;  

                       (vi) any other matter arising out of the contract with regard to which the Commission decide$       
that directions are necessary or expedient.  

(c)The commissioner may at any time within the period referee’s to in paragraph (b) herein 
by   notice in writing to the contract vary any direction so given or give fresh directions as to all or 
any of the matter. specified in the foregoing paragraph.  

(d) ln the event. of the determination of the contract under this condition there shall be paid to 
the contractor the net amount due as ascertained in accordance 'with all t he applicable provisions of 
Clause 7-7 hereof including valuation in the same manner as increased or decreased quantities, 
extra work and omitted items.  

These shall be deducted from any sum payable to the contractor under this sub-clause the 
amount of all payments previously made to the contractor in respect of the contract, and the 
Commissioner shall ! have the right to retain any reserve accumulated in his possession at the date 
of determination until the final settlement of all claims made by the contractor.  

.  
(e) Any dispute of difference: \'which may arising between the parties as to the carrying out of 

those conditions shall be referred to arbitration and the provisions with regard to arbitration in Clause 
7-8 thereof shall apply.  

7-7  MEASUREMENT AND PAYMENT  

7-7-1   Measurement of Quantities: All work to be paid for at a contract price per unit of 
measurement shall be measured by the Superintending Engineer in accordance with the methods 
set forth in the relevant specifications. Quantities of material waster or disposed off in a manner not 
called for under the contract, or rejected material whether placed- or not or materials placed outside 
of the lines indicated on the plans or given by the: Superintending Engineering or material remaining 
on hand after completion of the work will not be measured or paid for. No compensation will be 
allowed for hauling back materials.  
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The contractor shall from time to time: when required on reasonable notice by the 

Superintending . Engineer or his representative, attend at the works in order that any measurements 
or check measurements of the work executed that may be necessary for preparation of a bill may be 
taken by the Superintending Engineer representative. Any such measurements or check 
measurements when  performed and any differences arising therefore shall be duly recorded in the 
manner, required by the S.E.'s representative, and the Superintending Engineer decision shall be 
final and conclusive. The contractor shall without extra charge provide assistance with every 
appliance and other tools and labour necessary for measuring the work. If the contractor falls to 
attend when so required, the Superintending Engineer I shall have power to proceed by himself to 
take such measurements or check, measurements and in that ! case any decision of the 
Superintending Engineer shall be final and conclusive and the cost of any labour  
engaged for the purpose shall be recoverable from the contractor.  

7-7-2  Final Payment:  

It shall be accepted as a condition of the contract that. the payment of the final bill to the 
contractor deducting the with held amounts and his acceptance thereof shall constitute a full and 
absollJte release of the Corporation from all further claims by the contractor under the contract.  

7-7-3  Payment for increased or decreased Quantities and Extra Work:  

Increased or decreased Quantities shall be paid for at the contract unit prices listed in 
Schedule 'A' if no Supplemental Agreements are required, and at the unit prices in the Supplemental 
Agreement is required in conformity with Clause 7-3-3.  

. Extra work shall be paid for in accordance with the Supplemental Agreement covering the 
extra work required in confirming with clause 7-3-6. The unit price of extra work shall be deduced 
from the unit price for similar items listed in Schedule 'A'.  

.   Non- Tendered items: In case of items of works where supplement agreement is to be 
entered into the following procedure will be adoptt:1d.  

For items of work for which the rates can be derived from the rates for the items in the 
original agreement: the rates will be derived by applying the overall tender premium or discount to 
the rate for the new item and by applying the prorate excess or discount for the item of work, from 
which the rate is derived, the lesser rate of these two will be adopted for making payment to the 
contractor.  

For items of Work for which the rates cannot be derived from the rates for the items in the 
items in the original agreement, the rates for payment will be as follows:  

(a)   When schedule of rates has to changed during the period from the date of execution of the 
original agreement to the date of supplemental agreement the rates for the supplemental 
agreements as per the prevailing schedule of rates with the tender premium or discount applied.  

(b)   When the schedule of rates has changed during the intervening period, rate arrived at a s 
per the schedule of rates at the time of execution of supplemental agreements will be adopted with 
no tender premium or discount applied to this rate.  

If the Superintending Engineer and the contractor fail to agree on a rate for payment for extra 
work, . payment will be made on the actual cost of labour, of materials including conveyance, and 
local supervision solely engaged on the extra work, together with 10 percent of the total of the items 
as certified by the Superintending Engineer. To enable the Superintending Engineer to evaluate the 
extra work the contractor shall "furnish the Superintending Engineer with all connected books of 
account, vouchers, and other documents in support of the claim within seven days after such extra 
work is completed. Reasonable compensation shall also be allowed for the use of contractor's tools 
and plant on the extra work and for such materials as are used for staging, form work, curing, etc. If 
the Superintending Engineer considers that payment of Such work on the basis of the vouchers 
presented is unduly high, he shall make payment in accordance with such valuation as he considers 
fair and reasonable and his decision in the matter shall be final, if the amount involved in the extra 
payment is Rs.1 ,000 or less for each occasion on which such extra works are authorized. If the 
amount exceeds Rs.1,OOO the Contractor sha11 have the right to submit  the matter to arbitration 
under the provisions of Clause 7-8.  

If, in the opinion of the Superintending Engineer a unit price or lump sum compensation for 
the extra work cannot be arrived at prior to execution of the work, the payment thereof shall be dealt 
'with as provided for in the', preceding paragraph.  
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7-7-4  Unauthorized Extras :. .  

It shall be clearly understood that no payment whatever will be made to the contractor 
for extra work unless it has been authorized in writing by the Superintending Engineer.  

.  
7-7-5  Accounts, Receipts and Vouchers:  

The contractor shall at any time, upon the request of the Superintending Engineer furnish 
him with all invoices accounts receipts and other vouchers that he may required in connection with 
the contract.  

7-7-6  Fraud, Willful Neglect or Default:  

No final or other Certificate or payment or completion, acceptance, or settlement of account 
shall, in any circumstances, relive the contractor of his liabilities for any fraud or willful neglect in the 
execution of the contract, or any willful or unauthorized deviation from the plans, specifications, 
instructions and directions for the time being upon him.  

7-7-7  Unfixed Materials:  

No payment or advance will be made for unfixed materials when the rates are for finished 
work "in situ".'  

7;7-8  Payment and Certificates:  

Payment will be made to the contractor under the certificates to be issued at reasonable 
frequent . intervals by the Superintending Engineer. Within fourteen days of the sale of each 
certificate an intermediate payment will be made of a sum equal to 95 percent of the value of the 
work, as so certified and the balance of 5 percent will be withheld and retained as a security for the 
due fulfillment of the . contract. Under the certificate to be issue by the S.E. on the completion of the 
entire works the contractor will receive the final payment of all the moneys due or payable to him 
under or by virtue of the contract except security deposit, provided there is no recovery from or 
forfeiture by the contractor to be made under penal clause 7-6-5-, 7-6-6, 7-6-7 and 7-6-8. The 
security deposit will be paid as per clause 7-4-16.  

No certificate of the Superintending Engineer shall be considered conclusive evidence as to 
the sufficiency of any work or materials or correctness of measurements to which it relates, not shall 
it relieve the contractor from his liabilities to make good defects as provided by the contract. The 
contractor when applying for a certificate, shall prepare a sufficiency 'A' to the satisfaction of the 
Superintending Engineer to enable the superintending Engineer or the Executive Engineer, or the 
Assistant Executive Engineer to check the claim and issue the certificate.  

7-7-9  Interest on money Due to the Contractor:  

No omission by the Superintending Engineer to pay the amount due upon certificate shall 
vitiate or make void the contract; nor shall the contractor be entitled to interest upon any guarantee 
fund if the contractor has paid the security deposit in cash or payments, in arrear, nor upon any 
balance which may  on final settlement of accounts, be found due to him.  

Whenever the withheld amount reaches Rs.1,OOO or a multiple thereof the contractor may 
at his . option, deposit with the Commissioner an equal amount if sum of Rs.1 ,000 or a multiple 
thereof in any of the forms of interest bearing securities approved for the purpose by the 
Commissioner endorse in favor of Commissioner in which in which case the equivalent withheld 
amount shall be paid to him forthwith. The contractor will be permitted to exercise the option in this 
clause, subject only to the condition that the rate of progress maintained in the Articles of Agreement 
is properly maintained.  

1-7-10  Acceptance of Final Measurement:  

The contractor agrees that before payment of the final bill shall be made on the contract, he 
will sign and deliver to the Superintending Engineer either in the measurement book or otherwise as 
demanded, a valid release and discharge from any and all claim:) and demands whatsoever for all 
mailers arising out of or connected with tile contract; provided that nothing in this clause shall 
discharge or release the contractor from his liabilities under the contract. It is further expressly 
agreed that the Superintending Engineer in supplying the final measurement certificate, need not be 
bound by the proceeding measurements and payments. The final measurements of the 
Superintending Engineer shall be final conclusive and binding on the contractor.  
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7-7-11  Recoveries from Contractor:  

.   In every case in which provision is made for recovery of money from the contractor, 
Commissioner shall be entitled to retain or deduct the amount thereof from any moneys that may be 
due or may become due to the contractor under these presents and / or under any other contract or 
contracts or any other account whatsoever.  

.  

7-8  DISPUTES AND ARBITRATION  

 

In case of any dispute or difference between the parties to the contract either during progress  
or after the completion of the works or after the determination, abandonment, or breach of contract 
or as to any matter or thing arising there under except a~ to the matters left to the sole discretion of 
the Superintending Engineer under Articles 7-4-9,7-4-11,7-4-17, 7-7-1 or as to the withholding by the 
Superintending Engineer of payment of any bill to which the contractor may claim to be entitled then 
either party shall forthwith give to the other notice of such dispute or difference and such dispute or 
difference shall be referred to the Arbitrator mentioned in the contractor and the award of such 
Arbitrator shall be final and binding on the parties, progress of work shall not be suspended or 
delayed on account of the reference of and dispute or difference to arbitration under this clause.  

Either party may within a period shall be fixed by the Arbitration file before the Arbitration a 
statement of the case and also all documents relating to or having a bearing on the case. The 
Arbitrator shall not be bound to observe the ordinary rules of procedure applicable to trials before 
judicial tribunals nor to hear or receive formal evidence but may pass an award on the documents 
and statements of the case field by the parties or personal inspection or on both. The Arbitration 
shall have power to view the subject matter of he dispute with or without the parties or their agents 
to open review and revise any certificate, opinion decision, requisition, or notice, save in regard to 
the matters expressly exempted an to determine all materials in dispute which shall be submitted to 
him, and of which notice has been given as aforesaid, in the same manner as if no such certificate, 
opinion, decision, requisition or notice been  

;. given.  

The expenses of such reference to Arbitration shall be awarded by the Arbitrator .in his 
discretion, subject to the .condition that the amount of expenses awarded to either party shall not 
exceed the limits set-forth below, irrespective of the actual expenses incurred by either party, The 
Arbitration may determine the amount of expenses to be awarded or direct the same to be shared as 
between solicitor and client or as party and party, and shall direct by whom and to whom and in what 
manner the same shall be borne and paid.  

The limits referred to in this clause are 5 percent monetary award which does not exceeds 
Rs.10,000, 3 percent on the next Rs.40,OOO or any part thereof, 2 percent on the next Rs.50,000 or 
any part thereof.  

7.9 SAFETY CODE 

7-9-1   Suitable scaffolds should be provided for workmen for all works that cannot safely by done 
from the ground, or from solid construction except such short period work as can be done safely 
from ladder. VI/hen a ladder is used an extra mazdoor shall be engaged for holding the ladder and if 
the ladder issued  

.  for carrying materials as well, suitable footholds and handholds shall be provided on the ladder and 
the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)  

. 7-9-2   Scaffolding or stagir1g more than 3.6m (12 feet) above the ground or floor, swung or 
suspended from an’ overhead support or erected with stationary support shall have ~ guard rail 
properly attached, or bolted, braced and otherwise secured at least 90cm (3 feet) high above the 
floor or platform to such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.  

7-9.3   Working platform, gangways, and gangways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3,6m (12 feet) above the ground level or floor level, they should be closely boarded, should 
have adequate' width and should as suitable fastened as described in 7-9-2 above.'  

7-9-4   Every opening in the floor of a building or in a working platform be provided with suitable 
means to  prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 90cm (3 feet).  
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7-9-5   Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length 
while the . width between side rails in rung ladder shall in no case be less than 28cm (11 1/2") for 
ladder up to and including 3cm (10 feel) in length. For longer ladder this width should be increased 
at least 1/4" for each exceed 30cm (12"). Adequate precautions shall be taken to prevent danger 
from electrical equipment. . No materials on any of the sites of work shall be so stacked or placed as 
to cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and to pay any damages and 
cost which may be awarded in any such suit, action or proceedings to any such person or which 
may with the consent of the contractor, be paid to compromise and claim by any such person.  

 

7-9-7  Demolition: .  

 

Before any demolition work is commence and also during the process of the work:  

{a)    All roads and open areas adjacent to the work site shall either be closed suitably protected.  

            (b)   No electric cable or apparatus which is liable to be source of danger over cable or apparatus       
used by the operator shall remain electrically charged.  

(c)  All practical steps shall be taken to prevent danger persons employed from risk of fire or 
explosion or flooding, floor, roof or other part of the building shall be so over loaded With debits 
or materials as to render it unsafe.  

 

 

7-9-8   All necessary personal safety equipments as considered adequate by the Engineer in charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate stops to ensure 
proper use of equipment by  

those concerned.  

 

 (e)   The contractor shall not employ men below the age of 18 years and women on the work of   
painting with products containing lead in any form: Wherever men above the age of 18 are 
employed on the work of lead painting the following precautions should be taken.  

 

i.  No paint containing lead or lead products shall be used except in the form of paste of ready 
made paint 

 

ii. Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spare or surface having lead dry rubbed and scraped.  

 

iii. Overalls shall be supplied by the contractors to the workmen arid adequate facilities shall be 
provided to enable the working painters to wash during the cessation and work.  
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iv  The contractor shall not employed women & men below the age 18 on the work of . painting 
`with products containing lead, in any form. Whenever men above the age of 18  
are employed on the work of lead painting, the following principles must be observed for such use:-  

. 1  a. White lead, sulphate of lead or products containing these pigments shall not be used in painting 
operation except in the form of paste or of paint ready for use.  

b. Measures shall be taken whenever required in order to prevent danger arising from the 
application of paint in the form of spray.  

c. Measures shall be taken wherever practicable to prevent danger arising out from dust caused by 
dry rubbing down and scraping.  

2.  a. Adequate facilities shall be provided to enable working painters to wash during and cessation of 
work.  

b. Overalls shall be worn by working painters during whole of the working period.  

c. Suitable arrangements shall be made to prevent clothing put off during working hours being 
spoiled by painting materials.  

3.  a. Cases of lead poisoning shall be notified and subsequently verified by a medical man appointed 
by the competent authorities of Corporation of Chennai.  

.  b. Corporation of Chennai may require, when necessary a medical examination of workers.  

.  c. Instruction with regard to the special hygienic precautions to be taken in the painting trade shall 
be distributed to the working painters.  

7-9-9   When the work is done near any place where there is risk. of drowning, all necessary steps 
taken for prompt rescue of any person in danger and adequate provisions should be made for 
prompt first aid treatment of all injuries likely to be sustained during the course of the work.  

7-9-10   Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions.  

1.  (a) There shall be of good mechanical construction, Sound material and adequate strength and free 
from patent repair and defects and shall be kept in good repairs & in good working order.  

(b) Every rope used    In hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength and free from patent defects.  

2.   Every crane driver or hoisting appliance operator shall be property qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaffolding 
winch  or give signals to operator.  

3.   In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block . used in hoisting or as means of suspension the safe working load shall be ascertained by  
adequate means. Every hoisting machine and all gear referred to above shall be plainly market with 
the safe working load. In case of hoisting machine having a variable safe working load, each safe 
working load and the conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working 
load excepted for the purpose of testing.  

4.   In case of departmental machines the safe working load shall be notified by the Electrical 
Engineer-in-charge. As regards contractor's machines the contractors shall notify the safe working 
load of the machine to the Engineer-in-charge whenever he brings any machinery to site of work and 
get it verified by the Electrical Engineer concerned.  

7 -9-11   Motors, gearing, transmission, electric wiring and other dangerous parts of hosting 
appliances i should be provided with such means will reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce the minimum the risk of any 
part of a suspended load becoming accidentally displaced. When workers employed on electrical 
installations which are already    

energized insulting mats, wearing apparel such as gloves, sleeves and, boots as may be 
necessary, should be provided. The workers should not wear any rings, watches and carry keys or 
other materials . which are the good conductor of electricity 
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7-9-12   All scaffolds, ladders and other safely devices mentioned or described herein shall be 
maintained in . safe condition and no scaffold ladder or equipment shall be altered or removed while 
it is in use Adequate washing facilities should be provided at or near places of work,  

7 -9-13  These safety, provisions should be brought to the notice of all concerned by display on a 
notice boards at a prominent place at work spot, The person responsible for compliance of the 
safety code shall be named therein by the contractor  

7-9-14   To ensure effective enforcement of 1he rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer I 
Engineer - in Charge of the department or their representatives,  

7-9-15   Not withstanding the above clause from 7-9-1 to 7-9-14 there is nothing in these to exempt 
the - contractor from the operations of any other Act or Rule in force,  

.  
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CORPORATION OF CHENNAI 
BUILDINGS DEPARTMENT 

 

TENDER CONDITIONS FOR Construction and Erection of Corporation of Chennai Pavilion 
including Supplying of new Models, Repairing existing Models, Rental ,Electrical 
consumption charges etc., during 37th India Tourist and Industrial Fair 2011 at Island 
Ground(Removing the hired items only after completion of Fair)  in Dn-28. Zone-II  
 
 
Note: This tender contains three schedules namely schedule –A,B &C 
 schedule –A 
 
 1. Construction and erection of Corporation of Chennai Pavilion  
           with front and side facade, interior decorations and Electrical 
           fittings etc., complete  (hire charges only) 
 2. Cost for this item of works is below Rs.5,00,000 /- 
 3. The tender should submit the Mockup Model clearly showing the interior 
  and exterior arrangements to proper scale and also attached working  
  sheet along with tender.  Payment will be based on these measurement 
  only. 
 schedule –B 
  
 1. Manufacturing, supplying and maintaining new working / Mono   
      Models for various departments of C.O.C.(to be handed over to   
     C.O.C.) 
 2. Cost for this item of works is Rs.5,50,000 /- 
   
 schedule –C 
           
          1.  Erection of covered Shed is Rs.2,00,000/- 
 
I. GENERAL CONDITIONS : 
 

1. The work should be as per the instructions and to the fullest satisfaction of the Corporation 
Officials in charge of the exhibition. 

 
2. The rates are called for erection of the pavilion, maintaining during exhibition period and 

dismantling and removing after the closure of exhibition.  The date of opening and closing of 
the Fair are subject to changes. 

 
3. The duration of the fair may be extended at the discretion of the fair authorities for which no 

extra cost will be paid. 
 

4. One sealed over containing financial Bid alone, and one sealed cover containing E.M.D. 
amount of Rs.12,500/- (Rupees twelve thousands and five hundred  only) alone, should 
be presented, clearly indicating on the cover. 

 
 

II. SUBMISSION OF TENDERS : 
 

5. The tenderer should submit a prototype model prepared to proper scale along with the tender.  
The tenders submitted without prototype model will be rejected. 

 
6. The tenderer shall prepare the model based on the schemes and activities of the Chennai 

Corporation and the stalls inside the pavilion should be as per the sketch enclosed. 
 

7. Necessary arrangements should be made by the contractor at his own cost for supplying 
required number of chairs & Tables for keeping the model, and seating arrangements for all 
departmental staff inside the pavilion. 

 
8. All the photos given to the contractor in negative by the public Relations Officer should be 

developed and blown up to bigger size by the contractor at his own cost and paste them in the 
walls of the Corporation Pavilion.  The Photos to be fixed on the face of the pavilion should be 
blown up and in printed in flex material.  Please refer General Conditions. 
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9. The elevation of the Pavilion should lay emphasis on the activities of Chennai Corporation and 
the theme of the fair which is “TOURISM & BIODIVERSITY” 

10. The prototype model should show clearly the interior and exterior decorations.  They should 
also enclose a ground plan showing clearly the entrance, exit, rooms, provisions made for 
display panels, platforms for displaying models, etc., along with model the breakup  detailed 
measurement such as length width, and depth should be clearly mentioned in a separate 
working sheet .  Payment will be based only on the working sheet.  

 
III. RATES : 
 
 

11. The rates to be tendered should be inclusive of sales tax and other taxes in force. 
 

12. The tenderer should quote the rate per unit work in the schedule (in accordance with their 
prototype model) They should also enclose the complete specification for each item (such as 
materials to be used) and also enclose separate detailed plans, showing the descriptions of 
each items of work. 

 
13. After acceptance of the tender, if the tenderer intends to carryout any extra items other than 

that found in the schedule, they should give complete details about it and get the approval of 
the competent authority before executing the work. 

 
14. The rates should be quoted both in words and figures.  In case any discrepancy is found 

between the rates in words and figures, the rates quoted less only will be taken as tendered 
rate and shall be binding on the tenderer. 

 
15. The rates tendered shall remain firm till the completion of work.  No escalation will be allowed 

over the accepted rate. 
 

16. The rates for additional items of work required if any during execution should be accepted by 
competent authority before commencement of the item of work.  The rates for additional item 
will be arrived at as per conditions of the contract in Tamilnadu Building practice. 

 
17. The tenderer should not impose any conditions with the tender.  The tenders accompanied 

with conditions imposed on the Corporation of Chennai will be rejected. 
 

18. The Commissioner reserves the right to accept (or) reject any tender in part (or) full without 
assigning any reasons. 

 
19. The work should be completed within the time schedule that will be prescribed  by the 

Officials-in-charge. 
 

20. The progress of work should be strictly programmed so as to complete the pavilion 3 days 
before the date of opening of Fair to be announced by Trade Fair Authorities. 

 
 
IV. COMMENCEMENT AND COMPLETION OF WORKS : 
 

21. Prior to the commencement of work the Executive Engineer and the contractor shall carryout 
a joint inspection to the site and if any defects are noted it shall be pointed out to the 
Executive Engineer who will issue instructions for the necessary remedial action. 

 
22. The work should be commenced on the same day of handing over of the site and completed 

within the stipulated time to the satisfaction of the Officer-in-charge.  If the rate of progress is 
poor as judged by the Exe. Engineer, a fine not exceeding Rs.500/- (Rupees five hundred 
only) per day shall be imposed on the contractor. 

 
23. If the tenderers fails to commence the work on the date of handing over the site by the 

Corporation or complete the same and deliver the pavilion to the Exe. Engineer within the 
stipulated time, the Security Deposit will be forfeited and the contract should be considered 
as having been cancelled (or) terminated and the Commissioner thereupon on such terms as 
he may think fit, arrange by any other person to undertake the work described in the schedule 
at the risk and cost of the tenderers.       
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24. The Superintending Engineer (Buildings) may put an end to the agreement at his option at 
any time and in the case of work, the S.E.(Bldgs) may remove the same and have it replaced 
directing the value of work or cost of replacing the same as he may think proper from any 
amount due (or) that may become due to the party making this tender. 

 
25. If any item of work is not carried out as per the instructions of the officials and is not of quality 

it shall be redone without any extra claim. 
 

26. During execution of work, if any exigency and expediency warrants, that any work or part of 
any work of the pavilion be awarded to any other agency at the discretion of competent 
authority it will be done without any advance notice to the contractor and no claim by the 
contractor on account of this will be accepted. 

 
V. EQUIPMENT AND PLANTS : 
 

27. No tools and plant for the work will be supplied by Department. 
 

28. The contractor should make his own arrangements for the purchase of all the materials 
required for the work. 

 
VI. MAINTENANCE : 
 

29. The work done by the contractor should be maintained by him in good condition throughout 
the fair period without any extra payment.  In case in the opinion of the S.E. (Bldgs) the works 
are not maintained properly necessitating Corporation to undertake maintenance work, 
suitable deductions will be made from the final payment.  The deduction will be actual 
expenditure incurred for the maintenance carried out (or) 5% of Contract value whichever is 
higher.  The Opinion of the S.E. (Bldgs) in this regard is final and conclusive and not open to 
any dispute or whatsoever. 

 
30. The Contractor (or) Contractor’s agent (or) representative with authority (like Carpenter, 

Painter, letter Writer) to carryout the instructions of Corporation in the respect of Contract 
concerned should be available in site during the course of exhibition.  Any work required to be 
done under the contract should be attended to then and there with utmost expediency.  Any 
loss to the Corporation due to non compliance of the instructions issued by Corporation will be 
recovered from the contractor. 

 
31. The Contractor should employ his own watch and ward for the safety of the materials as well 

as materials if any handed over to him by Corporation of Chennai, Corporation will not hold 
any responsibility for any damage (or) loss by fire (or) theft. 

 
32. The contractor should make his own arrangements to insure his materials. 

 
33. If during execution (or) during maintenance, any portion of the pavilion or fencing, etc., is 

damaged by the contractor, the same should be repaired (or) replaced at his own cost without 
affecting the fair in anyway. 

 
34. The contractor shall be held responsible for any accident caused to the labourers/ Public, etc., 

during execution (or) during Fair due to failure of structure, etc., and compensation if any to be 
borne by the contractor. 

 
VII DEMOLITION OF WORKS : 
 
 

35. The demolition work of the pavilion should be started only after five days from the date of 
closure of the fair. 

 
36. The demolition work should be completed within a period of five days from the expiry of the 

five days mentioned above and the site should be cleared of all materials. 
 
VIII EMPLOYMENT OF LABOURS : 
 
 

37. The Contractor shall abide by the contractors, labour regulations of the P.W.D. formed by the 
Govt. of TamilNadu. 

 
38. The contractor should harmoniously co-operate with other contractors working in the fair. 
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39. The work should be carried out with least hindrance to the existing structures, fixtures, etc., in 
the area and the contractor will be responsible for any damage to other properties caused in 
the course of execution of work and also dismantling and removing the pavilion shall be made 
good at his own cost without any extra charge. 

 
40. The S.E. (Bldgs) will be at liberty to carry out the work through any other agencies in the 

interest of work without assigning any reasons to the contractor if he is not satisfied with the 
progress and quality of work. 

 
41. If any part of item of work described in the tender specification is not carried out as per the 

specification, payment of such items will not be made.  The decision of S.E. (Bldgs) is final in 
this regard and cannot be questioned on any account. 

 
 
IX MODE OF PAYMENT : 
 

42. The payment will be made based on the certificate of payment method for the amount quoted 
in tender by the successful tenderer for erecting the pavilion as per prototype model submitted 
along with tender.  The completion of the work has to be certified by the S.E. (Bldgs).  If any 
work done apart from that shown in the prototype model at later stage as per instructions of 
the official for improving the pavilion, the payment will be made based on the actual bills plus 
10% as contractors profit. 

 
43. Final payment will be made after the closure of the fair.  If found justifiable interim payment 

will be made based on value of work carried out, but this is not obligatory. 
 
X CERTIFICATES TO BE ENCLOSED : 
 

44. The tenderers should clearly state their experience in similar works carried out by them while 
tendering.  They should also enclose the testimonials, list of works executed, list of awards 
received if any. 

 
XI SELECTION OF TENDER : 
 

45. The tender will be decided on the basis of the selection of best and attractive prototype model 
by the high level Selection Committee and the financial bid of the selected model only will be 
opened. 

 
XII REJECTION : 
 

46. The Competent authority of Corporation of Chennai shall have right to select or reject any 
tender without assigning any reason. 

 
47. The tender value should be below Rs.12,50,000/- (Rupees Twelve lakhs fifty thousands only). 

(Schedule-A Rs.5 Lakhs, schedule–B Rs.5.5 and schedule–C Rs.2 Lakhs only The tender 
whose value is above Rs.12,50,000/- will be rejected summarily. 

 
XIII PAYMENT OF SECURITY DEPOSIT : 
 

48. The tenderer who has been awarded the work has to pay Security Deposit of 2% of the 
tendered amount quoted by the tenderer as per clause 1.5.1. of the tender. 

 
 

49. The tender clause No.4.11 and 1-22 are deleted. 
 

50. The photographs and other materials handed over to the contractor for Blow up, fixing & 
display are the property of Chennai Corporation.  The same should be handed over back to 
Corporation while taking up the demolition work. 

 
51. Fire fighting equipments should be erected at the Pavilion as per the norms of Tourism Dept. 

 
52. The Pavilion as well as the materials display materials, Photograph supplied by Corporation of 

Chennai should be insured against any calamities. 
 
 

        
 Name & Address of the tenderer 

 
Station : 
 
Date :         
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                                                                                                                         CORPORATION OF CHENNAI 
         BUILDINGS DEPARTMENT. 
 
 

 
SCHEDULE -A 

          
 Construction and Erection of Corporation of Chennai Pavilion including 
Supplying of new Models, Repairing existing Models, Rental ,Electrical consumption 
charges etc., during 37th India Tourist and Industrial Fair 2011 at Island 
Ground(Removing the hired items only after completion of Fair)  in Dn-28. Zone-II  
 
 
SL.
NO. 

 
QTY. DESCRIPTION OF WORK. 

RATE 
Rs/UNIT. 

AMOUNT 
RS. 

   Construction and Erection of Chennai Corporation Pavilion 

 with front and side facade, interior & exterior decorations,  

including provisions for display panels, platforms for display 

 models, including  new 4mm thick plywood partitions inside 

thepavilion wherever necessary and including electrical 

 fittings etc., complete during 37
th
 India Tourist and 

 Industrial Fair 2011.(Hire charges only) 

Note : Please refer tender above condition no.10&13 

  

1 20 
 

sq.m 

Vinyl Prints 
Supplying and fixing over sunfoam board or woods, photo 
blowups of various sizes including scanning, designing and 
proof print etc., over Orajet Vinyl material Multi colour 
digital printing (the negative or Photographs will be 
supplied by COC 

  

2      20 
 

sq.m 

Vinyl Text Matters 
Supplying and fixing over sunfoam board or woods, text 
matters of various sizes including designing and proof print 
etc., complete Orajet Vinyl material, Multi colour digital 
printing (the text matters will be supplied by COC) 

  

3 
 

5 
 

sq.m 

Backlit Vinyl 
Preparation of Multi colour digital backlit Orajet Vinyl print 
pasted over poly Carbonate imported 3mm sheet, 18mm 
M.S.Frame, 20 guage 2 Aluminium sheet box, Tube light 
fitting, illuminations, Designing, Transporting and fixing at 
Corporation of Chennai Pavilion. 

  

  
 

 
The tenderer should quote the rate for the above items, these items  

should be included in the tender.  However, the total cost of the        

 tender amount should not exceed Rs.5,00,000/- The payment for these 

items will be made according to the site measurements.  

 The quantity mentioned above are only tentative and may vary during 

execution.  If the quantity exceeds the requirement payment will be 

 made according to the quoted rate. 

 
 

  

                                           TOTAL AMOUNT Rs.   

 
 

 

 

39         Signature of the Tenderer 



 
 

                                                                                                                                              CORPORATION OF CHENNAI 
                     BUILDINGS DEPARTMENT. 

 
 
 

SCHEDULE -B 
                   
 
  
 WORK:  Manufacturing , supplying and maintaining new working/Mono 
Models for various departments of C.O.C(to be handed over to C.O.C) 
      
     1. Cost for this item of works is Rs.5,50,000 /- 
  

2. For manufacturing new working Models(or) mono models  Photograph will be 
given to the tendered. The tenderer has to submit a detailed report about the 
materials to be used, size and complete specification has to be submitted.  
 
The list of models to be prepared and displayed during the fair will be intimated 
latter 

     
 
Note:  TEN NUMBERS (10nos) OF MONOMODEL AND FOURNUMBERS (4 Nos) 
OF WORKING MODELS HAS TO BE PREPARED. 
   
  The tenderer is expected to give a detailed specification such as quality of 
materials which the tenderer is indented to use and give a detailed presentation about 
preparation of working / Mono Model .  Also give a size of each model.  Each model 
should be covered with transparent material such that the model should be visible 
from top and all the side.   

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

40         Signature of the Tenderer 

 

 



 
 

                                                                                                                                              CORPORATION OF CHENNAI 
                     BUILDINGS DEPARTMENT. 

 
 
 
 

SCHEDULE -C 
                   
 

 

G.I. Sheet Roof and wooden platform  

 

Providing covered shed in the vacant space of 2000 sq.ft will be erected in the proposed site allotted   

for Corporation  of Chennai pavilion in the 37th Indian Tourist  and Industrial fair 2011 by using G.I.  

Sheet with strong casuarinas poles etc. The front elevation of the shed will be suitable height, 

platform using  1 1/2 inch thickness wooden plank with adequate support of wooden runners in the  

size 3”x2” and using casuarinas poles etc. Necessary  strong wooden steps and ramp for easy 

claiming at entrance and exist of the proposed shed to be provided. 

 

 

 

Cost for this items of works is Rs.2,00,000/- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

41         Signature of the Tenderer 

 

 
 
 



 
 
 
 
NAME OF WORK :-   Construction and Erection of Corporation of Chennai Pavilion 
including Supplying of new Models, Repairing existing Models, Rental ,Electrical 
consumption charges etc., during 37th India Tourist and Industrial Fair 2011 at Island 
Ground(Removing the hired items only after completion of Fair)  in Dn-28. Zone-II  
 
 
 
SL.NO SCHEDULE Rates quoted 

in words and figure 
 

Amount 
Rs. 
 

1 SCHEDULE-A  
 
 
 
 

 

2 SCHEDULE-B  
 
 
 
 
 

 

3 SCHEDULE-C  
 
 
 
 
 
 

 

                Total Amount Rs.   

 

 

 

 

 

 Note : In case of any discrepancy between prices quoted in words and figures, lower 
of the two shall be considered.  

 

 

 

 

 

 

 

 

 

42         Signature of the Tenderer 

 

 


