
1 

 

CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

 

 

 

 

 

 

 

 

 

GOVERNMENT OF TAMILNADU                         
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 Name of Work : Providing Pumping Main of 750mm dia CI LA class pipe from the 

Main Pumping station at Beach road to the Sewage Treatment Plant at Tharuvaikulam 
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CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

GOVERNMENT OF TAMILNADU                         

 

THIRD TAMIL NADU URBAN DEVELOPMENT PROJECT 

 

TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 
 

 

 

 

NATIONAL COMPETITIVE BIDDING 

 

(CIVIL WORKS) 

 
 

 

NAME OF WORK            : Providing  Pumping Main of 750mm dia 

                                                                        CI LA class pipe from the Main Pumping   

                                                                        station at Beach road to the Sewage 

                                                                        Treatment Plant at Tharuvaikulam 

                                                                        for Under Ground Sewerage Scheme to  

                                                                        Thoothukudi Corporation in  

                                                                        Thoothukudi District of Tamilnadu 

. 
                                                                     

 

PERIOD OF SALE OF   :  From 05.07.2013      

                                                  

BIDDING DOCUMENT   To 06.08.2013 

 

TIME AND DATE OF :  Date       25.7.2013            Time 11.00 Hours 

PRE-BID CONFERENCE    

 

LAST DATE AND TIME FOR  :  Date       07.8.2013          Time 15.00 Hours 

RECEIPT OF BIDS  

  

TIME AND DATE OF OPENING  : Date        07.8.2013         Time 15.15 Hours  

 OF BIDS  

 

 

PLACE OF OPENING OF BIDS                               :               Office of the Chief Engineer, TWAD BOARD, 

                                                                                                      Opp.to Mattuthavani bus stand, 

                      Melur road, Ganesh nagar, 

                      MADURAI – 625 007. 

 

OFFICER INVITING BIDS                                      :               The Chief Engineer, TWAD BOARD 

                     Melur road, Ganesh nagar, 

                     MADURAI – 625 007. 
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(IFB) 
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CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

 

GOVERNMENT OF TAMILNADU                         

 

THIRD TAMIL NADU URBAN DEVELOPMENT PROJECT 

 

TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 

 

 INVITATIONS FOR BIDS (IFB) 

 

 NATIONAL COMPETITIVE BIDDING 
      

 

           

Bid No.:F.TCN (P.Main) / SDO 2  / C & A / 2013 / Dated 26.06.2013                

 

1. The Government of India has received a loan from the International Bank for Reconstruction & Development 

towards the cost of Third Tamil Nadu Urban Development Project and intends to apply a part of the funds to cover 

eligible payments under the contracts for construction of works as detailed below. Bidding is open to all bidders from 

eligible source countries as defined in the IBRD Guidelines for Procurement.  Bidders from India should, however, be 

registered with the Government of India or other State Governments/Government of India, or State/Central 

Government Undertakings. Bidders are advised to note the minimum qualification criteria specified in Clause 4 of 

the Instructions to Bidders to qualify for the award of the contract. 

 

2. The Chief Engineer, TWAD Board, Madurai invites bids for the construction of works detailed in the table.   

 

3. Bidding documents (and additional copies) may be purchased from the office of The Executive Engineer, TWAD 

Board,  Sewerage Division,   107D- KCKS Colony, Palaymkottai Road , Thoothukudi  - 628008 from 05.07.2013 

 to 06.08.2013,  for a non-refundable fee (three sets) as indicated, in the form of cash or Demand Draft on any 

Scheduled bank payable at Thoothukudi in favour of Executive Engineer, TWAD Board, Sewerage Division,  

Thoothukudi  . Interested bidders may obtain further information at the same address.  Bidding documents requested 

by mail will be despatched by registered/speed post on payment of an extra amount of Rs.1000/- (Rupees thousand 

only).The Executive Engineer, TWAD Board, Sewerage Division,  Thoothukudi  will not be held responsible for 

the postal delay if any, in the delivery of the documents or non-receipt of the same.  

 

The bid documents can also be freely downloaded from the web sites: www.twadboard.gov.in and 

www.tntenders.gov.in and use it at free of cost. However, the bidders who have downloaded the bid documents shall 

be solely responsible for checking the website for any addendum/amendment issued subsequently to the bid documents 

and take into consideration the same while submitting the bids.  

 

4. Bids must be accompanied by security of the amount specified for the work in the table below, drawn in favour of 

The Executive Engineer, TWAD Board, Sewerage Division,  Thoothukudi. Bid security will have to be in any one 

of the forms as specified in the bidding document and shall have to be valid for 45 days beyond the validity of the bid. 

 

5. Bids must be delivered to The Chief Engineer, TWAD Board, Madurai on or before 15.00 hours on  07.8.2013 

and will be opened on the same day at, 15.15, hours, in the presence of the bidders who wish to attend.  If the office 

happens to be closed on the date of receipt of the bids as specified, the bids will be received and opened on the next 

working day at the same time and venue. 

 

6. A pre bid meeting will be held on 25.7.2013 at 11.00 hrs. at the office of The Chief Engineer, TWAD Board, 

Madurai to clarify the issues and to answer questions on any matter that may be raised at that stage as stated in Clause 

9.2 of ‘Instructions to Bidders’ of the bidding document. 

 

7. Other details can be seen in the bidding documents. 
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TABLE 

 

 

Package 

No. 

Name of work Approximate value 

of work (Rs.) 

 

Bid security 

(Rs.) 

Cost of document 

(Rs.) 

Period of 

completion 

1 2 3 4 5 6 

1 Providing 

Pumping Main  of 

750mm dia CI LA 

class pipe from 

the Main Pumping 

station at Beach 

road to the 

Sewage treatment 

Plant at 

Tharuvaikulam 

for Under Ground 

Sewerage Scheme 

to  Thoothukudi 

Corporation in  

Thoothukudi 

District of 

Tamilnadu 

 

Rs  221675310 Rs   22.17     

Lakhs 

Rs 1000 +  5% VAT = 

Rs 1050.00 

6 months.  

(Six months). 

 

 

Please visit and watch our web site www.twadboard.gov.in and www.tntenders.gov.in for further details. 

 

                                                  

                                                                                    Chief Engineer, TWAD Board, 

                                                                                                                                                              Madurai 
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SECTION 1: INSTRUCTIONS TO BIDDERS 

(ITB) 



7 
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Section 1:  Instructions to Bidders 
 

 

 

Table of Clauses 

 

 

A. General    D. Submission of Bids     

 

 1. Scope of Bid    19. Sealing and Marking of Bids 14 

 2. Source of Funds    20. Deadline for Submission of Bids   

 3. Eligible Bidders    21. Late Bids     

 4. Qualification of the Bidder    22. Modification and Withdrawal of Bids   

 5. One Bid per Bidder     

 6. Cost of Bidding    

 7. Site Visit    

 

B. Bidding Documents  E. Bid Opening and Evaluation 

 

 8. Content of Bidding Documents    23. Bid Opening     

 9. Clarification of Bidding Documents   24. Process to be Confidential    

 10. Amendment of Bidding Documents   25. Clarification of Bids     

     26. Examination of Bids and Determination   

      of Responsiveness     

     27. Correction of Errors     

C. Preparation of Bids  28. Currency for Bid Evaluation 

      29. Evaluation and Comparison of Bids   

 11. Language of Bid    30. Preference for Domestic Bidders 

 12. Documents Comprising the Bid    

 13. Bid Prices    F. Award of Contract 

 14. Currencies of Bid and Payment    

 15. Bid Validity    31. Award Criteria     

 16. Bid Security    32. Employer's Right to Accept any Bid and  

       to Reject any or all Bids    

 17. Alternative Proposals by Bidders    33. Notification of Award    

 18. Format and Signing of Bid    34. Performance Security     

     35. Advance Payment and Security   

     36. Adjudicator     

     37. Corrupt or Fraudulent Practices   
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 A. General 
 

1. Scope of Bid  

 

1.1 The Chief Engineer, TWAD Board, Madurai (referred to as Employer in these documents) invites bids for 

the construction of works (as defined in these documents and referred to as "the works") detailed in the table 

given in IFB.  The bidders may submit bids for any or all of the works detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion date specified in the 

Contract data. 

 

2. Source of Funds  

 

2.1 The Government of India has received a loan from the International Bank for Reconstruction & Development  

(hereinafter interchangeably called “the Bank”) towards the cost of Third Tamilnadu Urban Development 

Project  and intends to apply a part of the funds to cover eligible payments under the contract for the Works.  

Payments by the Bank will be made only at the request of the borrower and upon approval of the Bank in 

accordance with the Loan Agreement, and will be subject in all respects to the terms and conditions of that 

Agreement.  Except as the Bank may specifically otherwise agree, no party other than the borrower shall derive 

any rights from the Loan  Agreement or have any rights to the loan proceeds. 

 

2.2 The loan agreement prohibits a withdrawal from the loan account for the purpose of any payment to persons or 

entities, or for any import of goods, if such payment or import, to the knowledge of the Bank, is prohibited by a 

decision of the United Nations Security Council, taken under Chapter VII of the Charter of the United Nations. 

 

3. Eligible Bidders  

 

3.1 This Invitation for Bids is open to all bidders from the eligible countries as defined under the IBRD Guidelines 

for Procurement.  Any materials, equipment, and services to be used in the performance of the Contract shall 

have their origin in the eligible source countries. 

 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the Bidder 

is not associated, nor has been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the Project or being proposed as 

Project Manager for the Contract. A firm that has been engaged by the Borrower to provide consulting services 

for the preparation or supervision of the works, and any of its affiliates, shall not be eligible to bid. 

 

3.3 Government-owned enterprises in the Employer’s country may only participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the Borrower or Sub-borrower. 

 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the Bank 

in accordance with sub-clause 37.1. 

 

4. Qualification of the Bidder  

 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description of 

the proposed work method and schedule, including drawings and charts, as necessary. 

 

4.2 Deleted 

 

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the following 

information and documents with their bids in Section 2: 

 

 (a) copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business;  written power of attorney of the signatory of the Bid to commit the Bidder; 
 

 (b) total monetary value of construction work performed for each of the last five years; 
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 (c) experience in works of a similar nature and size for each of the last five years, and details of works under 

way or contractually committed;  and clients who may be contacted for further information on those 

contracts; 
 

 (d) major items of construction equipment proposed to carry out the Contract; 
 

 (e) qualifications and experience of key site management and technical personnel proposed for the Contract; 
 

 (f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for 

the past five years; 
 

 (g) evidence of adequacy of working capital for this contract (access to line (s) of credit and availability of 

other financial resources); 
 

 (h) authority to seek references from the Bidder's bankers;  
 

 (i) information regarding any litigation or arbitration resulting from contracts executed by the Bidder in the 

last five years or currently under execution.  The information shall include the names of the parties 

concerned, the disputed amount, cause of litigation, and matter in dispute; 
 

 (j) proposals for subcontracting components of the Works which in aggregate add to more than 20 percent of 

the Bid Price (for each, the qualifications and experience of the identified sub-contractor in the relevant 

field should be annexed; no vertical splitting of work for sub-contracting is acceptable); and 

 

 (k) the proposed methodology and program of construction including Environmental Management Plan, 

backed with equipment planning and development, duly supported with broad calculations and quality 

control procedures proposed to be adopted, justifying their capability of execution and completion of the 

work as per technical specifications within the stipulated period of completion as per milestones.  

 

 (l) Certificate from engineer-in-charge duly attested by the Notary Public to be furnished.  

 
 

4.4 Bids from Joint Ventures are not acceptable 

 

4.5 A. To qualify for award of the contract, each bidder in its name should have in the last five years  

  i.e: 2008-2009,2009-2010,2010-2011,2011-2012 and 2012-2013 
 

 (a) achieved, in at least two financial years, a minimum annual financial turnover (in all classes of civil 

engineering construction works only) of Rs 1800 Lakhs @  
 

 b) satisfactorily completed (not less than 90% of contract value ), as a prime contractor, (or as subcontractor 

duly certified by the employer/main contractor) at least one similar work of value not less than Rs. 900 

Lakhs @  
 

 (c) executed in any one year, the following minimum quantities of work: 

 

  -Supplying, laying, jointing and testing of MS / PSC / GRP / DI / CI pipes for Water supply / Sewage 

                       pumping main of dia 400 mm  and above      -    2500 m  

     

  (@) at 2013-2014  price level.  Financial turnover and cost of completed works of previous years shall 

be given weightage of 5% per year based on rupee value to bring them to 2013-2014 price level.

  

   

4.5 B. Each bidder should further demonstrate: 

 

 (a) availability (either owned or leased or by procurement against mobilization advances) of the following 

key and critical equipment for this work: 
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  JCB                      :  2 Nos(0.50m3) 

          Lorry                             :  3 Nos(0.50m3) 

          Tippers                           :  4 Nos(10MT) 

         Crane                               :  1 No(20MT) 

         Concrete mixers             :  3 Nos(0.30m3) 

          Mechanical vibraters      :  6 Nos(40mm Needle) 

           Tripods  :  3 Nos 

         Hydraulic mobile crane  :  1 No 2MT 

         Tools and plants for jointing pipes  :               3 Sets 

         Pipe cutting machinery       :  3 Nos 

         Leveling instrument           :  3 Nos 

         Mini Roller/Compactor             :  3 Nos( 1 tonne) 

         De-watering pump sets          :  10 Nos(7.5HP) 

 

   

 (b) availability for this work of a Project Manager with no less than five  years' experience in construction of 

similar civil engineering works and other key personnel with adequate experience as required; and 

    

   (i) Project Engineer – B.E with Civil/Envronmental-1 No 

    

 (c) liquid assets and/or availability of credit facilities of no less than Rs.56 Millions in the format given in 

Section 2. 

  (Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.)  -  

 

4.5 C. Deleted 

 

 

4.6 Sub-contractors' experience and resources shall not be taken into account in determining the bidder's compliance 

with the qualifying criteria except to the extent stated in 4.5 (A) (b, d and e) above. 

 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more 

than the total bid value. The available bid capacity will be calculated as under: 

 

 Assessed Available Bid capacity = ( A*N*1.5 - B ) 

 where 

 

 A = Maximum value of civil engineering works executed in any one year during the last five years (updated to 

2013-2014  price level) taking into account  the completed as well as works in progress. 

 N = Number of years prescribed for completion of the works for which bids are invited. 

 B = Value, at 2012-2013  price level, of existing commitments and on-going works to be completed during 

the next 6 months.   

 

Note:  The statements showing the value of existing commitments and on-going works  as well as the stipulated 

period of completion remaining for each of the works listed should be countersigned by the Engineer in 

charge, not below the rank of an Executive Engineer or equivalent.   

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

 

 - made misleading or false representations in the forms, statements and attachments submitted in proof of 

the qualification requirements; and any where else in their bids and/or 

 

 - record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.; for which the bidders will 

disclose such instances of poor performance during last 5 years and/or 

 

 - participated in the previous bidding for the same work and had quoted unreasonably high bid prices and 

could not furnish rational justification to the employer. 
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5. One Bid per Bidder   
 

5.1 Each bidder shall submit only one bid for one contract.  A bidder who submits or participates in more than one 

Bid (other than as a subcontractor or in cases of alternatives that have been permitted or requested) will cause all 

the proposals with the Bidder’s participation to be disqualified.  
 

6. Cost of Bidding  
 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will 

in no case be responsible and liable for those costs. 
 

7. Site visit   
 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit  and examine the Site of Works 

and its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a 

contract  for construction of the Works.  The costs of visiting the Site shall be at the Bidder's own expense. 
 

B.  Bidding Documents 

 

8.    Content of Bidding Documents  

8.1    The set of bidding documents comprises the documents listed in the table below and addenda issued in         

accordance with Clause 10: 
 

              Invitation for Bids 

    Section 1 Instructions to Bidders 

     2 Forms of Bid and Qualification Information 

     3 Conditions of Contract 

     4 Contract Data 

     5 Specifications 

    6 Drawings 

    7 Bills of Quantities 

     8 Forms of Securities 

8.2 Of the three sets of the bidding documents supplied, two sets should be completed and returned with the bid. 
 

9. Clarification of Bidding Documents 
 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer in writing 

or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's address indicated in the 

invitation to bid.  The Employer will respond to any request for clarification which he received earlier than 15 

days prior to the deadline for submission of bids.  Copies of the Employer's response will be forwarded to all 

purchasers of the bidding documents, including a description of the enquiry but without identifying its source. 
 

9.2 Pre-bid meeting 
 

                    9.2.1       The bidder or his official representative is invited to attend a pre-bid meeting which will take place at at 

Office of The Chief Engineer, TWAD Board, Opp to Mattuthavani bus stand, Melur Road, Ganesh 

Nagar, Madurai 625 007  on   25.07.2013   at 11.00 Hrs. 
 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised 

at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not later than one 

week before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of enquiry) 

and the responses given will be transmitted without delay to all purchasers of the bidding documents.  Any 

modification of the bidding documents listed in Sub-Clause 8.1 which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to 

Clause 10 and not through the minutes of the pre-bid meeting. 

 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
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10. Amendment of Bidding Documents  

 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing to all 

the purchasers of the bidding documents.  Prospective bidders shall acknowledge receipt of each addendum in 

writing to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their 

bids, the Employer shall extend as necessary the deadline for submission of bids, in accordance with Sub-

Clause 20.2 below. 

C.  Preparation of Bids 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
 

12.1 The bid submitted by the bidder shall comprise the following: 

 

 (a) The Bid (in the format indicated in Section 2). 

 (b) Bid Security; 

 (c) Priced Bill of Quantities; 

 (d) Qualification Information Form and Documents; 

 

 and any other materials required to be completed and submitted by bidders in accordance with these 

instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without 

exception.  

 

12.2 Deleted 

 

13. Bid Prices 

 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill Quantities 

submitted by the Bidder. 

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items of the 

Works described in the Bill of Quantities alongwith total bid price (both in figures and words).  Items for 

which no rate or price is entered by the bidder will not be paid for by the Employer when executed and shall 

be deemed covered by the other rates and prices in the Bill of Quantities.  Corrections, if any, shall be made 

by crossing out, initialing, dating and rewriting. 

 

13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause shall be 

included in the rates, prices and  total Bid Price submitted by the Bidder. 
 

Note: “Bidders may like to ascertain availability of excise/custom duty exemption benefits available in India to the contracts 

financed under World Bank loan.  They are solely responsible for obtaining such benefits which they have considered in 

their bid and in case of failure to receive such benefits for reasons whatsoever, the employer will not compensate the 

bidder (contractor).  Where the bidder has quoted taking into account such benefits, he must give all information 

required for issue of certificates in terms of such notifications as per form attached to the Qualification Information in 

the bid.  To the extent the employer determines the quantity indicated therein are reasonable keeping in view the bill of 

quantities, construction programme and methodology, the certificates will be issued within 60 [sixty] days of signing of 

contract and no subsequent changes will be permitted.  No certificate will be issued for items where no quantity/capacity 

of equipment is indicated in the statement.  The bids which do not conform to the above provisions will be treated as non 

responsive and rejected.  Any delay in procurement of the construction equipment /machinery/goods as a result of the 

above shall not be a cause for granting any extension of time.” 

 

13.4 The rates and prices quoted by the bidder are subject to adjustment during the performance of the Contract in 

accordance with the provisions of Clause 47 of the Conditions of Contract. 

 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 

15. Bid Validity 
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15.1 Bids shall remain valid for a period not less than ninety days after the deadline date for bid submission 

specified in Clause 20.  A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period.  The request and the bidders' 

responses shall be made in writing or by cable.  A bidder may refuse the request without forfeiting his bid 

security.  A bidder agreeing to the request will not be required or permitted to modify his bid except as 

provided in 15.3 hereinafter, but will be required to extend the validity of his bid security for a period of the 

extension, and in compliance with Clause 16 in all respects. 

 

15.3       Deleted. 

  

15.4 Deleted.  

 

16. Bid Security 

 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the table of 

IFB for this particular work.  This bid security shall be in favour of The Executive Engineer, TWAD Board, 

Sewerage Division,  Thoothukudi    and may be in one of the following forms: 

 

 - a bank guarantee issued by a nationalized / scheduled bank located in India or a reputable bank 

located abroad in the form given in Section 8; or 

 

             -             Certified cheque,Bank draft or Letter of Credit in favour of The Executive Engineer, TWAD Board, 

Sewerage Division,  Thoothukudi payable at Thoothukudi. 

  

16.2 Bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity of the bid. 

 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 16.1  and 

16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid validity period 

specified in Sub-Clause 15.1. 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and 

furnished the required Performance Security. 

 

16.6 The Bid Security may be forfeited 

 

 (a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

 (b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

 (c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

 

  (i) sign the Agreement; or 

  (ii) furnish the required  Performance Security. 

 

17. Alternative Proposals by Bidders 

 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the basic 

technical design as indicated in the drawing and specifications.  Alternatives will not be considered. 

 

18. Format and Signing of Bid 

18.1 The Bidder shall prepare one original and one copy of the documents comprising the bid as described in 

Clause 12 of these Instructions to Bidders, bound with the volume containing the Form of Bid, and clearly 

marked "ORIGINAL" and "COPY" as appropriate.  In the event of discrepancy between them, the original 

shall prevail. 
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18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be signed by a person or 

persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid 

where entries or amendments have been made shall be initialled by the person or persons signing the bid. 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by the 

Employer, or as necessary to correct errors made by the bidder, in which case such corrections shall be 

initialled by the person or persons signing the bid. 

 

18.4 The Bidder shall furnish information as described in the Form of Bid on commissions or gratuities, if any, 

paid or to be paid to agents relating to this Bid, and to contract execution if the Bidder is awarded the 

contract. 

 

 D.  Submission of Bids 

 

19. Sealing and Marking of Bids 

 

19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking the envelopes as 

"ORIGINAL" and "COPY".  These envelopes (called as inner envelopes) shall then be put inside one outer 

envelope. 

 

19.2 The inner and outer envelopes shall 

 

 (a) be addressed to the Employer at the following address: 

  The Chief Engineer, TWAD Board,  

  Opp to Mattuthavani Bus stand,  

  Melur road, Ganesh nagar,  

  Madurai – 625 007. 

.  

  and 

 

 (b) bear the following identification: 

- Bid for Providing Pumping main  of 750mm dia CI LA class Pipes from MPS at Beach 

road to the STP at Tharuvaikulam for Under Ground Sewerage Scheme to  Thoothukudi 

corporation in Thoothukudi District of Tamilnadu 

 

- Bid No: F.TCN (P.Main) / SDO 2  / C & A / 2013 / Dated  26.06.2013            

- DO NOT OPEN BEFORE               15.15 hours on 07.08.2013 

 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name and 

address of the bidder to enable the bid to be returned unopened in case it is declared late, pursuant to Clause 

21. 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for the 

misplacement or premature opening of the bid. 

 

20. Deadline for Submission of the Bids 

 

20.1 Bids must be received by the Employer at the address specified above no later than 15.00 Hours on 07.8.2013. 

In the event of the specified date for the submission of bids declared a holiday for the Employer, the Bids will 

be received upto the appointed time on the next working day. 

 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 

Clause 10, in which case all rights and obligations of the Employer and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 
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21. Late Bids 
 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned unopened to the 

bidder. 
 

22. Modification and Withdrawal of Bids 

 

22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed in 

Clause 20. 
 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance with Clause 18 & 19, with the outer and inner envelopes additionally marked 

"MODIFICATION" or "WITHDRAWAL", as appropriate. 
 

22.3 No bid may be modified after the deadline for submission of Bids. 
 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the 

original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause 15.2 may 

result in the forfeiture of the Bid security pursuant to Clause 16. 
 

22.5 Bidders may offer discounts to, or modify the prices of their Bids only by submitting Bid modifications in 

accordance with this clause, or included in the original Bid submission. 

 

 E.  Bid Opening and Evaluation 

23. Bid Opening 
 

23.1 The Employer will open all the Bids received (except those received late), including modifications made 

pursuant to Clause 22, in the presence of the Bidders or their representatives who choose to attend at 15.15 

hours on the date and the place specified in Clause 20. In the event of the specified date of Bid opening being 

declared a holiday for the Employer, the Bids will be opened at the appointed time and location on the next 

working day. 

23.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable notice 

of withdrawal has been submitted pursuant to Clause 22 shall not be opened.  Subsequently all envelopes 

marked “Modification” shall be opened and the submissions therein read out in appropriate detail. 

23.3 The Bidders' names, the Bid prices, the total amount of each Bid and of any alternative Bid (if alternatives 

have been requested or permitted), any discounts, Bid modifications and withdrawals, the presence or absence 

of Bid security, and such other details as the Employer may consider appropriate, will be announced by the 

Employer at the opening.  No bid shall be rejected at bid opening except for the late bids pursuant to Clause 

21.  Bids [and modifications] sent pursuant to Clause 22 that are not opened and read out at bid opening will 

not be considered for further evaluation regardless of the circumstances.  Late and withdrawn bids will be 

returned un-opened to bidders. 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those present 

in accordance with Sub-Clause 23.3. 
 

24. Process to Be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the 

rejection of his Bid. 

 

25. Clarification of Bids 

 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his discretion, ask any 

Bidder for clarification of his Bid, including breakdowns of the unit rates. The request for clarification and the 

response shall be in writing or by cable, but no change in the price or substance of the Bid shall be sought, 

offered, or permitted except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause 27. 
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25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to its bid from the 

time of the bid opening to the time the contract is awarded.  If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidders’ bid. 

 

26. Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the eligibility 

criteria defined in Clause 3; (b) has been properly signed; (c) is accompanied by the required securities and; 

(d) is substantially responsive to the requirements of the Bidding documents. 

 

26.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of the 

Bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) 

which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any 

substantial way, inconsistent with the Bidding documents, the Employer's rights or the Bidder's obligations 

under the Contract; or (c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 

 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not subsequently be made 

responsive by correction or withdrawal of the non-conforming deviation or reservation. 

 

27. Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: 

  

 (a) where there is a discrepancy between the rates in figures and in words, the rate in words will govern; 

and 

 

 (b) where there is a discrepancy between the unit and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern. 

 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the 

correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon the Bidder. 

If the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security may be 

forfeited in accordance with Sub-Clause 16.6 (b). 

 

28. Deleted 

29. Evaluation and Comparison of Bids 

 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Clause 26. 

 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the Bid 

Price as follows: 
 

 (a) making any correction for errors pursuant to Clause 27; or 
 

 (b) making an appropriate adjustments for any other acceptable variations, deviations; and 
 

 (c) making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub Clause 22.5. 

 

29.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. Variations, 

deviations, and alternative offers and other factors which are in excess of the requirements of the Bidding 

documents or otherwise result in unsolicited benefits for the Employer shall not be taken into account in Bid 

evaluation. 
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29.4 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of Contract, during 

the period of implementation of the Contract, will not be taken into account in Bid evaluation. 

29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the cost of 

work to be performed under the contract, the Employer may require the Bidder to produce detailed price 

analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed.  After evaluation of the price analyses, the Employer 

may require that the amount of the performance security set forth in Clause 34 be increased at the expense of 

the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default 

of the successful Bidder under the Contract. 
 

30. Deleted 

 F.  Award of Contract 
 

31. Award Criteria 
 

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been determined to 

be substantially responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 

provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 

3, and (b) qualified in accordance with the provisions of Clause 4. 

31.2 If, pursuant to Clause 12.2 this contract is being let alongwith other contracts, the lowest evaluated Bid Price 

will be determined when evaluating this contract in conjunction with other contracts to be awarded 

concurrently, taking into account any discounts offered by the bidders for the award of more than one 

contract. 
 

32. Employer's Right to Accept any Bid and to Reject any or all Bids 
 

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel the 

Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Employer's action. 
 

33. Notification of Award and Signing of Agreement 
 

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the 

Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the 

Conditions of Contract called the "Letter of Acceptance") will state  the sum that the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the "Contract Price"). 

33.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause 34. 
 

33.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed 

by the Employer and sent to the successful Bidder, or kept ready for signature of the successful bidder in the office 

of employer within 28 days following the notification of award along with the Letter of Acceptance., the successful 

Bidder will sign the Agreement and deliver it to the Employer.  

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify the 

other Bidders that their Bids have been unsuccessful. 
 

34. Performance Security 
 

34.1 Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a 

Performance Security in any of the forms given below for an amount equivalent to 5% of the Contract price plus 

additional security for unbalanced Bids in accordance with Clause 29.5 of ITB and Clause 52 of Conditions of 

Contract: 
 

 - a bank guarantee in the form given in Section 8; or 

 

 - Certified cheque/Bank draft, in favour of The Executive Engineer, TWAD Board,  

                           Sewerage Division,  Thoothukudi  payable at  Thoothukudi 

34.2 If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it shall be issued 

either (a) at the Bidder's option, by a Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India 
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 and acceptable to the Employer or (c) by a foreign bank through a correspondent Bank in India [scheduled or 

nationalized]. 

34.3 Failure of the successful bidder to comply with the requirements of sub-clause 34.1 shall constitute a breach of 

contract, cause for annulment of the award, forfeiture of the bid security, and any such other remedy the Employer 

may take under the contract, and the Employer may resort to awarding the contract to the next ranked bidder. 
 

35 Advance Payment and Security 
 

35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, 

subject to maximum amount, as stated in the Contract Data. 
 

36. Adjudicator 
  

36.1 The Employer proposes that the Mr.I. Sathiyamoorthi be appointed as Adjudicator under the Contract, at a daily 

fee of Rs.5,000/- plus reimbursable expenses. If the Bidder disagrees with this proposal, the Bidder should so state 

in the Bid. If in the Letter of Acceptance, the Employer has not agreed on the appointment of the Adjudicator, the 

Adjudicator shall be appointed by Institution of Engineers (India)  Tamilnadu Chapter.  Tamilnadu Chapter, at the 

request of either party. 

37. Fraud and Corruption  

 
37.1        It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), as well as bidders, 

      suppliers, and contractors and their sub contractors under Bank-financed contracts, observe the highest 

      standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, the 

      Bank: 

(a)   defines, for the purposes of this provision, the items set forth below as follows: 

(i) “Corrupt practice”...2 is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value 

to influence improperly the actions of another party. 

(ii) “fraudulent practice”...3  is any act or omission, including a misrepresentation, that  knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

(iii) “Collusive practice ”...4  is an arrangements between two or more parties designed to achieve an improper 

purpose, including to influence improperly the action of another party; 

(iv) “coercive practice”...5  is impairing or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the action of party; 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or 

making false statements to investigation in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided 

for under sub-clause 37-1 (e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for award has, directly, or through 

an agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in competing for the 

contract in question,will cancel the portion of the loan allocated to a contract if it determines at any time that 

representatives of the Borrower or of a beneficiary of the loan engaged in corrupt, fraudulent, collusive, or 

coercive practices during the procurement or the execution of that contract, without the Borrower having taken 

timely and appropriate action satisfactory to the Bank to address such practices when they occur. 

(c) will sanction a firm or individual, including declaring ineligible, either indefinitely or for a stated period of time, 

to be awarded a Bank-financed contract if it at any time determines that the firm has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in competing for, or in 

executing, a Bank-financed contract, and 
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(d) will have the right to require that a provision be included in bidding documents and in contracts financed by a 

Bank loan, requiring bidders, suppliers, and contractors and their sub-contractors to permit the Bank to inspect 

their accounts and records and other documents relating to the bid submission and contract performance and to 

have them audited by auditors appointed by the Bank.. 

------------------------------------------------------------------------------------------------------------------ 

...1  In this  contract, any action taken by a bidder, supplier, contractor, or a sub-contractor to influence the 

procurement process or contract execution for undue advantage is improper 

....2    “another party” refers to a public official acting on relation to the procurement process or contract 

execution)  In this context, “public official “ – includes World Bank Staff and employees of other 

organizations taking or reviewing procurement decisions. 

....3    “a party” refers to a public official the terms “benefit” and “obligation” relate to the procurement 

process or contract execution and the “act or omission” is intended to influence the procurement process or 

contract execution. 

....4    “parties” refers to participants in the procurement process (including public officials) attempting to 

establish bid prices at artificial non competitive levels. 

....5    a “ party ” refers to a participant in the procurement process or contract execution. 

 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and 59.2 of the Conditions of 

Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 2 

 

FORMS OF BID, QUALIFICATION INFORMATION AND 
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LETTER OF ACCEPTANCE 
 

 

 

   Table of Forms: 

 

 

   - CONTRACTOR’S BID 

    

   - QUALIFICATION INFORMATION 

 

   - LETTER OF ACCEPTANCE 

 

   - NOTICE TO PROCEED WITH THE WORK 

 

   - AGREEMENT FORM 
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Contractor's Bid 
 

Description of the  Works:   Providing Pumping Main of 750mm dia CI LA Class pipe from the Main pumping 

                                                 station at Beach Road to the Sewage Treatment Plant at Tharuvaikulam for Under 

                                                 Ground Sewerage Scheme to  Thoothukudi Corporation in Thoothukudi District 

                                                 of  Tamilnadu.     

To 
               The Chief Engineer, TWAD Board,  Madurai [the Employer] 

Address :  Opp. to Mattuthavani Bus stand,  

    Melur road, Ganesh nagar, Madurai – 625 007.  

 

GENTLEMEN, 

Having examined the bidding documents including addendum, we offer to execute the Works described above in 

accordance with the Conditions of Contract, Specifications, Drawings and Bill of Quantities accompanying this Bid for 

the Contract Price of _________ [in figures] (__________________________________________________) [in 

letters].
1
 

 

The advance Payment required is: Rupees ________________. 

  

We accept the appointment of ________________________ as the Adjudicator. 
 

(OR) 
 

We do not accept the appointment of ___________________ as the Adjudicator and propose instead that 

_______________________ be appointed as Adjudicator whose daily fees and biographical data are attached. 
 

This Bid and your written acceptance of it shall constitute a binding contract between us. We understand that you are 

not bound to accept the lowest or any Bid you receive. 
 

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in 

bribery. 
 

We also undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will 

strictly observe the laws against fraud and corruption in force in India namely “Prevention of Corruption Act 1988”. 
 

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract execution if we 

are awarded the contract, are listed below : 
 

Name and address of agent Amount Purpose of Commission or gratuity 

______________________ ________ ____________________________ 

______________________ ________ ____________________________ 

______________________ ________ ____________________________ 

 

(if none, state “none”) 
 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security required by the Bidding 

documents. 

 

Yours faithfully, 
 
 

Authorized Signature: 
 

Name & Title of Signatory:  _________________________________________________________________ 
 

Name of Bidder  :  __________________________________________________________________ 

Address   : __________________________________________________________________ 

 Qualification Information 

                     

  To be filled in by the Bidder, together with his particulars and date of submission at the bottom of the Form of Bid. 
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The information to be filled in by the Bidder in the following pages will be used for purposes of postqualification as 

provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

 [Attach copy] 

 Place of registration: _______________________________ 

 

 Principal place of business: _______________________________ 

 

 Power of attorney of signatory of Bid 

 [Attach] 

1.2 Total value of Civil Engineering construction  

 work executed and payments received in the last five years     2008 -2009______________________ 

 (in Rs. Lakhs)  2009-2010_____________________ 

    2010-2011_____________________ 

    2011-2012_____________________ 

    2012-2013_____________________ 

 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature over the last five years. 
2008 – 2009 to 2012-2013 

____________________________________________________________________________________________ 

 

Project 

Name 

Name  

of the 

Employer* 

Descrip-

tion of 

work 

Contract 

No. 

Value of 

contract 

(Rs. 

Million) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remarks 

explaining 

reasons for 

delay and 

work 

completed 

 

____________________________________________________________________________________________ 

 

__________________________________________________________________________________________ 

 

1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the last five years:  

Year Name  of  the Work  Name of the Employer* 

Quantity of work performed @ 
Remarks *  (indicate 

contract Ref) 
MS / PSC / GRP / DI / CI pipes 

of dia 400 mm & above 

2008-

2009 

 

2009-

2010 

 

2010-

2011 

 

2011-

2012 

 

2012-

2013 

 

    

*Attach  certificate(s) from the Engineer(s)-in-Charge 

@The item of work for which data is requested should tally with that specified in  ITB clause 4.5A(c). 

β Attach certificate from Chartered Accountant. 
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1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 

___________________________________________________________________________________________ 

Description Place Contract No. Name Value of Stipulated Value of works*  Anticipated 

 of    & & Date  and Contract period of remaining to be date of 

  Work State   Address (Rs. million) completion completed completion 

      of Employer   (Rs. million) 

  (1) (2)  (3) (4)  (5) (6)  (7)  (8) 

____________________________________________________________________________________________ 

 
 

 

 

 

 

__________________________________________________________________________________________ 

 

(B)  Works for which bids already submitted: 

____________________________________________________________________________________________ 

Description Place Name and     Estimated Stipulated Date when Remarks 

     of  & Address of   value of works period of decision is  if any 

   Work State Employer     (Rs. million) completion expected   

     (1)   (2)       (3)           (4)        (5)     (6)  (7) 

 

 

 

 
 

 

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge. 

 

1.5 The following items of Contractor's Equipment are essential for carrying out the Works.  The Bidder should list 

all the information requested below. Refer also to Sub Clause 4.3 (d) of the Instructions to Bidders. 

  

    JCB                                        3 Nos(0.50m3) 

            Lorry                                         3 Nos(0.50m3) 

            Tippers                                        4 Nos(10MT) 

            Crane                                          1 No(20MT) 

            Concrete mixers                         3Nos(0.30m3) 

            Mechanical vibrators                   6 Nos(40mm Needle) 

            Tripods                        3 Nos 

            Hydraulic mobile crane               1 No 2MT 

            Tools and plants for jointing pipes             10 Sets 

            Pipe cutting machinery                3 Nos 

            Levelling instrument                              3 Nos 

            Mini power Roller/Compactor            2 Nos(1MT) 

            Dewatering pumpsets                        3 Nos(5HP) 

 

1.6 Qualifications and experience of key personnel proposed for administration and execution of the Contract.  

Attach biographical data. Refer also to Sub Clause 4.3 (e) and 4.5 (B) (b) of instructions to Bidders and Sub 

Clause 9.1 of  the Conditions of Contract. 

 

 _______________________________________________________________________________________  

     Years of  Years of  experience in 

 Position  Name Qualifications experience  the proposed position 

      (general)   
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 ______________________________________________________________________________________  

 

 Project Manager *  *  *  * 

 *  *  *  *  * 

 *  *  *  *  * 

 etc. 

 _______________________________________________________________________________________ 

 

 

1.7 Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)] 

 

 _______________________________________________________________________________________ 

 Sections Value of Sub-contractor Experience in 

 of the works Sub-contract (name and address) similar work 

 _______________________________________________________________________________________ 

 

 *  * * * 

  * * 

 * * * * 

  * * 

 * * * * 

  * * 

 ______________________________________________________________________________________ 

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in case of 

companies/corporation), etc. List them below and attach copies. 

 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, 

etc. List them below and attach copies of support documents [sample format attached]. 

 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide references if 

contacted by the Employer. 

 

1.11 Information on litigation history in which the Bidder is involved. 

 

 __________________________________________________________________________________ 

 Other party(ies) Employer Cause of dispute Amount involved Remarks showing 

     present status

 __________________________________________________________________________________ 

 

 

 

 

 

 __________________________________________________________________________________ 
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1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. 

 

 _______________________________________________________________________________________ 

 

 _______________________________________________________________________________________ 

 

 _______________________________________________________________________________________ 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary to 

comply with the requirements of the Bidding documents.  [Refer ITB Clause 4.1 and 4.3 (k)]. 

 

2. Joint Ventures  -  Deleted 

 

3. Additional Requirements 

 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of the 

Instructions to the Bidders, if applicable. 

 

____________________________________________________________________________________________ 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES –* 
CLAUSE 4.5 [B] [c] OF ITB 

 

BANK CERTIFICATE 

 

This is to certify that M/s. …………………………… is a reputed company with a good financial standing.   

 

If the contract for the work, namely …………………………………………………………. [funded by the World 

Bank] is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 

…………… to meet their working capital requirements for executing the above contract. 

 

 

            __ Sd. __ 

         Name of Bank 

         Senior Bank Manager 

         Address of the Bank 

____________________________________________________________________________________________ 
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Form ………. 

(Name of the Project) 

 

(Declaration regarding customs/excise duty exemption for materials/  

construction equipment bought for the work) 

(Bidder’s Name and Address) 

 

        To: ……………………… 

        (Name of the Employer) 

 

Dear Sir: 

Re: [Name of Work] ………………………… -  

Certificate for Import/Procurement of Goods/Construction Equipment 

 

1. We confirm that we are solely responsible for obtaining customs/excise duty waivers which we have considered 

in our bid and in case of failure to receive such waivers for reasons whatsoever, the Employer will not 

compensate us. 

 

2. We are furnishing below the information required by the Employer for issue of the necessary certificates in 

terms of the Government of India Central Excise Notification No. 108/95 and Customs Notification No. 85/99. 

 

3. The goods/construction equipment for which certificates are required are as under: 

Items Make/ 

Brand 

Name 

Capacity 

[where 

applicable] 

Quantity Value State whether it will 

be procured locally 

or imported [if so 

from which country] 

Remarks regarding 

justification for the 

quantity and their 

usage in works 

Goods 

 

[a] Bitumen 

 

      

[b] Others 

 

      

Construction Equipment 

 

[a] 

 

      

[b] 

 

      

[c] 

 

      

[d] 

 

      

 

4. We agree that no modification to the above list is permitted after bids are opened. 

5. We agree that the certificate will be issued only to the extent considered reasonable by the Employer for the 

work, based on the Bill of Quantities and the construction programme and methodology as furnished by us along 

with the bid. 

6. We confirm that the above goods will be exclusively used for the construction of the above work and 

construction equipment will not be sold or otherwise disposed of in any manner for a period of five years from 

the date of acquisition. 

 

Date: ___________________    (Signature) ____________________ 

Place: __________________    (Printed Name) _________________ 

       (Designation) __________________ 

       (Common Seal) ________________ 

 

This certificate will be issued within 60 days of signing of contract and no subsequent changes will be permitted. 
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 Letter of Acceptance 

 (letterhead paper of the Employer) 

 

 ________________________[date] 

 

To: _________________________________________________________________________[name and address of 

the Contractor] 

 

Dear Sirs, 

 

 

 This is to notify you that your Bid dated ____________ for execution of the ________________________ 

___________________________________________________________ [name of the contract and identification 

number, as given in the Instructions to Bidders] for the Contract Price of Rupees ———————————  

____________________________________ (_____________) [amount in words and figures], as corrected and 

modified in accordance with the Instructions to Bidders
1
 is hereby accepted by our Agency. 

 

  We accept/do not accept that __________________________ be appointed as the Adjudicator
2
. 

 

 We note that as per bid, you do not intend to subcontract any component of work. 

 

[OR] 

 

 We note that as per bid, you propose to employ M/s. .......................................... as sub-contractor for executing 

…......................................... 

 

[Delete whichever is not applicable] 

 

  You are hereby requested to furnish Performance Security, plus additional security for unbalanced bids 

in terms of ITB clause 29.5, in the form detailed in Para 34.1 of ITB for an amount of  Rs.————— within 21 days 

of the receipt of this letter of acceptance valid upto 28 days from the date of expiry of Defects Liability Period i.e. upto 

........... and sign the contract, failing which action as stated in Para 34.3 of ITB will be taken. 

 

 We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 

4.3[k] and our comments are given in the attachment.  You are requested to submit a revised Program including 

environmental management plan as per Clause 27 of General Conditions of Contract within 14 days of receipt of this 

letter. 

 

  Yours faithfully, 

 

 

 

  Authorized Signature 

  

  Name and Title of Signatory 

 

  Name of Agency 

                            

 

1 Delete "corrected and" or "and modified" if only one of these actions applies.  Delete "as corrected and modified 

in accordance with the Instructions to Bidders" if corrections or modifications have not been effected. 

 
2
 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the 

"Instructions to Bidders." 



29 

 

CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

 Issue of Notice to proceed with the work 
 (letterhead of the Employer) 

 

 ————— (date) 

To 

 

—————————————— (name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 

 

Dear Sirs: 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing of the contract 

agreement for the construction of —————— @ a Bid Price of Rs.——————,  you are hereby instructed to 

proceed with the execution of the said works in accordance with the contract documents. 

 

   Yours faithfully, 

 

 

 

   (Signature, name and title of 

signatory authorized to sign on 

behalf of Employer) 
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Agreement Form 

 

Agreement 

 

This agreement, made the ___________________ day of ______________19_______, 

between________________________________________________________________________________________

__________________________________[name and address of Employer] 

(hereinafter called “the Employer)” of the one part and ______________________________________________ 

______________________________________________________________________________________________

__________________________________________________[name and address of contractor] (hereinafter called 

“the Contractor” ) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute _____________________________ 

______________________________________________________________________________________________

__________________________________________________________________________________[  name and 

identification number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by the 

Contractor for the execution and completion of such Works and the remedying of any defects therein, at a contract 

price of Rs................................................................................. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the 

Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part 

of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.: 

 

 i) Letter of Acceptance; 

 ii) Notice to proceed with the works; 

 iii) Contractor’s Bid; 

 iv) Contract Data; 

 v) Conditions of contract (including Special Conditions of Contract); 

 vi) Specifications; 

 vii) Drawings; 

 viii) Bill of Quantities;  and 

 ix) Any other document listed in the Contract Data as forming part of the contract. 
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. 

 

 

The Common Seal of   ____________________________________________________________   

 

was hereunto affixed in the presence of: 

 

 

Signed, Sealed and Delivered by the said  _________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

 

 

in the presence of: 

 

 

 

 

Binding Signature of Employer  _________________________________________________ ___ 

 

 

Binding Signature of Contractor  _____________________________________________________ 
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SECTION 3: CONDITIONS OF CONTRACT 
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 Conditions of Contract 
 

 A.  General 

 

1. Definitions 

 

 1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep 

their defined meanings. Capital initials are used to identify defined terms. 

 

  The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve disputes 

in the first instance, as provided for in Clauses 24 and 25. The name of the Adjudicator is defined in the 

Contract Data. 

 

  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

  Compensation Events are those defined in Clause 44 hereunder. 

 

  The Completion Date is the date of completion of the Works as certified by the Engineer in accordance 

with Sub Clause 55.1. 

 

  The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.3 below. 

 

  The Contract Data defines the documents and other information which comprise the Contract. 

 

  The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by 

the Employer. 

 

  The Contractor's Bid is the completed Bidding document submitted by the Contractor to the Employer. 

 

  The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

  Days are calendar days; months are calendar months. 

 

  A Defect is any part of the Works not completed in accordance with the Contract. 

 

  The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

 

  The Employer is the party who will employ the Contractor to carry out the Works. 

 

  The Engineer is the person named in the Contract Data (or any other competent person appointed and 

notified to the contractor to act in replacement of the Engineer) who is responsible for supervising the 

execution of the works and administering the Contract. 

 

  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 

 

  The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
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  The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date 

may be revised only by the Engineer by issuing an extension of time. 

 

  Materials are all supplies, including consumables, used by the contractor for incorporation in the 

Works.   

  Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical 

or biological function. 

  The Site is the area defined as such in the Contract Data. 

 

  Site Investigation Reports are those which were included in the Bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the site. 

  Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Engineer. 

 

  The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

 

  A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract which includes work on the Site. 

 

  Temporary Works are works designed, constructed, installed, and removed by the Contractor which are 

needed for construction or installation of the Works. 

 

  A Variation is an instruction given by the Engineer which varies the Works. 
 

  The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as defined in the Contract Data. 
 

2. Interpretation 
 

 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about the Conditions of  Contract. 
 

 2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 

(other than references to the Completion Date and Intended Completion date for the whole of the 

Works). 
 

 2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
 

  (1) Agreement 
 

  (2) Letter of Acceptance, notice to proceed with the works 
 

  (3) Contractor’s Bid 
 

  (4) Contract Data 
 

  (5) Conditions of Contract including Special Conditions of Contract 
 

  (6) Specifications  
 

  (7) Drawings 
 

  (8) Bill of Quantities and 

  

  (9) any other document listed in the Contract Data as forming part of the Contract. 

 

3. Language and Law 
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 3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 

4. Engineer's Decisions 

 

 4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 

 5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicator after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

 

6. Communications 

 

 6.1 Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act). 

 

7. Subcontracting 

 7.1 The Contractor may subcontract with the approval of the Engineer but may not assign the Contract 

without the approval of the Employer in writing. Subcontracting does not alter the Contractor's 

obligations. 

 

8. Other Contractors 

 

 8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and 

the Employer between the dates given in the Schedule of Other Contractors. The Contractor shall as 

referred to in the Contract Data, also provide facilities and services for them as described in the 

Schedule.  The employer may modify the schedule of other contractors and shall notify the contractor of 

any such modification. 

 

9. Personnel 

 

 9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in 

the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the 

Engineer. The Engineer will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal to or better than those of the 

personnel listed in the Schedule. 

 

 9.2 If the Engineer asks the Contractor to remove a person who is a member of  the Contractor’s staff or his 

work force stating the reasons the Contractor shall ensure that the person leaves the Site within seven 

days and has no further connection with the work in the Contract. 

 

10. Employer’s and Contractor's Risks 

 

 10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s risks. 

 

11.  Employer's Risks 

 

 11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 

disorder (unless restricted to the Contractor’s employees), and contamination from any nuclear fuel or 

nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design. 

 

12. Contractor’s Risks 
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 12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 

 

13. Insurance 

 

 13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in 

the Contract Data for the following events which are due to the Contractor’s risks: 

 

  (a) loss of or damage to the Works, Plant and Materials; 

 

  (b) loss of or damage to Equipment; 

 

  (c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection 

with the Contract; and 

 

  (d) personal injury or death. 

 

 13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required  to rectify the loss or damage incurred. 

 

 13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect 

the insurance which the Contractor should have provided and recover the premiums the Employer has 

paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

 

 13.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

 

 13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Reports 

 

 14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

 

15.  Queries about the Contract Data 

 

 15.1 The Engineer will clarify queries on the Contract Data. 

 

16.  Contractor to Construct the Works 

 

 16.1 The Contractor shall construct and install the Works in accordance with the Specification and Drawings, 

and as per instructions of Engineer. 

 

17.  The Works to Be Completed by the Intended Completion Date 

 

 17.1 The Contractor may  commence execution of the Works on the Start Date and shall carry out the Works 

in accordance with the program submitted by the Contractor, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 18.1 The Contractor shall  submit Specifications and Drawings showing the proposed Temporary Works to 

the Engineer, who is to approve them if they comply with the Specifications and Drawings. 

 

 18.2 The Contractor shall be responsible for design of Temporary Works. 

 

 18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works. 
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 18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works where 

required. 

 

 18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Engineer before their use. 

 

19.  Safety 

 

 19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20.  Discoveries 

 

 20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 

property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

 

21.  Possession of the Site 

 

 21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not 

given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the 

relevant activities and this will be Compensation Event. 

 

22.  Access to the Site 

 

 22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site, to 

any place where work in connection with the Contract is being carried out or is intended to be carried out 

and to any place where materials or plant are being manufactured / fabricated / assembled for the works. 

 

23.  Instructions 

 

 23.1 The Contractor shall carry out all instructions of the Engineer which comply with the applicable laws 

where the Site is located. 

 

 23.2 The Contractor shall permit the bank to inspect the Contractor’s accounts and records relating to the 

performance of the Contractor and to have them audited by auditors appointed by the Bank, if so 

required by the Bank. 

 

24.  Disputes 

 

 24.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority given to 

the Engineer by the Contract or that the decision was wrongly taken, the decision shall be referred to the 

Adjudicator within 14 days of the notification of the Engineer's decision. 

 

25. Procedure for Disputes 

 

 25.1 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute. 

 25.2 The Adjudicator shall be paid daily at the rate specified in the Contract Data together with reimbursable 

expenses of the types specified in the Contract Data and the cost shall be divided equally between the 

Employer and the Contractor, whatever decision is reached by the Adjudicator. Either party may refer a 

decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator's written decision. If 

neither party refers the dispute to arbitration within the above 28 days, the Adjudicator's decision will be 

final and binding. 

 

 25.3 The arbitration shall be conducted in accordance with the arbitration procedure stated in the Special 

Conditions of Contract. The Arbitrators shall give a decision in writing within 120- days of start of the 

proceedings. The Arbitration shall entertain only those issues which have been earlier referred to the 

Adjudicator and either party is dissatisfied with the decision given by the Adjudicator. 
 

26.  Replacement of Adjudicator 
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 26.1 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the 

Adjudicator is not fulfilling his functions in accordance with the provisions of the Contract, a new 

Adjudicator will be jointly appointed by the Employer and the Contractor. In case of disagreement 

between the Employer and the Contractor, within 30 days, the Adjudicator shall be designated by the 

Appointing Authority designated in the Contract Data at the request of either party, within 14 days of 

receipt of such request. 

 

 B.  Time Control 

 

27.  Program 

 

 27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a 

Program including Environmental Management Plan showing the general methods, arrangements, order, 

and timing for all the activities in the Works along with monthly cash flow forecast. 

 

 27.2 An update of the Program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 

 

 27.3 The Contractor shall  submit to the Engineer, for approval, an updated Program at intervals no longer 

than the period stated in the Contract Data. If the Contractor does not submit an updated Program within 

this period, the Engineer may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the date on which the 

overdue Program has been submitted. 

 

 27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor may 

revise the Program and submit it to the Engineer again at any time. A revised Program is to show the 

effect of Variations and Compensation Events. 

 

28.  Extension of the Intended Completion Date 

 

 28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation 

is issued which makes it impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work and which would cause the 

Contractor to incur additional cost. 

 

 28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 21 days 

of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation 

and submitting full supporting information. If the Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this  failure shall not be considered in assessing the 

new Intended Completion Date. 

 

29. Deleted 

 

30.  Delays Ordered by the Engineer 

 

 30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

 

31. Management Meetings 

 

 31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

a management meeting shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

 

 31.2 The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to 

be decided by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 
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32. Early Warning 

 

 32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work, increase the Contract Price or delay the 

execution of works. The Engineer may require the Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and Completion Date. The estimate is to be provided 

by the Contractor as soon as reasonably possible. 

 

 32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of 

such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out 

any resulting instruction of the Engineer. 

 

 C.  Quality Control 

33. Identifying Defects 

 

   33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. 

Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Engineer considers may have a Defect. 

 

   33.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s work and notify 

the Engineer and Contractor of any defects that are found.  Such a check shall not affect the Contractor’s 

or the Engineer’s responsibility as defined in the Contract Agreement. 

 

  34.  Tests 

 

 34.1  If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and 

any samples. If there is no Defect the test shall be a Compensation Event. 

 

35.  Correction of Defects 

 

 35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

 

 

 35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length 

of time specified by the Engineer’s notice. 

 

36.  Uncorrected Defects 

 

 36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 

 

  

  

 

D.  Cost Control 

37.  Bill of Quantities 

 

 37.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning 

work to be done by the contractor. 

 37.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of 

the work done at the rate in the Bill of Quantities for each item. 

 

38.  Changes in the Quantities 

 



41 

 

CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

 38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular 

item by more than 25 percent, provided the change exceeds 1% of Initial Contract Price, the Engineer 

shall adjust the rate to allow for the change. 

 38.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the Prior approval of the Employer. 

 38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown of 

any rate in the Bill of Quantities. 

 

39.  Variations 

  

 39.1 All Variations shall be included in updated Programs produced by the Contractor. 

 

40.  Payments for Variations 

 

 40.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for carrying 

out the Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, 

which shall be given within seven days of the request or within any longer period stated by the Engineer 

and before the Variation is ordered. 

 40.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and if, in the 

opinion of the Engineer, the quantity of work above the limit stated in Sub Clause 38.1 or the timing of 

its execution do not cause the cost per unit of quantity to change, the rate in the bill of Quantities shall be 

used to calculate the value of the Variation.  If the cost per unit of quantity changes, or if the nature or 

timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation 

by the Contractor shall be in form of new rates for the relevant items of work.  

 40.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the Engineer with a 

quotation within a reasonable time specified by the engineer in accordance with Clause 40.1), the 

Engineer may order the Variation and make a change to the Contract Price which shall be based on 

Engineer’s own forecast of the effects of the Variation on the Contractor's costs. 

 40.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being given and 

considered without delaying the work, no quotation shall be given and the Variation shall be treated as a 

Compensation Event. 

 40.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 

giving early warning. 

 

41. Cash flow forecasts 

 

 41.1 When the Program is updated, the contractor is to provide the Engineer with an updated cash flow 

forecast.  

 

42.  Payment Certificates  

 42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the work 

completed less the cumulative amount certified previously along with details of measurement of the 

quantity of works executed in a tabulated form as approved by the Engineer. 

 

 42.2 The Engineer shall check the details given in the Contractor's monthly statement and within 14 days 

certify the amounts to be paid to the Contractor after taking into account any credit or debit for the 

month in question in respect of materials for the works in the relevant amounts and under conditions set 

forth in sub-clause 51(3) of the Contract Data (Secured Advance). 

 42.3 The value of work executed shall be determined by the Engineer after due check measurement of the 

quantities claimed as executed by the contractor. 

 42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.. 

 

 42.5 The value of work executed shall  include the valuation of Variations and Compensation Events.  
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 42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information. 

 

43.  Payments 

 

 43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms of 

the contract and taxes, at source, as applicable under the law.  The Employer shall pay the Contractor the 

amounts certified by the Engineer within 28 days of the date of each certificate. If the Employer makes a 

late payment, the Contractor shall be paid interest on the late payment in the next payment. Interest shall 

be calculated from the date by which the payment should have been made upto the date when the late 

payment is made at 8% per annum. 

 

 43.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. 

Interest shall be calculated from the date upon which the increased amount would have been certified in 

the absence of dispute. 

 

 43.3 Items of the Works for which no rate or price has been entered in will not be paid for by the Employer 

and shall be deemed covered by other rates and prices in the Contract. 

 

44.  Compensation Events 

 

 44.1 The following are Compensation Events unless they are caused by the Contractor: 

 

  (a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the 

Contract Data. 

  (b) The Employer modifies the schedule of other contractors in a way which affects the work of the 

contractor under the contract. 

  (c) The Engineer orders a delay or does not issue drawings, specifications or instructions required for 

execution of works on time. 

  (d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work which 

is then found to have no Defects. 

  (e) The Engineer unreasonably does not approve for a subcontract to be let. 

  (f) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of Letter of Acceptance from the information issued to Bidders (including the Site 

Investigation Reports), from information available publicly and from a visual inspection of the 

Site. 

  (g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reasons. 

  (h) Other contractors, public authorities, utilities or the Employer does not work within the dates and 

other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

  (i) The advance payment is delayed. 

  (j) The effect on the Contractor of any of the Employer’s Risks. 

  (k) The Engineer unreasonably delays issuing a Certificate of Completion. 

  (l) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

 

 44.2 If a Compensation Event would cause additional cost or would prevent the work being completed before 

the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion 

Date is extended. The Engineer shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be extended. 

 

 44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 

forecast cost has been provided by the Contractor, it is to be assessed by the Engineer and the Contract 

Price shall be  adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Engineer 

shall adjust the Contract Price based on Engineer’s own forecast. The Engineer will assume that the 

Contractor will react competently and promptly to the event. 

 

 44.4 The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with the 

Engineer. 
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45.  Tax 

 

 45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the 

Contractor will have to pay for the performance of this Contract.  The Employer will perform such duties 

in regard to the deduction of such taxes at source as per applicable law. 

 

46.  Currencies 

 

 46.1 All payments shall be made in Indian Rupees. 

 

47.  Price Adjustment  

         47.1      Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with the following principles and procedures and as per formula given in the 

contract data: 

 

                         a)   The price adjustment shall apply for the work done from the start date given in the contract data up to end 

of the initial intended completion date or extensions granted by the Engineer and shall not apply to the 

work carried out beyond the stipulated time for reasons attributable to the contractor. 

 

                       (b)    The price adjustment shall be determined during each quarter from the formula given in the contract data. 

 

                       (c)    Following expressions and meanings are assigned to the work done during each quarter: 

 

                    R =Total value of work done during the quarter.  It would include the amount of secured advance for 

materials paid for (if any) during the quarter, less the amount of the secured advance recovered, during the 

quarter.  It will exclude value for works executed under variations for which price adjustment will be 

worked separately based on the terms mutually agreed. 

 

          47.2   To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the     

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall 

be deemed to include amounts to cover the contingency of such other rise or fall in costs. 

 

48.  Retention 

 

 48.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the Contract 

Data until Completion of the whole of the Works. 

 

 48.2 On Completion of the whole of the Works half the total amount retained is repaid to the Contractor and 

half when the Defects Liability Period has passed and the Engineer has certified that all Defects notified 

by the Engineer to the Contractor before the end of this period have been corrected. 

 

 48.3 On completion of the whole works, the contractor may substitute retention  money (balance half) with an 

“on demand” Bank guarantee. 

 

49.  Liquidated Damages 

 

 49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract 

Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of 

the works or the milestone as stated in the contract data). The total amount of liquidated damages shall 

not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's 

liabilities. 

 

 49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 

certificate. The Contractor shall be paid interest on the over payment calculated from the date of 

payment to the date of repayment at the rates specified in Sub Clause 43.1. 

 

50. Deleted 
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51. Advance Payment 

 

 51.1 The Employer shall make advance payment to the Contractor of the amounts stated in the Contract Data 

by the date stated in the Contract Data, against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal to the 

advance payment. The guarantee shall remain effective until the advance payment has been repaid, but 

the amount of the guarantee shall be progressively reduced by the amounts repaid by the Contractor. 

Interest will not be charged on the advance payment. 

 

 51.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall demonstrate that 

advance payment has been used in this way by supplying copies of invoices or other documents to the 

Engineer. 

 

 51.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due 

to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No 

account shall be taken of the advance (mobilization and equipment only) payment or its repayment in 

assessing valuations of work done, Variations, price adjustments, Compensation Events, or Liquidated 

Damages. 

 

 51.4 Secured Advance: 

 

  The Engineer shall make advance payment in respect of materials intended for but not yet incorporated 

in the Works in accordance with conditions stipulated in the Contract Data. 

 

52.  Securities 

 

 52.1 The Performance Security shall be provided to the Employer no later than the date specified in the Letter 

of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the 

Employer, and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 

days from the date of expiry of Defects Liability Period and the additional security for unbalanced bids 

shall be valid until a date 28 days from the date of  issue of the certificate of completion. 

 

53. Deleted 

 

54.  Cost of Repairs 

 

 54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if 

the loss or damage arises from the Contractor's acts or omissions. 

 

 E.  Finishing the Contract 

55. Completion 

 

 55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and the 

Engineer will do so upon deciding that the Work is completed. 

 

56. Taking Over 

 

 56.1 The Employer shall take over the Site and the Works within seven days of the Engineer issuing a 

certificate of Completion. 

 

57.  Final Account 

 

 57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the Defects Liability Period. The Engineer shall 

issue a Defect Liability Certificate and certify any final payment that is due to the Contractor within 56 

days of receiving the Contractor's account if it is correct and complete. If it is not, the Engineer shall 

issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If 

the Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the 



45 

 

CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

amount payable to the Contractor and issue a payment certificate, within 56 days of receiving the 

Contractor’s revised account. 

 

58. Operating and Maintenance Manuals 

 

 58.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

 

 

 58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer’s approval, the Engineer shall withhold the amount stated in the 

Contract Data from payments due to the Contractor. 

 

59.  Termination 

 

 59.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 

 

 59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 

  (a) the Contractor stops work for 28 days when no stoppage of work is shown on the current program 

and the stoppage has not been authorized by the Engineer; 

 

  (b) the Engineer instructs the Contractor to delay the progress of the Works and the instruction is not 

withdrawn within 28 days; 

 

  (c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

  (d) a payment certified by the Engineer is not paid by the Employer to the Contractor within 56 days 

of the date of the Engineer's certificate; 

 

  (e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Engineer; 

 

  (f) the Contractor does not maintain  a security which is required; 

 

  (g) the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 

 

  (h) if the Contractor, in the judgment of the Purchaser has engaged in fraud and corruption, as 

defined in GCC Clause 64, in competing for or in executing the Contract. 

 

 59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause other 

than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach is 

fundamental or not. 

 

 59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

 59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure 

and leave the Site as soon as reasonably possible. 

 

60.  Payment upon Termination 

 

 60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received up to the 

date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due  
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  to be deducted at source as per applicable law and less the percentage to apply to the work not completed 

as indicated in the Contract Data. Additional Liquidated Damages shall not apply . If the total amount 

due to the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to 

the Employer. 

 

 60.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on 

the Works, and the Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the contract and less taxes 

due to be deducted at source as per applicable law. 

 

61.  Property 

 

 61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property 

of the Employer,  if the Contract is terminated because of a Contractor’s default. 

 

62.  Release from Performance 

 

 62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

either the Employer or the Contractor the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which commitment was made. 

 

63. Suspension of World Bank Loan or Credit 

 

 63.1 In the event that the World Bank suspends the Loan or Credit to the Employer, from which part of the 

payments to the Contractor are being made: 

 

  (a) The Employer is obligated to notify the Contractor of such suspension within 7 days of having 

received the World Bank’s suspension notice. 

 

  (b) If the Contractor has not received sums due to it upon the expiration of the 28 days for payment 

provided for in Sub-Clause 43.1, the Contractor may immediately issue a 14-day termination 

notice. 

 

64. Fraud and Corruption  

 
64.1 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), as well as bidders, 

 suppliers, and contractors and their sub contractors under Bank-financed contracts, observe the highest 

 standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, 

 the Bank: 

(a) defines, for the purposes of this provision, the items set forth below as follows: 

(i) “Corrupt practice”...2 is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value 

to influence improperly the actions of another party. 

(ii) “fraudulent practice”...3  is any act or omission, including a misrepresentation, that  knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

(iii) “Collusive practice ”...4  is an arrangements between two or more parties designed to achieve an improper 

purpose, including to influence improperly the action of another party; 

(iv) “coercive practice”...5  is impairing or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the action of party; 

(v) “obstructive practice” is 



47 

 

CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

(cc) deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or 

making false statements to investigation in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation, or 

(dd) acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided 

for under sub-clause 37-1 (e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for award has, directly, or through 

an agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in competing for the 

contract in question, 

(c) will cancel the portion of the loan allocated to a contract if it determines at any time that representatives of the 

Borrower or of a beneficiary of the loan engaged in corrupt, fraudulent, collusive, or coercive practices during 

the procurement or the execution of that contract, without the Borrower having taken timely and appropriate 

action satisfactory to the Bank to address such practices when they occur. 

(d) will sanction a firm or individual, including declaring ineligible, either indefinitely or for a stated period of time, 

to be awarded a Bank-financed contract if it at any time determines that the firm has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in competing for, or in 

executing, a Bank-financed contract, and 

(e) will have the right to require that a provision be included in bidding documents and in contracts financed by a 

Bank loan, requiring bidders, suppliers, and contractors and their sub-contractors to permit the Bank to inspect 

their accounts and records and other documents relating to the bid submission and contract performance and to 

have them audited by auditors appointed by the Bank.. 

NOTE : 

...1  In this  contract, any action taken by a bidder, supplier, contractor, or a sub-contractor to influence the 

procurement process or contract execution for undue advantage is improper 

....2    “another party” refers to a public official acting on relation to the procurement process or contract 

execution)  In this context, “public official “ – includes World Bank Staff and employees of other 

organizations taking or reviewing procurement decisions. 

....3    “a party” refers to a public official the terms “benefit” and “obligation” relate to the procurement 

process or contract execution and the “act or omission” is intended to influence the procurement process or 

contract execution. 

....4    “parties” refers to participants in the procurement process (including public officials) attempting to 

establish bid prices at artificial non competitive levels. 

....5    a “ party ” refers to a participant in the procurement process or contract execution. 
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 F. Special Conditions of Contract 

 

1. LABOUR : 

 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement 

of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at 

such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other information as the Engineer may 

require. 

 

2. COMPLIANCE  WITH  LABOUR  REGULATIONS : 

 

 During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all existing 

labour enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), regulations, bye laws that may be 

passed or notification that may be issued under any labour law in future either by the State or the Central 

Government or the local authority.  Salient features of some of the major labour laws that are applicable to 

construction industry are given below. The Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of any of the provisions of 

any Act or rules made thereunder, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor,  the Engineer/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security.  The Employer/Engineer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. 

 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time.  

 

 

SALIENT  FEATURES  OF  SOME   MAJOR  LABOUR  LAWS  APPLICABLE  TO ESTABLISHMENTS  

ENGAGED  IN  BUILDING  AND  OTHER  CONSTRUCTION  WORK  

(The law as current on the date of bid opening will apply) 

 

 

a) Workmen Compensation Act 1923:  The Act provides for compensation in case of injury by accident arising out 

of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed 5 years service or more or on death the rate of 15 days 

wages for every completed year of service. The Act is applicable to all establishments employing 10 or more 

employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%.  The benefits payable under the Act are : 

 

 (i) Pension  or family pension on retirement or death, as the case may be. 

 

 (ii) Deposit linked insurance on the death in harness of the worker. 

 

 (iii) payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951:  The Act provides for leave and some other benefits to women employees in case of 

confinement or miscarriage etc. 
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e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for certain welfare measures to be 

provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required 

to be provided, by the Principal Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated Officer. The Act is applicable to 

the establishments or Contractor of Principal Employer if they employ 20 or more contract labour. 

 

f) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment.  

Construction of Buildings, Roads, Runways are scheduled employments. 

 

g) Payment of Wages Act 1936:  It lays down  as to by what date the wages are to be paid, when it will be paid and 

what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979:  The Act provides for payment of equal wages for work of equal nature to Male 

and Female workers and for not making discrimination against Female employees in the matters of transfers, 

training and promotions etc. 

 

i) Payment of Bonus Act 1965:  The Act is applicable to all establishments employing 20 or more employees. The 

Act provides for payments of annual bonus subject to a  minimum of 8.33% of wages and maximum of 20% of 

wages to employees drawing Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- 

per month or above upto Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per month only. 

 The Act does not apply to certain establishments. The newly set-up establishments are exempted for five years 

in certain circumstances. Some of the State Governments have reduced the employment size from 20 to 10 for 

the purpose of applicability of this Act.  

 

j) Industrial Disputes Act 1947:  The Act lays down the machinery and procedure for resolution of Industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 

k) Industrial Employment (Standing Orders) Act 1946:  It is applicable to all establishments employing 100 or 

more workmen (employment size reduced by some of the States and Central Government to 50). The Act 

provides for laying down rules governing the conditions of employment by the Employer on matters provided in 

the Act and get the same certified by the designated Authority. 

 

l) Trade Unions Act 1926:  The Act lays down the procedure for registration of trade unions of workmen and 

employers. The Trade Unions registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employment of children below 14 years 

of age in certain occupations and processes and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child Labour is prohibited in Building and Construction Industry. 

  

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979: The Act is 

applicable to an establishment which employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home upto the establishment 

and back, etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 

and the Cess Act of 1996:  All the establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such establishments are required to pay cess at the 

rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the Building or construction work and other welfare 

measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for workers near the 

work place etc.  The Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  

 

p) Factories Act 1948:  The Act lays down the procedure for approval at plans before setting up a factory, health 

and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
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regarding accidents or dangerous occurrences to designated authorities.  It is applicable to premises employing 

10 persons or more with aid of power or 20 or more persons without the aid of power engaged in manufacturing 

process.  

 

3. SUB-CONTRACTING (GCC Clause  7) 

 Please add the following as Clause 7.2: 

 

 The contractor shall not be required to obtain any consent from the employer for: 

 

 a) the sub-contracting of any part of the Works for which the Sub-contractor is named in the contract; 

 b) the provision of labour; and 

 c) the purchase of materials which are in accordance with the standards specified in the Contract. 

 

 Beyond this if the contractor proposes sub-contracting any part of the work during execution of works, because 

of some unforeseen circumstances to enable him to complete the work as per terms of the contract,  the Engineer 

will consider the following before according approval: 

 

- The contractor shall not sub-contract the whole of the Works. 

 

- The contractor shall not sub-contract any part of the Work without prior consent of the Engineer.  Any 

such consent shall not relieve the contractor from any liability or obligations under the contract  and he 

shall be responsible for the acts, defaults and neglects of any sub-contractor, his agents or workmen as 

fully as if they were the acts, defaults or neglects of the contractor, his agents or workmen. 

 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-contracting; and (b) the sub-

contractors so proposed for the Work possess the experience, qualifications and equipment necessary for 

the job proposed to be entrusted to them in proportion to the quantum of work to be sub-contracted. 

 

 - If payments are proposed to be  made directly to that sub-contractor, this should be subject to specific 

authorization by the prime contractor so that this arrangement does not alter the contractor's liability or 

obligations under the contract. 

 

4. ARBITRATION (GCC Clause  25.3) 

 The procedure for arbitration will be as follows : 

 

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic contractor relating to any 

matter arising out of or connected with this agreement, such disputes or difference shall be settled in 

accordance with the Arbitration and Conciliation Act, 1996.  The arbitral tribunal shall consist of 3 

arbitrators one each to be appointed by the Employer and the Contractor.  The third Arbitrator shall be 

chosen by the two Arbitrators so appointed by the Parties and shall act as Presiding arbitrator.  In case of 

failure of the two arbitrators appointed by the parties to reach upon a consensus within a period of 30 

days from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 

appointed by the * Indian Council of Arbitration/President of the Institution of Engineers (India)/The 

International Centre for Alternative Dispute Resolution (India). 

_____________________________________________ 

(Note: 1.  All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the works amounting to more than 20 

percent of the Bid Price.  For each such proposal the qualification and the experience of the identified sub-contractor in the relevant field should be 

furnished alongwith the bid to enable the employer to satisfy himself  about their qualifications before agreeing for such sub-contracting and include it in 

the contract.  In view of the above, normally no additional sub-contracting should arise during execution of the contract. 

 2.  However, [a] sub contracting for certain specialized elements of the work is not unusual and acceptable for carrying out the works 

more effectively; but vertical splitting of the works for subcontracting is not acceptable. [b] In any case, proposal for sub-contracting in 

addition to what was specified in bid and stated in contract agreement will not be acceptable if the value of such additional sub-

contracting exceeds 25% of value of work which was to be executed by Contractor without sub-contracting. 

 3. Assignment of the contract may be acceptable only under exceptional circumstances such as insolvencies/liquidation or 

merger of companies etc. 
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 (b) In the case of dispute with a Foreign contractor the dispute shall be settled in accordance with provisions 

of UNCITRAL Arbitration Rules.  The Arbitral Tribunal shall consist of three Arbitrators one each to be 

appointed by the Employer and the Contractor.  The third Arbitrator shall be chosen by the two 

Arbitrators so appointed by the Parties, and shall act a presiding arbitrator.  In case of failure  of the two 

arbitrators appointed by the parties to reach upon a consensus within a period of 30 days from the 

appointment of the arbitrator appointed subsequently, the Presiding arbitrator shall be appointed by the * 

Indian Council of Arbitration/President of the Institution of Engineers (India)/The International Centre 

for Alternative Dispute Resolution (India). 

 (c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above within 30 

days after receipt of the notice of the appointment of its arbitrator by the other party, then the * Indian 

Council of Arbitration/President of the Institution of Engineers (India)/The International Centre for 

Alternative Dispute Resolution (India), both in cases of the Foreign Contractor as well as Indian 

Contractor, shall appoint the arbitrator.  A certified copy of the order of the *Indian Council of 

Arbitration /President of the Institution of Engineers (India)/The International Centre for Alternative 

Disputes Resolution (India), making such an appointment shall be furnished to each of the parties. 

 (d) Arbitration proceedings shall be held at Thoothukudi, Thoothukudi District, Tamil Nadu, India, and the 

language of the arbitration proceedings and that of all documents and communications between the 

parties shall be English. 
 

 (e) The decision of the majority of arbitrators shall be final and binding upon both parties.  The cost and 

expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal.  However, the 

expenses incurred by each party in connection with the preparation, presentation, etc. of its proceedings 

as also the fees and expenses paid to the arbitrator appointed by such party or on its behalf shall be 

borne by each party itself. 
 

 (f) Where the value of the contract is Rs.50 millions and below, the disputes or differences arising shall be 

referred to the Sole Arbitrator.  The Sole Arbitrator should be appointed by agreement between the 

parties; failing such agreement, by the appointing authority, namely the 
*
Indian Council of 

Arbitration/President of the Institution of Engineers (India)/The International Centre for Alternative 

Disputes Resolution (India). 

 

 (g) Performance under the contract shall continue during the arbitration proceedings and payments due to 

the contractor by the owners shall not be withheld, unless they are the subject matter of the arbitration 

proceedings. 

 

5. PROTECTION OF ENVIRONMENT: 
 

 Add the following as GCC Clause 16.2: 
 

 The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage 

or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes 

arising as a consequence of his methods of operation. 
 

 During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all existing 

enactments on environmental protection and rules made thereunder, regulations, notifications and bye-laws of 

the State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed 

or notification that may be issued in this respect in future by the State or Central Government or the local 

authority. 
 

 Salient features of some of the major laws that are applicable are given below : 

 The Water (Prevention and Control of Pollution) Act, 1974, This provides for the prevention and control of 

water pollution and the maintaining and restoring of wholesomeness of water.  'Pollution' means such 

contamination of water or such alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid substance into water (whether 

directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful or injurious to 

public health or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life 

and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control and abatement of 

air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air pollutant', which means any solid, 
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liquid or gaseous substance (including noise) present in the atmosphere in such concentration as may be or tend 

to be injurious to human beings or other living creatures or plants or property or environment. 

 

 The Environment (Protection) Act, 1986, This provides for the protection and improvement of environment and 

for matters connected therewith, and the prevention of hazards to human beings, other living creatures, plants 

and property.  'Environment' includes water, air and land and the inter-relationship which exists among and 

between water, air and land, and human beings, other living creatures, plants, micro-organism and property. 

 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of 

providing immediate relief to the persons affected by accident occurring while handling hazardous substances 

and for matters connected herewith or incidental thereto. Hazardous substance means any substance or 

preparation which is defined as hazardous substance under the Environment (Protection) Act 1986, and 

exceeding such quantity as may be specified by notification by the Central Government. 

 

 

6. LIQUIDATED DAMAGES: 

 

 Sub-clause 49.1: 

 

 Please substitute the last sentence with the following: 

 

 “Time is the essence of the contract and payment or deduction of liquidated damages shall not relieve the 

contractor from his obligation to complete the work as per agreed construction program and milestones or from 

any other of the contractor’s obligations and liabilities under the contract.” 

 

7.       THIRD PARTY INSPECTION: 

 

           Third party inspection is required for CI pipes, specials and valves  for Thoothukudi Corporation UGSS.        - 

            

 

 

 

 

 

 

 

 

 

 

 

 

 

 



53 

 

CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 SECTION 4: CONTRACT DATA 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



54 

 

CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

 Contract Data 
 

Items marked "N/A" do not apply in this Contract. 
 

The following documents are also part of the Contract:  Clause Reference 
 

· The Schedule of Operating and Maintenance Manuals  [58] 
 

· The Schedule of Other Contractors  [8] 
 

· The Schedule of Key Personnel  [9] 
 

· The Methodology and Program of Construction & Environmental Management Plan [27] 
 

· The Schedule of Key and Critical equipment to be deployed  [27] 

 on the work as per agreed program of construction 
 

· Site Investigation reports  [14 
 

The Borrower is Government of India/Govt. of Tamilnadu, Thoothukudi Corporation [1.1] 

 

The World Bank means  International Bank for Reconstruction and Development (IBRD) [1.1] 

and loan refers to an IBRD loan 

 

  The above insertions should correspond to the information provided in the Invitation of Bids.    
 

The Employer is 
 

  Name:   The Chief Engineer, TWAD Board,  

                                      Madurai.  (1.1) 
 

  Address: Opp. to Mattuthavani, Melur road, Ganesh nagar, Madurai – 625 007    
 

 

Name of authorized Representative: The Executive Engineer, TWAD Board,   Sewerage Division, 

                                                               107 D- KCKS Colony, Palayamkottai Road, Thoothukudi. 
 

The Engineer is    
 

 Name   :  The Executive Engineer, 

  Address :       TWAD Board,   Sewerage Division, Thoothukudi.   
 

Name of Authorized Representative: The Assistant Executive Engineer, TWAD Board,   

                                                               Sewerage Sub Division- II,  Thoothukudi   

                                                                      

The Adjudicator appointed jointly by the Employer and Contractor is: 

 

 Name :      Er. I. Sathiyamoorthi,            Cell : 9442255105  (1.1) 
 

         Address    :  2/636 -2    Ist Street                                                           

    K.Pudur. 

                                           Madurai 625007 

 

The name and identification number of the Contract is Providing Pumping main of 750mm dia CI LA  class pipes from 

                                                                                         the Main Pumping Station at Beach road to the Sewage    

                                                                                         Treatment Plant at Tharuvaikulam for Under Ground 

                                                                                         Sewerage Scheme to Thoothukudi Corporation in 

                                                                               Thoothukudi District of Tamil Nadu. 

 

 Bid No: F.TCN (P.Main) / SDO 2  / C & A / 2013 / Dated  26.06.2013         
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The Works consist of     (1.1) __

 (1-1) 

Sl. 

No. 

Description of work Quantity 

 

1 Supplying, laying, jointing and testing Pumping main from MPS to STP – 750mm 

dia CI LA class Pipes. 

9100 m 

 

 [brief summary, including relationship to other contracts under the Project]. 

 

The Start Date shall be the date of issue of notice to proceed with the work. (1.1)  

 

The Intended Completion Date for the whole of the Works is – 6 MONTHS FROM THE START DATE- with the 

following milestones: 

      [17, 28] 

Sl. No. Description of work 

M
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I 
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2

 m
o

n
th

s)
 

1 Supplying, laying, jointing and testing of  Pumping main from MPS to 

STP-750mm dia CI LA Class pipes. 

 

1300m 3900m 3900m 

 

The following documents also form part of the Contract:   [2.3] 

                                None                                                                             

The Contractor shall submit a revised Program including Environmental  

Management Plan for the Works (in such form and detail as the  

Engineer shall reasonably prescribe) within Fourteen days of  

Delivery of the Letter of Acceptance.     [27] 

 

The Site Possession Dates shall be immediately after the letter of acceptance.  [21] 

  

The Site is located at Thoothukudi Corporation     [1] 

and is defined in drawings enclosed 

 

The Defects Liability Period is One Year from the date of certification of completion  of works. (where sectional 

completion certificate is issued this will apply from those dates for  those sections).            [35] 

 

Insurance requirements are as under:   [13] 

    

  Minimum Cover 

for Insurance 

Maximum deductible 

for Insurance 

(i) Works and Plant and 

Materials  

Rs. 219480505 10% of claim amount 

(ii) Loss or damage to 

Equipment 

Rs. 17,00,000 10% of claim amount 

(iii) Other Property Rs. 15,00,000 10% of claim amount 

(iv) Personal injury or death 

insurance: 

 

a) for other people; 

Rs. 25,00,000 

( for 5 occurrences 

each of 

Rs.5,00,000) 

No deduction 

 

 b) for Contractor’s 

Employees 

In accordance with the statutory requirements 

applicable to India 
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The following events shall also be Compensation Events:   [44] 
 

 Nil 
 

The period between Program updates shall be 15 days.   [27] 
 

The amount to be withheld for late submission of an updated 

Program shall be Rs.5,00,000     [27] 
 

The language of the Contract documents is English   [3] 
 

The law which applies to the Contract is the laws of Union of India   [3] 
 

The currency of the Contract is Indian Rupees.   [46] 
 

Fees and types of reimbursable expenses to be paid to the Adjudicator   [25] 

Rs.5,000/- per day plus transport boarding and lodging as per actual. 
 

Appointing Authority for the Adjudicator Chairman, Institution of Engineers (India), Tamilnadu.  Tamilnadu Chapter, 

Chennai.       [26] 
 

Price Adjustments : 

Adjustment for C.I pipes and specials 

(i)   Price adjustment for increase or decrease in the cost of C.I  pipes and specials procured by the 

Contractor shall be paid in accordance with the following formula. 

 

Vip = 0.85 x Pip / 100 x R (IP1-IP0) / IP0 

 

Vip = Increase or decrease in the cost of work during the period under consideration due to changes 

                        in the rates for Ductile Iron pipes and specials. 

 

IPo = The All India Average whole sale price index for grade pig iron for the quarter preceding the 

                         last date of submission of Bids, as published by RBI/, Office of  the Economic Adviser, 

                         Ministry of Commerce and Industry, Government of India, New Delhi. 

 

IP1= The All India Average whole sale price indices for pig iron for the quarter  under consideration  

          to which a particular Interim Payment Certificate is related as published by RBI/ Office of the 

         Economic Adviser, Ministry of Commerce and Industry, Government of India, New Delhi. 

 

Pi = Percentage of components of C.I pipes in the work in the item stipulated in the Table 49.2 

                       under (a) 

 

Adjustment for labour component 

 

 (ii)    Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance    

               with the following formula: 

 

         VL = 0.85 x Pl/100 x R x (Li - Lo)/Lo 

 

                                VL = increase or decrease in the cost of work during the quarter under consideration due to changes 

     in rates for local labour. 

 

                                Lo = the average consumer price index for industrial workers for Thoothukudi  centre for the         

      quarter preceding the date of opening of Bids as published by Labour Bureau, Ministry of 

      Labour, Government of India.                                  

                                Li = The average consumer price index for industrial workers for Thoothukudi centre for the 

       quarter under consideration as published by Labour Bureau, Ministry of Labour, Government 

       of India.                                  

                             Pl =   Percentage of labour component of the work. 

 

Adjustment for cement component 
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                 (iii)       Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be    

        paid in accordance with the following formula. 
 

        Vc = 0.85 x Pc/100 x R x (Ci - Co)/Co 

 

                              Vc  = Increase or decrease in the cost of work during the quarter under consideration due to changes 

    in the rates for cement 
 

                              Co = The all India average wholesale price index for cement for the quarter preceding the date of 

    opening of Bids as published by the Ministry of Industrial Development, Government of 

    India, New Delhi 
 

                               Ci= The all India average wholesale price index for cement for the quarter under 

                                         consideration as published by Ministry of Industrial Development, Government 

                                     of India, New Delhi 
 

                            Pc = Percentage of cement component of the work 

 

Adjustment for steel component 
 

                     (iv)    Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be 

paid in accordance with the following formula: 
 

          Vs =  0.85 x Ps/100 x R x (Si - So)/So 

 

                                 Vs = Increase or decrease in the cost of work during the quarter under consideration due to 

       changes in the rates for steel 
 

                                  So= The all India average wholesale price index for steel (Bars and Rods) for the 

                                            quarter preceding the date of opening of Bids as published by the Ministry of 

                                       Industrial Development, Government of India, New Delhi 
 

                                   Si= The all India average wholesale price index for steel (Bars and Rods) for the               quarter 

      under consideration as published by Ministry of Industrial  Development, New                 Delhi 
 

                              Ps = Percentage of steel component of the work 
 

 Note: For the application of this clause, index of Bars and Rods has been chosen to represent steel group. 
 

Adjustment of Local materials 
 

                       (v) Price adjustment for increase or decrease in cost of local materials other than cement, 

                steel, bitumen and POL procured by the contractor shall be paid in accordance with 

                the following formula: 
 

                Vm = 0.85 x Pm/100 x R x (Mi - Mo)/Mo 

 

                                       Vm = Increase or decrease in the cost of work during the quarter under consideration 

                                                   due to changes in rates for local materials other than cement, steel, bitumen and 

                                               POL. 
              

                                       Mo = The all India average wholesale price index (all commodities) for the quarter 

                preceding the date of opening of Bids, as published by the Ministry of 

              Industrial Development, Government of India, New Delhi. 
 

                                      Mi = The all India average wholesale price index (all commodities) for the quarter 

                                                   under consideration as published by Ministry of Industrial Development, 

                                              Government of India, New Delhi.    

                                    Pm = Percentage of local material component (other than cement, steel, bitumen 

                                              and POL) of the work. 

The following percentages will govern the price adjustment for the entire contract: 
 

 1. Labour - Pl   3.86  % 
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           2.        C.I . Pipe.                                         94.63 % 

 3. Cement - Pc   0.05  % 

 4. Steel - Ps   0.05  % 

 5. Others.b    1.41  % 
   

   Total    100% 

 

The proportion of payments retained (retention money) shall be 6% from each bill  

subject to a maximum of 5% of final contract price   [48] 

The liquidated damages for the whole of the works are 
 

Rs.1,09,740 /- per day and that for the milestone are as under :   [49] 
 

 For milestone 1 Rs. 15,740/-    per day 

 For milestone 2 Rs  47,,000/-   per day 

 For milestone 3 Rs. 47,000/-    per day  

The maximum amount of liquidated damages for the whole of the works [49] 

 is ten percent of final contract price. 
 

The amounts of the advance payment are:    [51] 
 

 

(The advance payment will be paid to the Contractor no later than 15 days after fulfillment of the above conditions). 
 

 Repayment of advance payment for mobilization and equipment:    [51] 
 

 The advance shall be repaid with percentage deductions from the interim payments certified 

by the Engineer under the Contract.  Deductions shall commence in the next Interim Payment 

Certificate following that in which the total of all such payments to the Contractor has reached 

Nature of Advance Amount (Rs.) Conditions to be fulfilled 

 

1. Mobilization 10% of the Contract 

price 

On submission of un-conditional Bank Guarantee. 

(to be drawn before end of 20% of Contract period) 

2. Equipment 

(This advance is not 

applicable for equipment 

already owned or hired/ leased 

by the contractor.) 

Nil  

3. Secured advance for non- 

perishable materials brought 

to site( only for pipes, 

pumpsets and equipments) 

75% of contract value 

or market value or 

invoice value, 

whichever is less 

a)   The materials are in-accordance with the 

specification for works. 

b)    Such materials have been delivered to site and are 

properly stored and protected against damage or 

deterioration to the satisfaction of the Engineer.  The 

contractor shall store the bulk material in measurable 

stacks. 

c) The Contractor’s records of the requirements, orders, 

receipt and use of materials are kept in a form approved 

by the Engineer and such records shall be available for 

inspection by the Engineer. 

d) The contractor has submitted with his monthly 

statement the estimated value of the materials on site 

together with such documents  

as may be required by the Engineer for the purpose of 

valuation of the materials and providing evidence of 

ownership and payment thereof. 

e) Ownership of such materials shall be deemed to vest 

in the Employer for which the Contractor has submitted 

an Indemnity Bond in an acceptable format and 

f.)   The quantity of materials are not excessive and 

shall be used within a reasonable time as determined by 

the Engineer. 
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not less than 15 percent of the Contract Price or 3 months from the date of payment of first 

installment of advance, whichever period concludes earlier, and shall be made at the rate of 15 

percent of the amounts of all Interim Payment Certificates  until such time as the advance has 

been repaid, always provided that the advance shall be completely repaid prior to the expiry 

of the original time for completion. 

 

 Repayment of secured advance: 
 

The advance shall be repaid from each succeeding monthly payments to the extent materials 

[for which advance was previously paid pursuant to Clause 51.4 of G.C.C. and 51(3) of 

Contract Data on prepage] have been incorporated into the Works. 
 

 The Securities shall be for the following minimum amounts equivalent as a percentage of  [52] 

 the Contract Price: 
 

 Performance Security for 5 per cent of contract price plus Rs. ..................... as additional  

 security for unbalanced bids [in terms of ITB Clause 29.5]. 
 

 The standard form of Performance Security acceptable to the Employer shall be an unconditional  

 Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.   
 

 

The date by which “as-built” drawings (in scale …) in 2 sets are required is within  

28 days of issue of certificate of completion of whole or section of the work, as the case may be. [58]  
 

 The amount to be withheld for failing to supply “as built” drawings      [58] 

 by the date required is Rs.2,00,000/- 
  

 The following events shall also be fundamental breach of contract:  [59.2] 
 

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0 of 

GCC 

2. The contractor does not adhere to the agreed construction program and agreed 

environmental management plan (Clause 27 of GCC) and also fails to take satisfactory 

remedial action as per agreements reached in the management meetings (Clause 31) for 

a period of 60 days. 

3. The contractor fails to carry out of the instructions of Engineer within a reasonable time 

determined by the Engineer in accordance with GCC Clause 16.1 and 23.1. 
 

 The percentage to apply to the value of the work not completed representing the Employer's   [60] 

 additional cost for completing the Works shall be 20 percent. 
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SECTION 7: BILL OF QUANTITIES 
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SECTION 8: FORMS OF SECURITIES 
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 Forms of Securities 
 

 

 Acceptable forms of securities are annexed. Bidders should not complete the Performance and Advance 

Payment Security forms at this time. Only the successful Bidder will be required to provide Performance and 

Advance Payment Securities in accordance with one of the forms, or in a similar form acceptable to the Employer. 

 

 

Annex A:  Bid Security (Bank Guarantee) 

 

 

Annex B:  Performance Bank Guarantee 

 

 

Annex B1:  Performance Bank Guarantee for Unbalanced Items 

 

 

Annex C:  Deleted 

 

 

Annex D:  Bank Guarantee for Advance Payment 
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 Annex A 

 

 BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid 

dated _______________________ [date] for the construction of _____________________________________ 

[name of Contract] (hereinafter called "the Bid"). 

 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] of 

____________________________ [name of country] having our registered office at 

___________________________________ (hereinafter called "the Bank") are bound unto 

______________________________[name of Employer] (hereinafter  called "the Employer") in the sum of 

___________________
1
 for which payment well and truly to be made to the said Employer the Bank binds itself, his 

successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _________ day of __________ 19____. 

 

THE CONDITIONS of this obligation are: 

 

 (1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in 

the Form of Bid; 

or 

 (2) If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of Bid validity: 

 

  (a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or 

 

  (b) fails or refuses to furnish the Performance Security, in accordance with the 

Instruction to Bidders; or 

 

  (c) does not accept the correction of the Bid Price pursuant to Clause 27; 

 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the 

Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying the occurred 

condition or conditions. 

 

This Guarantee will remain in force up to and including the date ____________________
2
 days after the deadline 

for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the 

Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK _________________________ 

       

WITNESS ____________ SEAL _______________________________________ 

 

_________________________________________________________________ 

[signature, name, and address] 

 

____________________________ 

 

1 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  

This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

 

2 45 days after the end of the validity period of the Bid.   
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 PERFORMANCE BANK GUARANTEE 
 

 

To: ______________________________________________ [name of Employer] 

  _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 

Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute  

__________________________ [name of Contract and brief description of Works] (hereinafter called "the 

Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of ____________________ [amount of guarantee] 
1
___________________________ [in 

words], such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of ____________________ [amount of guarantee]
1
 as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

 

 This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the Defects Liability 

Period. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

 

 

 

 

__________________ 
 

 
1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract and denominated in Indian Rupees. 
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PERFORMANCE BANK GUARANTEE (for unbalanced items) 
 

 

To: ______________________________________________ [name of Employer] 

  _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 

Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute  

__________________________ [name of Contract and brief description of Works] (hereinafter called "the 

Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of ____________________ [amount of guarantee] 
1
___________________________ [in 

words], such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of ____________________ [amount of guarantee]
1
 as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

 

 This guarantee shall be valid until …….. (i.e.) 28 days from the date of issue of the certificate of completion 

of works. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

 

 

 

 

__________________ 
 

 
1 An amount shall be inserted by the Guarantor, representing additional security for unbalanced Bids, if any 

and denominated in Indian Rupees. 
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CONTRACTOR   CHIEF ENGINEER 

                                                           TWAD MADURAI 

 

BANK GUARANTEE FOR ADVANCE PAYMENT 

 
 

To: __________________________________________ [name of Employer] 

 __________________________________________ [address of Employer] 

 ___________________________________________[name of Contract] 

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, subclause 51.1 ("Advance Payment") of 

the above-mentioned Contract, ________________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") shall deposit with ________________________ [name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 

_____________ [amount of guarantee] 
1
_________________________________ [in words]. 

 

 We, the ____________________ [bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 

____________________ [name of Employer] on his first demand without whatsoever right of objection on our part 

and without his first claim to the Contractor, in the amount not exceeding ____________________ [amount of 

guarantee]
1
 __________________________________ [in words]. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of 

Works to be performed thereunder or of any of the Contract documents which may be made between 

_____________________ [name of Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract 

until _________________________ [name of Employer] receives full repayment of the same amount from the 

Contractor. 

 

   Yours truly, 

 

 

   Signature and seal:  _______________________________ 

   Name of Bank/Financial Institution:  _________________ 

   Address:  _______________________________________ 

   Date:  ____________________ 

 

 

 

 

__________________________ 

 

1 An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated 

in Indian Rupees. 

 

 

 

  


