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Section I  

CORPORATION OF CHENNAI 
ZONAL OFFICE – 9 

TENDER NOTICE 
                     Corporation of Chennai 
          
          

 
Sealed Tenders are invited for the following works as per details furnished below 
 

The Tenderers may submit separate tenders for each of the following work/works mentioned below: 
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Name of work 
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86.60 

 
86600 

 
16875 

 
Class I 

(Registered 
Road work 
Contractor) 

Refer 
Prequalificat
ion Criteria 

in Bid 
Document 

  
28.06.2013  

at  
3.00 P.M. 

 
 
 
 The Tenders can also be downloaded from website http://tender.tn.gov.in  and 

www.chennaicorporation.com or obtained at the Tender Sales Counter, Ripon Buildings.  

Tenders will be opened on 28.06.2013  at 3.30 p.m Sale of tender will be closed 48 hours before the 

time fixed for submission of tender.  The tender can be dropped in the tender boxes kept in any one of 

the offices viz., PRO, C.E.(Gl),V.O and Tender Sales Counter. 

 

NOTE:   For all the tenders which are more than Rs.10.00 lakhs in value, the tender document can 

also be downloaded from the websites www.tntenders.gov.in  or www.tenders.tn.gov.in. The 
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downloaded tender document shall be submitted without cost of tender document.  In case of 

deviation is found in the tender document submitted by the tenderer from the content mentioned in the 

websites, his tender shall be liable for rejection at any stage of the contract.   

 
 If due date of tender happens to be Public Holiday, the tenders will be received upto .3.00. 

P.M and opened by .3.30. P.M. on the next Working day. 

 

The Technical bid will be opened on 28.06.2013  at 3.30 PM. 
 

 Date & TIME OF OPENING PRICE BID WILL BE INTIMATED  LATER AFTER SCRUTINY OF 
TECHNICAL BID 
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Tender Document 
  

 

TECHNICAL BID 
Corporation of Chennai 
ZONAL OFFICE – 9 

NAME OF THE WORK   

 

 

 

E.M.D.AMOUNT 

:  

 

Package-3 (8 Roads)  
 

Laying Cement Concrete road at 
Balaji Nagar In th street, Nallanna 
Mudali Lane, Leonard street, 
Vaidhiyar Chinnaiah street, 
Begam I st street, Begam II nd 
street, Begam 4 th street, 
Venkatachalam II nd lane in Dn-
119, Unit-24,  Zone-9.  
Rs. 86600/- 

PERIOD OF DOWN LOADING 
OF BID DOCUMENT 
 
DATE AND TIME FOR PRE 
BID MEETING 
 
 
 

:  

 

UPTO    3:00 PM,    26.06.2013 

 

DATE                  TIME : 3.00 PM   

 

LAST DATE AND TIME FOR 
RECEIPT OF BID 

:  

 
DATE 28.06..2013 TIME : 3.00 PM   

TIME AND DATE OF 
OPENING OF TECHNICAL BID 

:  

 
DATE  28.06..2013 TIME : 3.30 PM   

PLACE OF OPENING OF  
TECHNICAL BID 

:  

 

Office of the Zonal Officer  
ZONAL OFFICE – 9 
Ripon Buildings  
Corporation of Chennai 
Chennai 600003                      

OFFICER INVITING BIDS 
:  

 

 
 Zonal Officer  
ZONAL OFFICE – 9 
Ripon Buildings  
Corporation of Chennai 
Chennai 600003                      
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CHECK LIST FOR SUBMISSION OF BID  
          

Bidder shall check the submission of relevant details and 

documents as mandated in the tender document, before submission 

of bids.                              

Sl. No. 
Compliance 
criteria as 
per clause 

 
Details Check 

1 
   
15.1 

 

Bid Security (Earnest Money Deposit 
Whether Bid Security at 1% of the Work  value is enclosed? The 
Earnest Money Deposit shall be either in the form of Demand 
Draft or a irrevocable Bank Guarantee drawn from any 
Nationalized/Scheduled Bank in favour of the Commissioner, 
Corporation of Chennai; 
   

 
YES / NO 

2 3.4 (a) .1  

Whether copy of Certificate of registration as Class I 
contractor(monitory limit above Rs.75.00 lakhs ) in any of the 
Central/State Government Dept./Govt .undertaking is enclosed? 
 
 

 
YES / NO 

3 3.4 (a) .2  

Whether  the tenderer in the same name and style as prime 
contractor  have successfully completed contracts (BT  or CC 
Road Works) of not less than 40% of the  value of proposed 
contract  in any one  year  within the last five years  (2008-09, 
2009-10,2010-11 , 2011-12  & 2012-13 )for Government 
Department/ Board/Government Undertaking enclosed?  
 
 

 
YES / NO 

4 3.4 (a) .3  

Whether Proof for having an  annual minimum financial 
turnover of   not less than 40% of  the value put to tender in 
any one financial year in the preceding “five” years (2008-09, 
2009-10,2010-11 , 2011-12  & 2012-13 ) enclosed? 

 
 
YES / NO 

5 

3.2 (G)  
3.4 (d)  

 
. 

Whether the proof/details of availability of Contractor’s Major 
Equipments proposed for carrying out the works is enclosed?  
 

 
YES / NO 

6 

3.2 (G)  
3.4 (d)  

 
. 

ted s   Whether evidence of adequacy of working capital  for this 
Contract  is enclosed? (access to line(s) of credit and availability 
of other financial resources). (15% of Package tender work 
value)  

 
YES / NO 

7 3.4.4 Assessed Available Bid capacity = (A x N x 2-B)  
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8   Whether all the certificates are Notarised 
 

YES / NO 

9  
 
 
 

Whether  the latest TIN return enclosed 
 
YES / NO 

10 
  

 
 
 

Whether Qualification information  3 to 3.12 of section III have 
been enclosed duly filled in 

 
YES / NO 

11   Whether the bidder has signed in all pages of the tender 
document  

 
YES / NO 
 
 

 
 

12 
 
 
 

 
 

17.1 

 
Sealing and Marking of bids in case of manual submi ssion 

a 

Whether the Cover  Number – 1  super scribed as  
 
“ Technical Bid “  contains  Bid Security and Pre Qualification  
 
Documents . Tender document furnished by Corporation of  
 
Chennai to be submitted in Cover-1  

 
YES / NO 

b 
Whether the Cover  Number – 2  super scribed as  
 
“ Price  Bid “  contains Price Bid Documents. 
 

 
YES / NO 

c Whether these Technical Bid and Price  Bid  are put in 2 
separate envelope is sealed ? 
 

YES / NO 

d Whether both these sealed envelopes are put in to an outer 
envelope , sealed, addressing the Bid Authority,superscribing the 
name of work , list of enclosures, name and address of the 
bidder . and bear the following identification. 

Tender for  Package-3 (8 Roads)  
Laying Cement Concrete road at Balaji 
Nagar In th street, Nallanna Mudali Lane, 
Leonard street, Vaidhiyar Chinnaiah street, 
Begam I st street, Begam II nd street, 
Begam 4 th street, Venkatachalam II nd 
lane in Dn-119, Unit-24,  Zone-9.  
 

YES / NO 

 
This Check List is only illustrative and not exhaus tive. Hence the bidder is 

requested to go through the entire document and sub mit all relevant 

documents and details. 

No Advance payment.  
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Section II  

INSTRUCTIONS TO BIDDERS (ITB) 
A.  General 
 
1.  Scope of Bid 

Corporation of Chennai invites bid for the construction of thin white topping (TWT) 
pavement as described in the bid data sheet.  The work comprises. Construction of thin 
white topping pavement (150 mm thick). 
 

1.1 The scope of work includes provision of cross pipes for utility crossing along       
with masonry chamber and encasing of cross pipes.  

1.2    Provision of CC layer for profile correction. 
         1.3   Milling of existing B.T. surface to create bonding of old and new pavement.  
                               1.4   Laying of thin white topping (150 mm thick) conforming to 40 grade of  
      concrete layer.  

1.5  Laying of P.C.C. runner beam along the edge of pavement.  

1.6   Laying of 80 mm Interlocking Block for utility corridor.  

1.7 Rising of utility chamber, sewer chamber etc.  

1.8 The Corporation of Chennai invites bids for the construction of works as 
described in the Bid Data Sheet.  The name and identification number of the 
Contract is provided in the Contract Data.  

1.9 The successful Bidder will be expected to complete the works by the 
completion date stipulated in the Contract Data.  

2. Eligible Bidders 
 

2.1 A Bidder shall be any Person, Company, Corporate body, Association, Body of individuals, 
Group  of persons, Limited company, Firm, Organization either single or joint venture from 
India who are legally competent and entitled for entering into contract as per the law of 
contract prevailing in India. The Joint venture of Indian and foreign firms are permitted for 
externally funded Projects like World Bank, ADB etc. 

 
           2.1.1  In the case of a Joint venture/Consortium/ G roup bidding : 
 
          2.1.1.1  There shall be a Lead Bidder. A Lead Bidder shall submit only one bid for the work. He 

shall not be a member in any other Consortium or joint venture for the same work. 
There shall be a joint venture or consortium or group agreement executed between the 
parties exclusively for the project and which shall be legally enforceable by way of 
attesting by a notary. This agreement shall be submitted along with the Bid. 

          2.1.1.2 All partners shall be jointly and severely liable for carrying out the work under the 
contract. 

 2.1.1.3 The Lead Bidder shall be designated in the Joint venture/Consortium/Group 
agreement to be submitted along with the Bid. The Lead Bidder shall have the 
authority to conduct all business for and to act on behalf of any and all partners of the 
Joint venture/Consortium/Group, during the bidding process and in the event the 
contract is awarded. 

          2.1.1.4  The Lead Bidder shall be responsible for the submission of Bid and complete 
information required as per the described format, pertaining to each firm in the Joint 
venture/Consortium/Group and completion of contract documents and to furnish 
evidences admissible as per law. The Lead Bidder shall clearly identify the 
responsibility of other members of Joint venture/Consortium/Group. 

.         2.1.1.5. The Bid documents can be purchased by any one of the prospective members of 
a Consortium/Joint venture/Group but shall be signed by the Lead Bidder as 
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specified in the Joint venture/Consortium/Group agreement which also forms 
the part of the Bid document. 

 
2.2 The Contractors having registration in the class specified in the tender notice 

and above in the concerned Department of Corporation of Chennai, or intending 
Tenderer should be a registered contractor in any of the Centre / State Government 
Department / Government undertaking are eligible to participate in the Tender. 
Provisional Registration shall be done for the succ essful bidder if  he is willing to 
abide by the rules and regulations of Chennai Corpo ration and on payment of 
prescribed fees.   

2.3  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices in accordance with sub-clause 31.1. 

 
2.4    A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of 

interest shall be disqualified. A Bidder may be considered to have a conflict of interest 
with one or more parties in this bidding process, if:  

 (a) in case of dispute or mutually agreed separation of the consortium members the 
lead consortium members can continue to discharge the obligation of contract.   

           (b) they or their sister concern have controlling shareholders in common; or 
 (c) they or their sister concern receive or have received any direct or indirect subsidy 

from any of them; or 
        (d)they or their sister concern have the same legal representative for purposes of this 

bid; or 
 (e) they or their sister concern have a relationship with each other, directly or through 

common third parties, that puts them in a position to have access to information about 
or influence on the Bid of another Bidder, or influence the decisions of the 
Commissioner regarding this bidding process; or 

 (f) a Bidder or their sister concern participates in more than one bid for the same 
package in this bidding process. Participation by a Bidder in more than one Bid for the 
same package will result in the disqualification of all Bids in which the party is involved.  
However, this does not limit the inclusion of the same subcontractor in more than one 
bid; or  

 (g) a Bidder or their sister concern participated as a consultant in the preparation of the 
design or technical specifications of the contract that is  the subject of the Bid. 

 
 2.5  No one or non of a firm or company is eligible to participate in the tender if any one of 

his or any one or more of the director’s of a firm or company is a blood relative of any 
one of an employee  or a public representative of Corporation of Chennai.  

 
 
3.   Qualification of the Bidder 
3.1 All Bidders shall provide in Section 3, a preliminary description of the proposed work method and 

schedule, as necessary. 
 
3.2 All Bidders shall include the following information and documents with their bids in the prescribed 

format as per Section 3, unless otherwise stated in the Bid Data sheet: 
(a) Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the Bid to 
commit the Bidder; 

(b) Total monetary value of construction work performed for each of the last five years; 
(c)     The tenderer in the same name and style as prime contractor  have successfully  
          completed contracts (BT  or CC Road Works) of not less than 40% of the  value of  
         proposed contract  in any one  year  within the last five years  (2007-08, 2008-09,2009- 
          10,2010-11 & 2011-12)for Government Department/Board/Government Undertaking  
           enclosed?  
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(d) Documents for possessing, leasing or hiring of major Equipments & Tools required for laying 
cement concrete road works  to carry out the contract. 

 
 Applicable for Cold Milling Work:  
 Wherever Cold Milling Work is involved, documents for Possessing/ leasing / hiring 

or an undertaking by the bidder in the prescribed f ormat only for the cold milling 
machine should be furnished. 

 
(e) Qualifications and experience of key site management and technical personnel proposed 

for the Contract; 
(f) Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s reports for the past five years; 
(g) Evidence of adequacy of working capital for this Contract (access to line(s) of credit and 

availability of other financial resources); 
(h) Authority to seek references from the Bidder’s bankers; 
(i) Information regarding any litigation, current or during the last five years, in which the Bidder 

is involved, the parties concerned, and disputed amount; and 
(j) Proposals for subcontracting components of the works amounting to more than 10 % of 

the Contract Price. 
(k  The Bidder should have turnover of 0.40 times the work value put to tender in any one 

financial year in the preceding five  years (2009-10, 2010-11 & 2011-2012).  
(l) The lead consortium members has the responsibility to meet the technical qualifications. 

 
 
 
3.3 Bids submitted by a Joint venture of two or more firms as partners shall comply with the following 

requirements, unless otherwise stated in the Bid Data Sheet: 
(a)    The Bid shall include all the information listed in Sub-Clause 3.2 above for each joint 

venture partner 
(b) If the Bidder is a joint Venture undertaking/Consortium / Group, all the parties need not 

sign the bid document provided that a Joint Venture/ Consortium / Group agreement, and 
power of attorney for the person to sign is submitted along with the Bid.  The date of 
signature shall be provided wherever stated 

(c) The Bid by a partnership firm shall contain the full names and addresses of all partners. It 
shall be signed in the name of the partnership firm by one of the members of the 
partnership authorized for the purpose or by an authorized representative followed by the 
name and designation of the person signing. 

(d)    Copy of the constitution of firm/ partnership with the name of partners duly attested by a 
Notary public and the instrument authorizing the persons to sign on behalf of the firm shall 
be furnished.  

         (e) All partners shall be jointly and severally liable for the execution of the Contract in 
accordance with the Contract terms. 

 
3.4 To qualify for award of the Contract, Bidders shall  meet the following minimum qualifying 

criteria : 
(a)   1. Intending Tenderer should be a Class I Registered contractor (monitory limit    
                above Rs.75.00 lakhs ) in any of the central/state Government Dept./Govt  
                .undertaking. 

 
                          2. Whether  the tenderer in the same name and style as prime contractor  have  

successfully completed contracts (BT  or CC Road Works) of not less than 40% of 
the  value of proposed contract  in any one  year  within the last five years   

    (2008-09,2009-10,2010-11 , 2011-12  & 2012-13 ) For  Government  
Department/Board/Government Undertaking enclosed? 

 
3. Whether Proof for having an  annual minimum financial turnover of   not 

less than 40% of the value put to tender in any one financial year in the 
preceding “five” years ( 2008-09,2009-10,2010-11  2011-12 &  2012-13) 
enclosed?) 
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 (b)   Proposals for the timely acquisition (own or  Lease ) of the essential equipment listed in the 

Bid Data sheet. 
 
  (c)    The Bidder should have the minimum Key Personnel as specified in the Bid Data sheet.  
  (d)   Liquid asset and/or credit facilities, net of other contractual commitments and exclusive of 

any advance payment which may be made under the contract, of no less than the amount 
specified in the Bid Data sheet. 

 
4.Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value.  The available bid capacity will be calculated as 

under: 

Assessed Available Bid capacity = (A x N x 2-B) 
Where 
A = Maximum value of construction  works executed in any one year during the last five  years 

(updated to 2013-14 price level) taking into account the completed as well as works in 

progress. 

N = Number of years prescribed for completion of works for which bids are invited. 

B = Value, at price 2013-14 level, of existing commitments and on-going works to be 

completed during the period of completion of the works for which bids are invited. 

Note: i) The statements showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of the an Executive Engineer or 
equivalent. . 
 
ii)  The  value of the Financial Turnover of the Previous Years shall be given a Weightage of 
10% each per year to bring them to the Price Level of 2013-14. 
 
Weightage is as follows for Annual turnover 
 
2012-13 :  1X Annual turnover 
 
2011-12 :  1.10 X Annual turnover 
 
2010-11 :  1.21X Annual turnover 
 
2009-2010:  1.33 X Annual turnover 
 
2008-2009 :  1.46 X Annual turnover 
 
 
4.        Deleted 
 

5.   Cost of Bidding 
 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Commissioner will in no case be responsible or liable for those costs. 

6.   Site Visit 
 

 6.1 The Bidder, at the Bidder’s own responsibility and risk, is encouraged to visit and examine 
the site of works and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the works.  The costs of 
visiting the site shall be at the Bidder’s own expense. 

B.  Bidding Documents 
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7. Content of Bidding Documents 
 
7.1 The set of bidding documents comprises the docu ments listed in the table below and 

addenda issued in accordance with Clause 9: 
Section I                Tender Notice 
Section II                Instructions to Bidders (ITB) 
Section III    Forms of Bid and Qualification Information 
Section IV   Letter of Acceptance 
Section V                General Conditions of Contract 
Section VI               Contract Data 
Section VII              Specifications 
Section VIII   Drawings 
Section IX   Security Forms 
Section X      Technical Specifications 
 

7.2     The number  of copies of each section supplied to the prospective Bidder and the number of 
copies to be completed and returned with the Bid is specified in the Bid Data Sheet. 

 
8.       Clarification and Pre-Bid meeting 
8.1 In any case any Bidder ask for a clarification to the Bid documents before 4 days of the opening 

of the Bid, the Bid inviting authority shall ensure that a reply is posted on line to the  clarifications 
sought. It is the responsibility of the Tenderer to note down any changes which is posted on line, 
the Tender Inviting Authority will not be held responsible in this matter. 

 
8.2   A Pre-Bid meeting will ordinarily be conducted not later than 14 days before the last date of 

submission of Bid. The purpose of the meeting is to clarify the issues and doubts and to answer 
the question on any matter that may be raised till that date. The Bidder or his official 
representative is advised to attend the meeting which will be convened by the Bidding authority 
as specified in Bid Data sheet. The minutes of the meeting including questions raised and 
responses given by the Commissioner will be furnished on demand. Any addendum, 
modifications if required based on the Pre-Bid meeting will be posted on line.. 

 
9.       Amendment of Bidding Documents 
9.1 At any time after the issue of the Bid documents and 5 days before the opening of the Bid, the 

Bid inviting authority may make any changes, modifications or amendments to the Bid 
documents and shall send intimation of such change to all those who have purchased the original 
Bid documents. Prospective bidders shall promptly acknowledge the receipt thereof by telex, 
cable or fax to the Bidding authority. The Bid shall be furnished taking into account the 
addendum/amendments, if any, issued as mentioned above and any failure in doing so will lead 
to consequences including rejection of Bid. 

 
C.       Preparation of Bids 

10.     Language of Bid 
10.1 All documents relating to the Bid shall be in the language specified in the General Conditions of 

Contract. 
 
11. Documents Comprising the Bid 
11.1 The Bid submitted by the Bidder shall comprise the following: 

(a) The Bid  
(b) Bid Security; 
(c) Priced Bill of Quantities; 
(d) Qualification Information Form and Documents; 
(e)    Income Tax clearance certificate and Sales Tax clearance certificate for the current year 

obtained from the appropriate authority; 
and any other materials required to be completed and submitted by bidders, as specified in 
the Bid Data sheet. 
 

11.2 Alternate design 
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(a) Unless otherwise specified in the design data sheet, alternate design shall not be 
considered.   

(b) Bidders wishing to offer technical alternatives to the requirement of the bidding document 
must first price the employer’s design as described in the bidding document and shall 
further provide all information necessary for a complete evaluation of the alternative by the 
Employer including drawings, design, calculations, technical specifications, breakdown of 
prices and proposed construction methodology and other relevant details.  Only technical 
alternatives if any, of the lowest evaluated bidder confirming to basic technical 
requirement shall be considered by the employees. 

(c) Bidders are permitted to submit alternative technical solutions for specified parts of the 
projects identified in the bid data sheet. 

12. Bid Prices 

12.1 The Contract shall be for the whole works based on the priced Bill of Quantities submitted by the 
Bidder. 

12.2 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause shall be included in the rates, prices, and total Bid price submitted by the Bidder. 

12.3 The rates and prices quoted by the Bidder shall be subject to adjustment during the performance 
of the Contract if provided for in the Bid Data sheet and the provisions of the Conditions of 
Contract.  The Bidder shall submit with the Bid all the information required under the Contract 
Data Sheet and the Conditions of Contract. 

 
12.4 If the contractor offers discount / rebate in a particular item, his bid price will be after deducting the 

discount from the original quoted price.  If the contractor offers discount / rebate in the total value 
of work, his bid price will be same as original quoted rate, after calculating the total amount the 
discount / rebate amount is to be deducted. 

 
13. Currency 
13.1 The currency for the purpose of the Bid document shall be the Indian Rupee (INR). 
 
14. Bid Validity 
14.1 Bids shall remain valid for a period of 90 days unless otherwise specified in the Bid Data sheet. 
14.2 In exceptional circumstances, the Commissioner may request that the Bidders to extend the 

period of validity for a specified additional period.  The request and the Bidders’ responses shall 
be made in writing .  A Bidder may refuse the request without forfeiting the Bid Security.  A Bidder 
agreeing to the request will not be required or permitted to otherwise modify the Bid, but will be 
required to extend the validity of Bid Security for the period of the extension, and in compliance 
with Clause 15 in all respects. 

 
15. Bid Security (Earnest Money Deposit) 
15.1 The Bidder shall furnish, as part of the Bid, a Bid  Security (Earnest Money Deposit) for an 

amount equal to 1% of the  Work Value. The Earnest Money Deposit shall be either in the 
form of Demand Draft or a irrevocable bank Guarante e drawn from any 
Nationalized/Scheduled Bank in favour of the Commis sioner, Corporation of Chennai; 
Banker’s cheque,or a chalan by remitting cash into the Corporation Treasury, to the 
credit of deposits which do not bear interest. The Earnest Money will be refunded to the 
unsuccessful bidder  without interest on applicatio n after intimation is sent of the 
rejection of the tender or at the expiration of Bid  validity period. Bids not accompanied 
by the Bid Security will be rejected. The Bid secur ity of the successful Bidder will be 
returned as per clause 15.2. 

 
 15.2 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security. 
 
15.3 The Bid Security will be forfeited: 
         (a)  If a bidder withdraws his Bid during the period of Bid validity. 
          (b) If a successful Bidder fails to: 
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                    i)  Execute the agreement or 
 ii)  Furnish the necessary performance security within the specified time limit of 

30 days from the date of issue of letter of acceptance of his bid. 
(c)  If the Bidder does not accept the correction of the Bid price, pursuant to Clause 24; or 
(d) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

                    i)  Sign the Agreement; or 
                   ii) Furnish the required Performance Security. 
 
16. Format and Signing of Bid 

16.1 The Bidder shall prepare one original of the documents comprising the Bid as described in 
Clause 11 of these Instructions to Bidders, bound with the volume containing the Form of Bid, 
and clearly marked “ORIGINAL.”  In addition, the Bidder shall submit copies of the Bid, in the 
number specified in the Bidding Data, and clearly marked as “COPIES.”  In the event of 
discrepancy between them, the original shall prevail. 

 
16.2 The original and all copies of the Bid shall be typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 
3.2(a) or 3.3(b), as the case may be.  All pages of the Bid where entries or amendments have 
been made shall be initialed by the person or persons signing the Bid. 

16.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued 
by the Employer, or as necessary to correct errors made by the Bidder, in which case such 
corrections shall be initiated by the person or persons signing the Bid. 

16.4  The Bid document and  Price Bid Documents  up loaded in the PDF format should not be  
         changed  or converted to any other format while down loading . 
         The tenderer shall quote their  rates only   by writing in the indelible ink by  manually or  
         by typing after down loading .  
 
 
D.  Submission of Bids 
 
17. Sealing and Marking of Bids 
17.1 The Bid shall be submitted in 2 parts simultaneously, addressing the Bid authority and each part 

shall be in separate sealed covers super scribing cover No, Bid No, Name of work, list of 
enclosures, name and address of Bidder. The Bidders shall then put the two sealed envelopes 
into an outer envelope,  sealed, addressing the Bid authority, super scribing the name of work, 
list of enclosures, name and address of the Bidder. 

  
Cover No.1 - Technical Bid  
Earnest Money Deposit, Certificates as per clause 11.1 (e) and Prequalification Bid . 
This cover should be marked as ‘Cover number – 1, Technical Bid’, and shall contain, Bid 
Security and Pre- Qualification documents. Tender document furnished by Corporation of 
Chennai to be submitted in cover.no.1 
 
Cover No.2 – Price Bid 
This cover should be marked as ‘Cover number - 2, Price Bid ’, and should contain the Price Bid 
documents . 
 

17.2 The Bidder shall be responsible for properly super scribing and sealing the cover in which the 
Bid is submitted and Bid inviting authority shall not be responsible for accidental/ 
misplacement/premature opening of the covers that are not properly super scribed and sealed 
as mentioned in Clause 17.1 before the time appointed for Bid opening. 

 
17.3   The filled up Bid documents shall be submitted up to the last date of submission as given in Bid 

Data sheet. Duly filled in Bid documents shall be put in any one of the  Tender boxes  provided 
at the Tender Sales Counter , Office of the Public Relation Officer, Office of Vigilance 
Department and Office of Chief Engineer/General in the Ripon Buildings, Chennai. Tenders can 
also be submitted by Post or Courier, provided that the Bid inviting authority shall not be 
responsible for any delay in transit in such cases.
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17.4  The Bid inviting authority may extend the last date of receiving tenders after giving adequate 

notice to all intending bidders in cases where 
 a) The publication of the IFB has been delayed 

b) The communication of changes, in the Bid document to the prospective Bidders under the 
clause 8 took time. 

 
17.5  The Bidders shall not amend/add/alter any of the Bid conditions, conditions of contract, 

specifications etc. of his own. 
 
18. Deadline for Submission of Bids 
18.1 Bids shall be delivered to any one of the tender boxes provided at the Tender Sales Counter , 

Office of the Public Relations Officer , Office of the Vigilance Department and Office of the Chief 
Engineer (GEN) in the Ripon Building, Chennai or by post to the Tender Inviting Authority to the 
address specified in the Bid Data Sheet not later than the time and date specified in the Bid Data 
sheet.. 

 
18.2 The Tender Inviting Authority may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 9, in which case all rights and obligations of the Employer 
and the Bidders previously subject to the original deadline will then be subject to the new 
deadline. 

19. Late Bids 
19.1 Any Bid received by the Tender Inviting Authority after the deadline prescribed in Clause 18.1 will 

be returned unopened to the Bidder. 
 
E.  Bid Opening and Evaluation 
 
20. Bid Opening 
20.1 The Pre-Qualification Bid marked as Cover no. 1 will be opened at the time and date outlined in 

the Bid Data sheet, in the presence of Bidders/Authorized representatives who choose to attend. 
The Bidders’ names, and the presence or absence of Bid Security, and such other details as the 
Tender Inviting Authority may consider appropriate, will be announced by the Tender Inviting 
Authority at the opening. 

 
20.2  The Price Bid marked as Cover no. 2 of qualified Bidders will be opened by the Tender Inviting 

Authority, in the presence of Bidders / authorized representatives who choose to attend. The date 
of opening of the price bid will be intimated to all the Prequalified Bidders after evaluation of the 
Prequalification Bids by the Tender Inviting Authority. 

 
 20.3 The Bidders’ names, the Bid prices, the total amount of each Bid and such other details as the 

Tender Inviting Authority may consider appropriate, will be announced by the Commissioner at 
the opening. 

 
20.4 The Employer will prepare minutes of the Prequalification and Price Bid opening, including the 

information disclosed to those present in accordance with Sub-Clause 20.1 & 20.3. 
 
21. Process to Be Confidential 
 
21.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced.  Any effort by a Bidder to influence the Employer’s processing of Bids or award 
decisions may result in the rejection of his Bid.
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22. Clarification of Bids and Contacting the Employ er 
 
22.1 From the time of Bid opening to the time of contract award, if any Bidder wishes to contact the 

Employer on any matter related to the Bid, it should do so in writing. 
 
22.2 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the 

Employer’s discretion, ask any Bidder for clarification of the Bidder’s Bid, including breakdowns 
of unit rates.  The request for clarification and the response shall be in writing or by cable, telex, 
or facsimile, but no change in the price or substance of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 24. 

 
22.3 Any effort by the Bidder to influence the Tender Inviting Authority in the Employer’s Bid 

evaluation, Bid comparison or contract award decisions may result in the rejection of the Bidders’ 
Bid. 

 
23. Examination of Bids and Determination of Respon siveness 
23.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid  

(a) Meets the eligibility criteria defined in Clause 2;  
(b) Has been properly signed;  
(c) Is accompanied by the required securities; and  
(d) Is substantially responsive to the requirements of the Bidding documents. 
 

23.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents, without material deviation or reservation.  A material 
deviation or reservation is one  

 (a) Which affects in any substantial way the scope, quality, or performance of the works;  
 (b) Which limits in any substantial way, inconsistent with the bidding documents, the Employer’s 

rights or the Bidder’s obligations under the Contract; or  
 (c) Whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive Bids. 
23.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

 
24. Correction of Errors 
24.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors.  Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the price quoted in figures and in words, the lowest  
will be taken. 

24.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder.  If the Bidder does not accept the corrected amount, the 
Bid will be rejected, and the Bid Security may be forfeited in accordance with Sub-Clause 15.3(c). 

25. Evaluation and Comparison of Bids 
25.1 The Employer will evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clause 23. 

25.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 
adjusting the Bid price by making any correction for errors pursuant to Clause 24. 
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F.  Award of Contract 

26.     Award Criteria 
 
26.1 Subject to Clause 27, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid price, provided that such Bidder has been determined to be  

 (a) Eligible in accordance with the provisions of Clause 2, and  

 (b) Qualified in accordance with the provisions of Clause 3. 

26.2   In determining the lowest evaluated price the following practice will be considered: 

         i) The quoted price shall be corrected for arithmetical errors 

ii) In case of discrepancy between prices quoted in words and in figures, whichever is minimum 
will be taken. 

27.   Rates to Include    The tendered rates for the items should be inclusive of all items of works 
required for the proper execution of the items (viz) watering, barricading, lighting, watching, safety  
arrangements in the interest of traffic, safeguarding the underground services etc, and no claim for 
extra payment on any score will be entertained. The rates to be tendered should be inclusive of sales 
tax and other taxes in force. 1-28 Preliminary specification etc, in SSRB/TNBP will form part of the 
Agreement. 

28.  Employer’s Right to Accept any Bid and to Reje ct any or all Bids 

(1)  After negotiation with the tenderer and before passing the order accepting a tender as under 
sub-section(6) of section 10 of the Tamil Nadu Transparency in Tender Act, 1998 if the Tender 
Accepting Authority  decides that the price quoted by such tenderer is higher by the percentage 
as may be prescribed over the schedule of rates or prevailing market price, he shall reject the 
Tender. 

(2) The Tender Accepting Authority, before passing the order accepting a tender, may also reject 
all the tenders for reasons such as changes in the scope of procurement, new technologies or 
substantial design changes, lack of anticipated financial resources, Court orders, accidents or 
calamities and other unforeseen circumstances. 

29. Notification of Award and Signing of Agreement 
29.1 The Bidder whose Bid has been accepted will be notified of the award by the Commissioner prior 

to expiration of the Bid validity period by cable, telex, or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will 
state the sum that the Commissioner will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

29.2 The notification of award will constitute the formation of the Contract, subject to the Bidder 
furnishing the Performance Security in accordance with Clause 30 and signing the Agreement in 
accordance with Sub-Clause 29.3. 

29.3 The bidder shall have to enter into an agreement with the Commissioner within 30 days from the 
date of receipt of letter of acceptance. The form of agreement will have to be stamped at the 
stamp office at the cost of the bidder.   

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Commissioner will 
promptly notify the other bidders that their bids have been unsuccessful. 

 
30. Performance Security (Security Deposit) 
30.1 Within 14 days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Commissioner a Performance Security. The Performance Security (Security Deposit) will be 2% 
of the contract amount in the form of National Savings Certificate/ Small savings 
instrument/deposits/Accounts pledged in favour of Commissioner, Corporation of Chennai; 
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irrevocable Bank Guarantee. However it is open to the Commissioner to insist on higher deposit 
as per rules in force. 

30.2   Failure of the successful Bidder to comply with the requirements of Sub-Clause 29.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

 

30.3 As per the Council Resolution No. 584/86 dated 21.05.86, the percentages of security deposit to 
be fixed for various percentages of rebates are as following. 

Percentage Rebate Percentage of Security Deposit to  
be fixed 

Up to 10 % 2% 

10 to 20 % 3% 

20 to 30 % 4% 

Above 30% 5% 

30.4.   As per Council Resolution N. 456/2002, Dt : 28-11-2002 the amount of Additional Security 
Deposit  to be paid by the Contractor along with the tender for various percentage of rebate are 
as follows: 

 
 
Percentage of rebate 
 

Amount of Additional Security Deposit 
payable in the form of Demand Draft 
 

5 to less than 15% 2% 

15% to 20% 50% of Difference between Office value of 
work and Tender amount. 

above 20% Same as above 

 
30.5 The Contractors has to pay the Additional Security Deposit in the form of Demand Draft drawn in 

favour of Commissioner while submitting the tender documents. For more than 1 Lakh bank 
Guarantee will be accepted.  

 
30.6 If any of the Contractor has not enclosed Additional Security Deposit for the appropriate value in 

the form of Demand Draft while submitting tender documents, the tenders of such tenderers will 
be summarily rejected. 

 
30.7 The Demand Draft/Banker’s cheque enclosed for the Additional Security Deposit by the 

unsuccessful Tenders will be returned after obtaining proper acknowledgement and absorbing 
official procedures.. 

 
30.8 If percentage of rebate is above 20% tenderer should furnish the break up details,risk, cost  and 

responsibility analysis and produce documents to prove the previous experience and work on 
hand with performance certificate showing the satisfactory completion of works entrusted in 
order to substantiate that the quoted rate is workable for complete execution as detailed in 
tender.. 

 
31.a.  Adjudicator :           

The Commissioner will propose the person to be appointed as Adjudicator under the Contract and 
stipulated in the Letter of Acceptance. 
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31.b. Arbitration 
In case of any dispute or difference between the parties to the contract either during progress or after 
the completion of the work or after the termination , abandonment , or breach of contract or as to any 
matter or thing arising there under except as to the matters left to the sole discretion of the 
Superintending Engineer/BRR as to the withholding by the  Superintending Engineer/BRR of payment 
of any bill to which the contractor may claim to be entitled, then either party shall forthwith give to the 
other, notice of such dispute or difference shall be referred to the Arbitrator and the award of such 
Arbitrator shall be Final binding on the parties, progress of work shall not be suspended or delayed on 
account of the reference of the dispute to arbitration under this clause. 
 
Either party within a period shall be fixed by the arbitration file before the arbitration statement of the 
case and also shall all documents relating to or having a hearing on the case  The Arbitrator shall not 
be bound to observe the ordinary rules of procedure applicable to trails before judicial Tribunals nor to 
hear or receive formal evidence , but may pass an award on the documents and statements of the 
case filed by the parties or personal inspection or on both. The Arbitrator shall have power to view the 
subject matter of the dispute with or without the parties or their  agents to open review and revise any 
certificate , opinion decision , requisition or notice have in regard to the matters, expressly examined 
and to determine all matters in dispute which shall be submitted to him and of which notice has been 
given as aforesaid, in the same manner as if no such certificate, opinion , decision, requisition, or 
notice been given.    
 
The expenses of such reference to Arbitration shall be awarded by the Arbitrator in his discretion 
subject to the condition that the amount of expenses awarded to either party shall not exceed the limits 
set forth, irrespective of the actual expenses incurred by either party. The arbitrator may determine the 
amount of expenses to be awarded or direct the same to be shared as between solicitor and client or 
as party, and party and shall direct by whom and to whom and what manner the same shall be borne 
and paid. 
The limits referred in this clause are   5 % monitory award which does not exceeds Rs. 10,000/-, 3 % 
on which next Rs.40,000/- or any part thereof , 2 % on the next Rs.50,000/- or any part there of. 
 
32. Corrupt or fraudulent Practices: 
The bidder shall observe highest standard of ethics during bidding process and execution of the 
project. 
 
If the Contractor has engaged in corrupt or fraudulent practices, in competing for or in executing the 
Contract, the Employer may, after given 14 days notice to the Contractor, to terminate the Contract. 
  
 “corrupt practice”  means the offering, giving, receiving or soliciting of any thing of value to influence 
the action of a public official in the procurement process or in contract execution. 
“ Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 
or the execution of a contract to the detrimental to the interest of the Employer, and includes collusive 
practice among Bidders which is detrimental to the Commissioner and includes collusive practice 
among the bidders ( prior  to or after bid submission.) designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer .the benefits of free and open competition. 
 
 The Commissioner will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in question 
 
33. Insolvency  : If the Contractor is declared insolvent under any applicable law, the Employer may by 
notice in writing  terminate the contract immediately. The contractor shall then demobilize from the site 
leaving behind, any contractor’s equipment which the employer instructs in the notice is to be used until 
the completion of work 

34. Taking Over: The Employer shall notify the contractor when he considers that the Contractor has 
completed the works stating the date accordingly. Alternatively the Employer may notify the Contractor 
that the works, are ready for taking over , stating the date accordingly. 
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35.Contractor’s care of the Works :   The contractor shall take full responsibility for the care of the 
works from the  Commencement Date until the date of the Employer’s notice under clause 35. 
Responsibility shall then pass to the Employer. If any loss or damage happens to the Works during the 
above period, the Contractor shall rectify such loss or damage so that the works confirm with the 
Contract. Unless the loss or damage happens as a result of an Employer’s liability the Contractor shall 
indemnify the Employer , the Employer’s , Contractor’s Agents and employees against all loss or 
damage happening to the Works and against all claims or expenses arising out of the Works caused 
by a breach of contract , by negligence or by other default of the  Contractor, his agents or employees. 
 
36. Compensation Events. 
The following are Compensation Events unless they are caused by the Contractor. 

(a) The Authority does not give access to a part of the Site mentioned in the current milestone. 

(b) The Authority modifies the schedule of other contractors in a way which affects the work of the 
contractor under the contract. 

(c) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of Letter of Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly and from a visual inspection of 
the Site. 

(d) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 
Authority, or additional work required for safety or other reasons. 

(e) Other contractors, public authorities, Utilities or the Authority do not work within the dates and 
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

(f) Nil 

(g) The effect on the Contractor of any of the Authority’s Risks. 

(h) Other Compensation Events listed in the Contract Data or mentioned in the Contract if a 
Compensation Event would prevent the work being completed before the intended completion 
data, the intended completion date is extended.  The Engineer has to decide by how much the 
intended completion date has to be extended. 

As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s 
forecast.  It is to be assessed by the Engineer. If the Contractor’s forecast is deemed unreasonable, 
the decision of the Engineer is final binding on the contractor.  The Engineer will assume that the 
Contractor will react competently and promptly to the event. 

The Contractor has to not be entitled to compensation to the extent that the Authority’s interests are 
adversely affected by the contractor not having given early warning or not having cooperated with the 
Engineer.
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G. Bid Data Sheet  
  
Bid data sheet shall be filled in by the Tender Inviting Authority  before issuance of the bidding 
document 
Instructions to 
Bidders (ITB) 

Clause 
Reference 

Bid Data 

   A.  General 
(1.1) Package-3 (8 Roads)  

 
Laying Cement Concrete road at Balaji Nagar In th s treet, 
Nallanna Mudali Lane, Leonard street, Vaidhiyar 
Chinnaiah street, Begam I st street, Begam II nd st reet, 
Begam 4 th street, Venkatachalam II nd lane in Dn-1 19, 
Unit-24,  Zone-9.  

 

(3.3) The qualification data required from bidders in Sub-Clause 3.4 are modified as follows:  
…..[ nil”]….. 

(3.4) The qualification criteria in Sub-Clause 3 are modified as follows 
…… “nil”]……. 

3.4 d The minimum required annual value of work for the successful Bidder in any of the last 
five years shall be 40% of  package tender v alue   

  

(3.4 b) & 3.2 d 
 
 
 
 
 
 
 
 
 

 

The essential equipment to be made available for the Contract by the successful Bidder 
shall be ……[insert equipment list]…….. 

 

Sl. No. Particulars of Equipment Capacity Number 

1 Plate compactor 2 nos 

2 Tipper Lorry / Dumper  4 Nos 

3 Vibratory Roller 1 No 
4 Straight Edge 2 Nos 

5 Saw cutting machine  1 No 

6 Water Lorry 2 Nos 

7 
 

Cold Milling Machine (if cold milling 
carried out) 

1 No 

8 JCB / Poclaine  1 No 

9 Accelerating beam  1 No. 

10 Vaccumasier 2 Nos 

11 Needle Vibrators 40mm & 60mm dia needle 4 Nos 

12 Groove Cutter 4 Nos 

13 Screed Vibrators 1 Nos 

14 Air Compressor 1 No 

15  Steel shuttering  used as a form work 
preferably in the form of 
channels  
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3. The tenderer shall have assured access ( through hire, lease and other commercial 
means) in full working order by means of letter ( as applicable) as a standby 
arrangement from the list of registered R.M.C.Plant approved  and authorized by 
Chennai Corporation  

Sl. No. Particulars of Equipment Number 

1 
R.M.C. Plant (Computerized). Capacity 
min. 60 Cum. per hr. conforming to basic 
norms as per attached Annexure 

1 No. 

 

2. The tenderer shall have assured supply of design mix of M40 Grade concrete by means 
of registered agreements with reputed RMC Plant companies ( approved and authorized 
by Chennai corporation)  (  having capacity of min. 60 Cum. per hr.  conforming to basic 
norms as per attached Annexure. 

(3.4c) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(3.4d) 

Technical Personnel to be deployed by the Contracto r for the work.  

 

 
The minimum amount liquid assets and/or credit facilities net of other contractual 
commitments of the successful Bidder shall be 15% of the package tende r work 
value  

Name of members of technical staff  
proposed to be employed 

 

 
Qualifications 

Below 1 crore                          
Project Engineer - 1 No 
 
Dy.Project Engineer – 1 No 
 
Site  Engineer  - 2 Nos 
 
 
1 crore      to 2 crore                    
Project Engineer - 1 No 
 
Dy.Project Engineer – 1 No 
 
Site  Engineer  - 3 Nos 
 
 
 Above 2 crore                            
Project Engineer - 1 No 
 
Dy.Project Engineer – 1 No 
 
Site  Engineer  - 4 Nos 

 
BE Civil 15 years Experience 
 
BE Civil  5 years Experience 
 
B.E/DCE 
 
 
BE Civil 15 years Experience 
 
BE Civil  5 years Experience 
 
B.E/DCE 
 

 
 

BE Civil 15 years Experience 
 
BE Civil  5 years Experience 
 
B.E/DCE 
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RATE OF PROGRESS 
 

The Attention of the tenderers. is directed to the contract requirements as to the time of 
beginning work, the rate of progress and the dates for the completion of the whole work and its several 
parts. The following rate of progress and proportionate value of work done from time to time, as will be 
indicated by the Exe. Engineer certificate of the value of work done, will be required. Date of 
commencement of these programmes will be the date on which the site (or premises) is handed over 
to the contractor. 

 
 

Period after date of commencement (1) Percentage of work completed (based on contract 
Lumpsum amount) (2) 

 15th day  
 
30th Day 
 
45th Day  
 
60th Day 
 
 
 

20 % 
 
50 % 
 
75 % 
 
100 % 
 
 
 
 
 
 
 
 
 
 
The work should be completed in all respects 
within the period of …………. months. 

 
Note : The period to be entered in column (1) for the purpose of defining the rate of 
progress may be fixed by the Executive Engineer to suit each case. 
 
 
1. Completion of site clearance   5th Day 
2. Completion of Milling operations and R.C.C 
    Pipe fitting      15th Day 
3.M15 concrete work completion    25th Day 
4.Completion of M40 concrete   45th Day 
5.Completion of Inspection Chamber   50th Day 
6.Completion of Interlocking paver Blocks  55th Day 
7.Erection of name Board and completion of all 
   Works in all respects     60th Day 
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   B. Bidding Documents 

7.2 The number of copies of the Bid to be completed and returned shall be  one copy  
 
 

  

   C. Preparation of Bids 
 

(7.2) 
(16.1) 

The number of copies of the Bid to be completed and returned shall be one copy  
 

(12.3) The Contract [specify “is” or “is not”] subject to price adjustment in accordance with 
Clause 45 of the Conditions of Contract. 

(14.1) The period of Bid validity shall be 90 days after the deadline for Bid submission specified 
in the Bid Data sheet. 
 

(15.1) The amount of Bid Security (EMD) shall be Rs. 86600/- 

 D.  Submission of Bids 

(18.1) The address for the purpose of Bid submission is  
Zonal Officer  
Ripon Buildings  
Corporation of Chennai 
Chennai  
 

(17.3) The deadline for submission of bids shall be 28.06..2013 3.00 P.M  
 

 E.  Bid Opening and Evaluation 

  

(20.1) The opening of the Prequalification Bid shall take place 28.06.2013  3.30 PM at  
Zonal Officer –9 
Ripon Buildings Corporation of Chennai 
Chennai  
  

 F.  Award of Contract 
 

(30.0) The Standard Form of Performance Security acceptable to the Commissioner shall be 
The Performance Security (Security Deposit) will be 2% of the contract amount in the 
form of National Savings Certificate/ Small savings instrument/deposits/Accounts 
pledged in favour of Commissioner, Corporation of Chennai; irrevocable Bank 
Guarantee. 
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Section III  

1. Pre-Qualification Bid Submission Sheet  

Date:………………………… 
Invitation for Bid No:    Z.O.9.C.NO.E1/5641/3 /2012 

To:  
 
 

 The ……………………………………… 
 Corporation of Chennai, 
 Chennai. 

 
Sir, 

1. Being duly authorized to represent and act on behalf of …[……… name of the 
Bidder………….]…., hereinafter ” the Bidder” and having reviewed and fully understand all 
the bidding information provided, the undersigned hereby applies to be pre-qualified by 
yourselves as a bidder for the “…. [Insert Name of the work]……”   

 
2. The Bid is made in the full understanding of the following and declares: 

a) We have examined and have no reservations to the Bidding Document, including 
Addenda No.(s)………………………… issued in accordance with ITB Clause 9. 

b) We, including any subcontractors or suppliers for any part of the contract, do not have 
any conflict of interest in accordance with ITB Sub-Clause 2.4. 

c) We, in accordance with GCC Sub-Clause & Appendix to Bid, plan to subcontract the 
following key activities or parts of the works to the following sub contractors.  

Name of Sub 
Contractor 

Address Key activity Tentative 
Amount of the 
sub activity 

 
 

   

 
 

   

(if no part to be sub contracted, indicate “none”) 

d) We understand that you may accept/ reject any Bidding, cancel the Bidding process at 
any time and reject all the Bids and that you are not bound either to accept any Bids 
that you may received without incurring any liability to the Bidders, in accordance with 
ITB Clause 27. 

e) We understand that your Agency will not be liable for any such actions and will be 
under no obligation to inform the Bidder of the grounds from them.
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3. Attached herewith are the following: 

 i) Income Tax and Sales Tax clearance certificates for the last three years  issued by the 
appropriate authority: 

 ii)   Demand Draft ……(furnish details of the Demand Draft)…… towards cost of Bid 
documents in case purchased in the counter.. 

   iii) Bid Security for Rs……………………………………. in the form of: 

a) Demand Draft ……(furnish details of the Demand Draft)…… 
b) Chalan ……(furnish details of the Chalan)…… 
c) Any other Form mentioned in Cl. 15.1 of ITB (Furnish Details) 

 
 
4. Attached to this letter are copies of original documents defining: 

i) the Bidder’s legal status; 
ii) the principal place of business; 
iii) the place of incorporation (for Bidders that are corporations) or the place of 

registration and the nationality of the owner(s) for Bidders that are partnerships or 
individually owned firms). 

 
5. The Corporation of Chennai and its authorized representatives are hereby authorized to 

conduct any inquiries or investigations to verify the statements, documents and information 
submitted in connection with this Bid, and to seek clarification from our bankers and clients 
regarding any financial and technical aspects. This Prequalification Bid Submission Sheet will 
also serve as authorization to any individual or authorized representative or any institute 
referred to in the supporting information to provide such information deemed necessary and 
requested by the Corporation of Chennai to verify statements and information provided in this 
Bids, or with regard to the resources, experience and competence of the Bidder. 

 
6. The Corporation of Chennai and its authorized representatives may contact the following 

persons for further information: 

         Name, Telephone and Fax No. of person 

General and Management 
Information 

 

 
Personnel 
 

 

 
Technical Enquiries  

 
Financial Enquiries  

 
 

 
7. Appended to this Bids, we give details of the participation of each party, including capital 

contribution and profit/loss agreements, to the joint Venture or associations. We also specify 
the financial commitment in terms of the percentage of the value of the/each contract, and the 
responsibilities for execution of the/each contract. 

 
8. We confirm that in the event that we submit bid, that as well as any resulting contract will be: 

i) Signed so as to legally bind all partners jointly and severally; and 

ii) Submitted with a Joint Venture agreement providing the joint and several liabilities 
of all partners in the event the contract is awarded to us. 
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9. The undersigned declare that the statement made and the information provided in the duly 
completed Bids are complete, true, and correct in every detail. 

 

Name:…………………………………………………………………………………………… 

In the Capacity of ………………………………………………………………………………. 

Signed ……………………………………………………………………………………………….. 

Duly authorized to sign the Bids for and on behalf of …………………………………. 

Date …………………………… 

 
 

Please purchase 'e-PDF Converter and Creator' on http://www.e-pdfconverter.com to remove this message.

http://www.e-pdfconverter.com


                                                                                                                      Corporation of Chennai  

Signature of the Bidder 
 

 
2.  DECLARATION BY THE BIDDER / TENDERER  

 
 
 
I/We _______________________________________________________ hereby 

declare that I/We am/are not in any way related to any officer who is in charge 

of………………………………………………………….. 

or having control of this work as referred in Clause 2.4 of ITB. I/We agree that if, at 

any stage, it is found that this declaration is untrue, the bid security/performance 

security paid by me/us will be forfeited and the contract entered will stand cancelled 

at the risk and cost of contractor. It is understood that the relationship with the officer 

referred to herein will be restricted to those referred in Cl.2.4 of ITB. 

 
 
 
 
Signature of the bidder 

Place: 

Date:
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3.   QUALIFICATION INFORMATION  
 
3.1 PRE QUALIFICATION BID QUESTIONNAIRE 
 
Sl No Questions Answers to be furnished by the bidder 
1 Name of Firm  
2 Nationality  
3 Head Office Address 

Postal 
Telex No 
Fax No. 
E-Mail 

 

4 Type of Organization 
Individual 
Partnership 
Incorporated company 

 

5 Year & place of establishment  
6 Give brief description of field/areas in which you have executed work. Please furnish details 

and particulars of such works in the relevant formats attached.  
 

7  Are you registered with any other  Government/ Department / Public undertaking ( if yes, give 
details) 

 

8 What are your sources of finance ( Please give details of bank reference – certificate from 
bank endorsing your financial stability and certificate to substantiate other sources) 

 

9 Give the last five years account with auditor’s reports, balance sheet, profit and loss account, 
and income tax clearance certificate. 

 
 

10 How much is your paid up capital 
How much is your working capital 
How much is your annual turnover for the last five years (Give separately for each year) 
How much is your net income for the last five years (Give separately for each year) 
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Sl No Questions Answers to be furnished by the bidder 
11 Do you intend to associate any other organisation for the works, which you are bidding? If so, 

give full particulars of that organization separately under each head of questionnaire and 
forms 

 

12 Formats (enclosed may filled) 
Details of Engineers & Managerial Personnel 
Details of machinery and equipment owned by the Company 
Present activities in which your firm is engaged as a Main contractor 
(last five years) 
Present activities in which your firm is working in Joint Venture (last 
five years) 
Material Testing facilities available with the firm  
 

 

 
Note : In the case of Joint venture/consortium/group, the lead bidder shall submit the answers as per the above questionnaire pertaining to each firm in the 
group. 
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3.2 LIST OF EQUIPMENTS PROPOSED TO DEPLOY FOR THE WORK 
(To be filled by the Bidder) 
 
ANNEXURE 1 
 
 

Sl 
No. 

Particulars Capacity Number Own/lease for a 
minimum period of two 
years 

1. 2 No Plate compactors 
2. 4 Nos Tipper Lorry / Dumper 
3. 1 No Vibratory Roller  
4. 2 Nos Straight Edge 
5. 1 No Saw cutting machine 
6. 2 Nos Water Lorry  
7. 1  No Cold Milling Machine (if cold milling carried out) 
8. 1 No JCB / Poclaine  
9.  1 No Accelerating beam  
10.  2 Nos vaccumasier  
11 4 Nos Needle Vibrators 40 mm & 60mm dia needle 
12 4 Nos groove cutter 
13 1  nos Screed Vibrators 
14 1 no Air Compressor 
15 steel shuttering used as a form work preferably in the form of channels  
16.  R.M.C. Plant (Computerized). Capacity min. 60 Cum. per hr.  

Conforming to basic norms as per attached Annexure  
 
 

Note:  1  Lease / Hire for the equipments should be valid for the period of construction of Roads. 
2. An undertaking to deploy cold milling machine wherever necessary has to be furnished by the bidder in the prescribed format will also be valid.   
3.   The tenderer shall have assured supply of design mix of M40 Grade concrete by means of registered agreements with reputed RMC Plant 
companies ( approved and authorized by Chennai corporation)    having capacity of min. 60 Cum. per hr.  conforming to basic norms as per attached 
Annexure 
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3. 3 LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOY FO R THE WORK 

 
Sl No Name Position Qualification Years of Experience in the 

relevant field 
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3.4 APPLICATION INFORMATION SHEET 
 

Application Information 

Bidder’s Legal Name 

 

 

In the case of Joint Venture/ Consortium/Group, legal name of each 
partner 

 

Bidder’s actual or intended year of constitution 

 

 

Bidder’s legal address in country of constitution 

 

 

Bidder’s authorized representative (name, address, telephone no., e-mail 
address) 

 

Attached are copies of the following original documents 

 

1. In the case of single entity, articles of incorporation or constitution of the legal entity named above. 

2. Power of attorney to represent the firm or JV/consortium /group named above. 

3. In case of JV, power of attorney for lead member of consortium by other JV partner 
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3.5 JOINT VENTURE INFORMATION SHEET  
DETAILS OF PARTNER(S) OTHER THAN LEAD PARTNER 

 

Partner 

 

Partner’s legal name 

  

 

Partner’s year of constitution 

 

 

Partner’s Legal address in country of Constitution 

 

 

Partner’s authorized representative  

(name, address, telephone no; fax and 

e-mail address) 
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3.6 FINANCIAL STATEMENT (DATA FOR PREVIOUS FIVE YEA RS - IN INDIAN RUPEES) 
 
a. Information from Balance Sheet  
Year 
 

   

Total Assets 
 

   

Total Liabilities 
 

   

Net Worth 
 

   

Current Assets 
 

   

Current Liabilities 
 

   

 
b. Information from Income Statement  
Year 
 

   

Total Revenue 
 

   

Profit before Tax 
 

   

Profit after tax 
 

   

Attached are copies of financial statements (balance sheets including schedules and income statements) for the last three years, as indicated above, 
complying with the following conditions 
All such documents reflect the financial situation of the bidder 
Historical financial statements must be audited by a certified chartered accountant 
Historical financial statements must be complete, including all schedules to the financial statements 

Note : Bidder and Each member of JV/consortium/group must furnish details separately in this form 
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3.7 TOTAL ANNUAL TURNOVER 
(Bidder and/or Each member of Joint Venture/consortium/group must fill in this form) 
 
TOTAL ANNUAL TURNOVER FOR THE LAST FIVE FINANCIAL YEARS 
 

Year 
 

Indian Rupee  
 

  

  

  

  

Total 
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3.8 PRESENT ACTIVITIES IN WHICH BIDDER FIRM IS ENGAGED AS A LEAD PARTNER 
(Each bidder or member of JV/consortium/group must fill in this form) 
 
Sl No 
 
 

Name & Type of 
project/work 
which you are 
presently 
executing & its 
execution 

Brief 
technical 
description 
 

Name & 
Address 
of client 
 

Period of 
contract (as 
provided in 
the 
agreement) 
 

Construction 
cost of 
project 
(in Rs) 
 

Type & 
amount of 
portion 
sublet by 
you 
 

Year of 
Starting 
 

Percentage 
completed 
works 
 

Name & 
Address of 
consultant if 
any 
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3.9 PRESENT ACTIVITIES IN WHICH BIDDER FIRM IS WORK ING IN JOINT VENTURE 
(Each bidder or member of JV/consortium/group must fill in this form) 
 
Sl 
No 
 

Name of the 
project/works 
and its location 
(phase of work 
for which you are 
responsible) 

Brief 
technical 
description 
 

Name & 
Address 
of client 
 

Period of 
contract  

Construction 
cost of 
project 
(in Rs) (entirely 
yours) 
 

Year of 
Starting 
 

Percentage 
completed 
works 
 

Name 
with 
whom 
you are 
in JV 
 

Name & 
Address of 
consultant if 
any 
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3.10 PRESENT ACTIVITIES IN WHICH BIDDER FIRM IS WORKING AS PARTNER 
(INDICATE PLACE OF WORK FOR WHICH FIRM IS RESPONSIBLE) 
(Each bidder or member of JV/consortium/group must fill in this form) 
 
Name of the 
Project /works and its 
location (phase of 
work) 
 

Name & 
Address 
of client 
 

Construction 
cost in Rs./ 
Entire cost of 
your portion 
 

Name of 
main 
contract
ors 
 

Period of 
contract (as 
provided in 
agreement) 
 

Year of 
Starting 
 

Percentage 
completed 
works 
 

Name & 
Address of 
consultant if 
any 
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3.11 COMPLETED WORKS IN WHICH FIRM WAS THE LEAD PAR TNER 
(DURING LAST 5 YEARS) 
 
(Each bidder or member of JV/consortium/group must fill in this form) 
Sl No 
 

Name & Type of 
project/ works and 
its location 
 

Brief 
technical 
description 
 

Name & 
Address 
of client 
 

Period of 
contract (as 
provided in 
the 
agreement) 

Construction 
cost of 
project 
(in Rs) 
 

Type & 
amount of 
portion 
sublet by 
you 

Year of 
Starting 
 

Percentage 
Completed 
works 
 

Name & 
Address of 
consultant if 
any 
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3.12 COMPLETED WORKS IN WHICH FIRM WAS IN JOINT VEN TURE 
(DURING LAST 5 YEARS) 
(Each bidder or member of JV/consortium/group must fill in this form) 
  

Sl 
No 
 

Name &  Type 
of project/ 
works and 
its location 
 

Brief 
technical 
description 
 

Name & 
Address 
of client 

Construction 
cost of Project 
(in Rs)  

 
 
 

Period of 
contract (as 
provided in 
the 
agreement) 
 

Year of 
Starting 
 

Year of Completion 
 

Reasons for 
delay if any 

Name & 
Address of 
consultant if 
any 
 

    Entire yours   Scheduled Actual   
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3.13 DETAILS OF SUB CONTRACTOR AND THEIR RESPONSIBI LITES 
(Applicable in case of subletting) 
 
Sl No Name & Address of Sub 

Contractor 
Responsibility  

Value of work to be sublet. 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
UNDER TAKING 

Under taking should be furnished in a Twenty Rupees  Non-Judicial Stamp paper with the Qualification Ap plication 

and certified by the Notary Public. 

I/We the  applicant  do  hereby  undertake  that I/we will abide by the terms and conditions if any modified by the Tender Inviting 
Authority in the contract conditions subsequent to submission of Qualification Annexure/price tender or subsequent to execution of 
the agreement. 
Place: 
Date :  Signature of the bidder with Seal 

The above named deponent has understood the contents well and solemnly and sincerely declared and affirmed by the 
deponent in my presence at ----------------------- and  signed  before me -------------------on  this  day  of -----------------------------------------
------. 
Place:  
Date: 

Signature of the Notary Public with Seal 
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I/We the applicant do  hereby  undertake  that I/we will abide by the terms and conditions set forth in the tender document and am 
willing to undertake the Laying Cement Concrete road at Balaji Nagar In th s treet, Nallanna Mudali Lane, 
Leonard street, Vaidhiyar Chinnaiah street, Begam I  st street, Begam II nd street, Begam 4 th street, 
Venkatachalam II nd lane in Dn-119, Unit-24,  Zone- 9  in Corporation of Chennai at the rate as given in the price bid 
cover 
Place: 
 Date : 

 
 

UNDERTAKING TO BE GIVEN BY THE BIDDER WHO DOES NOT POSSESS A COLD MILLING MACHINE  
 

Undertaking should be furnished in a Twenty Rupees Non-Judicial Stamp paper certified by the Notary Pu blic. 

 
I/We the  bidder  do  hereby  undertake  that I/we will deploy cold milling machine for the cold milling works in the package of road 
works as per the directions of the Engineer – in – Charge within a week . Failing which I hereby agree to the termination of contract 
along with forfeiture of security deposit by the Department  
 
 
Place: 
 
Date : Signature of the bidder with Seal 
 
 

The above named deponent has understood the contents well and solemnly and sincerely declared and affirmed by the 
deponent in my presence at ----------------------- and  signed  before me -------------------on  this  day  of -----------------------------------------
------. 
 
 
Place:  
Date:             Signature of the Notary Public with Seal
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Definitions & Interpretations 
1.    Act  means the Tamil Nadu transparency in Tenders Act, 1998 (Tamil Nadu Act 43 of 1998).        

2.    Rules means The Tamil Nadu Transparency In Tender Rules, 2000 

3. Adjudicator: The Commissioner will propose the person to be appointed as 
Adjudicator under the contract in the Letter of Acceptance. 

4. Arbitrator :  If a party is dissatisfied with the decision of the Adjudicator or no decision is given 
within the time set out  the party may give notice of dissatisfaction and a dispute which has 
been the subject of a notice of dissatisfaction has to be finally settled by Arbitral  tribunal. The 
Arbitrator can revise the decision of the Adjudicator. The Arbitral Tribunal consists of 3 
Arbitrators, one each to be appointed by the Authority and the Contractor.  The third Arbitrator 
has to be chosen by the two Arbitrators so appointed by the parties and has to act as presiding 
arbitrator. In case of failure of the two arbitrators appointed by the parties to reach upon a 
consensus within period of 30 days from the appointment of the arbitrator appointed 
subsequently, the Presiding  Arbitrator has to be appointed by President of the Institution of 
Engineers (India). 

5. The Authority  (Commissioner) or his authorised representative is the party who 
Employs the Contractor to carry out the Works 

6. Earnest Money Deposit means the amount required to be remitted by a bidder along with his 
bid indicating his willingness to implement the contract. 

7. Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

8. BIS means Bureau of Indian Standards. 

9. Compensation Events  are those defined in Clause -36. 

10. The Completion Date is the date of completion of the Works as certified by the 
Superintending Engineer / Zonal Executive Engineer, 

11. The Contract is the Contract between the Authority and the Contractor to execute, complete, 
and maintain the Works.  It consists of the documents listed in Clause 11.1 

12. The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Authority. 

13. Tenderer Or Bidder: Any person , firm  or Corporation submitting a tender for the work 
contemplated, acting directly or through a duly authorized representative.  

14. The Contractor’s Bid is the completed bidding document submitted by the Contractor to the 
Authority. 

15. Bid Price :  The prices and discounts quoted by the bidder in the letter of bid and in the bill of 
quantities. 

16. The Contract Price  is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 

17. Days  are calendar days; months are calendar months. 
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18. A Defect  is any part of the Works not completed in accordance with the Contract. 

19. The Defects Liability Certificate is the certificate issued by Superintending Engineer upon 
correction of defects by the Contractor. 

20. The Defects Liability Period  is the period named in the Contract Data and calculated from 
the Completion Date. 

21. Drawings  include calculations and other information provided or approved by the 
Superintending Engineer for the execution of the Contract. 

22. The Authority (The Commissioner) is the party who employs the Contractor to carry out the 
Works 

23. The Superintending Engineer is the person named in the Contract Data (or any other) 
competent person appointed by the Commissioner and notified to the Contractor, to act in 
replacement of the Superintending Engineer) who is responsible for supervising the execution 
of the Works and administering the Contract. 

24. The Executive Engineer is an Executive Engineer of Corporation of Chennai, who will be in 
charge of work in Corporation of Chennai. 

25. The Lead Bidder shall be designated in the Joint venture/Consortium/Group agreement to be 
submitted along with the Bid. The Lead Bidder shall have the authority to conduct all business 
for and to act on behalf of any and all partners of the Joint venture/Consortium/Group, during 
the bidding process and in the event the contract is awarded. 

26. Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construct the Works. 

27. The Initial Contract Price is the Contract Price listed in the Authority’s Letter of Acceptance. 

28. The Intended Completion Date i s the date on which it is intended that the Contractor has to 
complete the Works.  The Intended Completion Date is specified in the Contract Data.  The 
Intended Completion Date may be revised only by the Superintending Engineer by issuing an 
extension of time. 

29. Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

30. Plant is any integral part of the Works that has to have a mechanical, electrical, chemical, or 
biological function. 

31. The Site is the area defined as such in the Contract Data. 

32. Site Investigation Reports are those that were included in the bidding documents and are 
factual and interpretative reports about the surface and subsurface conditions at the Site. 

33. Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Superintending Engineer. 

34. The Start Date  is given in the Contract Data.  It is the latest date when the Contractor has to 
commence execution of the Works.  It does not necessarily coincide with any of the Site 
Possession Dates. 
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35. Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

36. Temporary Works  are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

37. Two-cover system means a procedure under which the bidders are required to 
simultaneously submit two separate sealed covers, one containing the Earnest Money (Bid 
security) and the details of their capability to undertake the tender which will be opened first 
and the second cover containing the price quotation which will be opened only if the bidder is 
found qualified to execute the Bid 
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Section IV  
 

1. Letter of Acceptance  

[Letterhead paper of the Employer] 
 
By Cable/Registered Post with acknowledgement due/  
 
From          To 
-----------------------        --------------------------- 
-----------------------------        ---------------------------
-----  
Letter No.-----------------                   Dt……………….. 
 

Sub: Package-3 (8 Roads) Laying Cement Concrete road 
at Balaji Nagar In th street, Nallanna Mudali Lane,  
Leonard street, Vaidhiyar Chinnaiah street, Begam 
I st street, Begam II nd street, Begam 4 th street,  
Venkatachalam II nd lane in Dn-119, Unit-24,  Zone-
9. 

 
Ref: Z.O.9.C.NO.E1/5641/3/2013 

 
 
 

This is to notify you that your Bid dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Contract Price of  [amount in numbers and 

words], is hereby accepted by our Agency. 
 

(a) We propose that [name of the Adjudicator] be appointed as the Adjudicator. 
 

(b) You are hereby requested to furnish performance security in the form detailed in 
Cl. 29.1 of ITB for an amount of Rs.--------- within 14 days of the receipt of the 
Letter of Acceptance. The performance security IN THE FORM OF Bank 
Guarantee  shall be valid up to 2 ( Two) years after completion of work certified 
by the Engineer in Charge.  You are requested to sign the Contract within --------
days from the date of receipt of this letter, failing which action as stated in ITB 
will be taken  

 
(c) You are hereby instructed to proceed with the execution of the said Works in accordance 

with the Contract documents. 
 
 
 
Authorized Signature:    
 
Name and Title of Signatory:    
 
Name of Agency:    
 
Attachment:  Agreement 
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2. Contractor’s Bid  
 
 
Description of Work: 

[date] 
 
To:  [name and address of Employer] 
 
We offer to execute the [name and identification number of Contract] in accordance with the 
Conditions of Contract accompanying this Bid for the Contract Price of [amount in numbers], [amount 
in words]. 
 
We accept the appointment of [name proposed in Letter of Acceptance] as the Adjudicator. 
 
[or] 
 
We do not accept the appointment of [name proposed in Letter of Acceptance] as the Adjudicator, and 
propose instead that [name] be appointed as Adjudicator, whose daily fees and biographical data are 
attached. 
 
This Bid and your written acceptance of it shall constitute a binding Contract between us.  We 
understand that you are not bound to accept the lowest or any Bid you receive. 
 
We hereby confirm that this Bid complies with the Bid validity and Bid Security required by the bidding 
documents and specified in the Bidding Data. 
 
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract 
execution if we are awarded the contract, are listed below: 
 

Name and address 
of agent 

 Amount   Purpose of 
Commission 
or gratuity 

     
     
(if none, state “none”).” 

 
Authorized Signature:    
Name and Title of Signatory:    
Name of Bidder:    
Address:   
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                                             3. AGREEMENT 
ARTICLES OF AGREEMENT MADE THIS day of  

between the Commissioner, Corporation of Chennai (hereinafter called the "Commissioner"         
which expression shall where the context so admits include his successors in office and assigns ) of 
the one part *                                                                              of @ 
( hereinafter called the Contractor- which expressions shall where the context so admits include his 
heirs, executors, administrators and legal representatives) of the other part.  

WHEREAS the Commissioner is desirous of #  

and has caused estimate of probably quantities contained in Schedule A, drawings and specifications 
describing the work to be done to be prepared.  

AND WHEREAS  the said Schedule A, drawings numbered serially 1 
to……………………………….. inclusive –(Schedule B ) – the preliminary Specifications and Schedule 
C have been signed  signed by or on behalf of the parties hereto 
.  AND WHEREAS the contractor has agreed to the retention by the Corporation of the earnest 
money of Rupees…………………………………..paid. by him when he submitted his tender as security 
for the due fulfillment of the contract to the satisfaction of the S.E…………… DEPT.' E.E…….. (zone ) 
Corporation of Chennai ( hereinafter referred to as the S.E……………………….Dept./E.E 
(Zone………) or in the alternative S.E. …………….. 

DEPT./EE(Zone……) may direct, to deposit as security for the aforesaid purpose cash or 
currency notes of the value Rs………………….. to perfect Such security. 
AND WHEREAS the contractor has deposited with the S.E. ...................................... 

DEPT./E.E. (Zone........) the sum of Rupees .............................................................................. cash as 
additional security for the due fulfillment of this contract to the satisfaction of the S.E…………… DEPT. 
/E.E…….. (zone ) 

AND WHEREAS  the contractor has also signed the copy of the SSRB/TNBP and addenda 
volume thereto maintained in the …………..' DEPT.' Zone of the Corporation of Chennai 
acknowledgement of being bound by all the conditions of the clauses of the Standard Preliminary 
Specification and all the Specifications for items of works described by a Standard Specification 
Number in Schedule 'A'.  

AND WHEREAS  the contractor has agreed to execute upon and subject to the conditions set- 
forth in the General conditions of contract of T .N.B.P, such other conditions as are contained in all the 
specifications forming part of this contract (hereinafter referred to as "the said condition") the works as 
shown upon the drawings and described in the said specifications and set forth in Schedule A as the 
"Probable quantities" and comply with the rate of progress noted at the end of the Articles of 
Agreement  for a sum of Rupees$.  

 
or such other sum as may be arrived at under the clause of the standard preliminary specification 
relating to "payment on lump sum basis or by final measurement at unit prices." Now it is hereby 
agreed as follows:  
  In consideration of the payment of the said sum of Rupees.$...........................,. or such other 
sum as many be arrived at under the clause of the Standard preliminary specification of relating 
"payment on lump sum basis or by final measurement at unit prices" the Contractor will, upon and 
subject to the said conditions, execute and complete the works shown upon the said drawings and 
described in the said specification and to the extent of probable quantities shown in schedule A with 
such variation, by way of alterations or additions, to or deductions from the said work and method of 
payment therefore as are provided for in the said conditions.  
Now this Agreement witnesses as follows: 
1. In this Agreement, words and expressions has to has the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they has to be 
deemed to form and be read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Authority to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Authority to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the 
Contract. 

3. The Authority hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects wherein the Contract Price or such other sum 
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as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract 
 
4. The following documents shall be deemed to form and be read and  
    treated as part and parcel of this Agreement, viz.:  

 i) Tender Document including the Contractor’s  Bid Documents and all  
          other documents furnished by the bidder and submitted  as part of the   Bid; 
 ii) Conditions of contract (including Additional Conditions of Contract); 
 iii) Specifications; 
 iv) Drawings; 
 v) Bill of Quantities;   
 vi) Letter of Acceptance; 
      vii) Work Order (to be issued) 

5. Detailed conditions agreed in the tender document form part of the agreement.  The services to be 

performed, timelines to be met with, penalty clauses for non performance, and the other stipulations 

will be as furnished herein: 

i.Contract Period: The Contract period is for 60 days from the date of issue of Letter of 

Acceptance to the successful contractor.  

ii.Payment Schedule: Part or complete Payment will be made every month by the Zonal Officer, 

based on the outturn of satisfactory completion of work in the previous month and value of 

work executed shall be determined, based on the measurements and check measurements 

by the Engineer in the M.Book. and certified by Divisional Engineer ( TAC) for quality of work.  

Milestones and Liquidated Damages: The work will have two milestones for Construction of Thin 
Whitetopping (TWT) Pavement for carriage way at various  Road/Streets in Zones –XII. 

iii. the      following milestones have to be met  
a. Minimum 50% of the value of work should be completed  by the end of the 30th day,  and  

          b. Work should be completed in all respects by the end of the 60th day.     
        

If there is default in meeting either or both these deadlines, Liquidated damages  @ 0.1% of the 

unfinished value of work (in relation to the two milestones) will be levied per day till their 

completion. 

iv.Machineries: The bidder should own or lease  all machineries required for the work. The 

detailed list of Machineries as detailed in the Tender document shall be made available at the 

work site. 

v. Retention Money: The Corporation of Chennai shall retain a sum equivalent to 5% of the value 

of the each bill as retention money from each payment due to the Contractor. Out of the  5% of 

the  retention amount, on issue of completion certificate for the work 2.5% will be released to the 

Contractor,   while the balance 2.5% will be  retained during  defect liability period (ie., 5 years). 

The retained 2.5% will be released by the Commissioner, Corporation of Chennai, after ensuring 

no liability in connection with work executed. 

vi.  Quality  Control  & Payment : Inspections will be carried  out  by Technical Audit cell Team in 

order to maintain quality control and payment will be made only after the certification of 

Divisional Engineer ( TAC ) 

vii. Fraudulent Practices : If it is found any time during the  tender process, award of contract, or 

during the contract period, that the Contractor has furnished  false certificate or if the Contractor, 
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in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for, 

getting the contract or in the executing the Contract, the Contract will be summarily terminated 

and Criminal Proceedings will be initiated. 

viii. Price Adjustment Clause: Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 

, MAWS, dt. 23.11.2009 is applicable for the tenders of Rs.1.00 crore and above, even if the 

contract period is less than 1 year.  

ix. Termination of the Contract: If the work is not completed even 30 days after the contract 

period (60 Days), the contract is liable for summary cancellation 

x. Defect Liability Period: The defect liability period is 5 years. 

  
In witness whereof the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

The Common Seal __________________________________________________________  
was hereunto affixed in the presence of: 
 
Signed, Sealed and Delivered by the said  
_________________________________________________________________________________
_________________________________________________________________________________
_______________ 
 
in the presence of: 
 
Binding Signature of Employer (Commissioner, Corporation of Chennai) ________________________  
 
Binding Signature of Contractor _________________________________________________ 
 
The Common Seal of the Corporation of . 
Chennai hereunto affixed in presence of : 
 
 
 
 
 
 
 
 
 
 
* Contractor's name                                                                             #      Name and designation 
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Section V  

1.  Conditions of Contract  

A.General 
 
Definitions 

1. Boldface type is used to identify defined terms. 

2.    Act  means the Tamil Nadu transparency in Tenders Act, 1998 (Tamil Nadu Act 43 of 1998).       

3.    Rules means The Tamil Nadu Transparency In Tender Rules, 2000 

4. Adjudicator: The Commissioner will propose the person to be appointed as 
Adjudicator under the contract in the Letter of Acceptance. 

5. Arbitrator :  If a party is dissatisfied with the decision of the Adjudicator or no decision is given 
within the time set out  the party may give notice of dissatisfaction and a dispute which has 
been the subject of a notice of dissatisfaction has to be finally settled by Arbitral  tribunal. The 
Arbitrator can revise the decision of the Adjudicator. The Arbitral Tribunal consists of 3 
Arbitrators, one each to be appointed by the Authority and the Contractor.  The third Arbitrator 
has to be chosen by the two Arbitrators so appointed by the parties and has to act as presiding 
arbitrator. In case of failure of the two arbitrators appointed by the parties to reach upon a 
consensus within period of 30 days from the appointment of the arbitrator appointed 
subsequently, the Presiding  Arbitrator has to be appointed by President of the Institution of 
Engineers (India). 

6. The Authority  (Commissioner) or his authorised representative is the party who 
Employs the Contractor to carry out the Works 

7. Earnest Money Deposit means the amount required to be remitted by a bidder along with his 
bid indicating his willingness to implement the contract. 

8. Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

9. BIS means Bureau of Indian Standards. 

10. Compensation Events  are those defined in Clause -   hereunder. 

11. The Completion Date is the date of completion of the Works as certified by the Authority. 

12.  The Contract is the Contract between the Authority and the Contractor to execute, complete, 
and maintain the Works.  It consists of the documents listed in Clause 2.3 below. 

13. The Contractor is a person or corporate body w4hose Bid to carry out the Works has been 
accepted by the Authority. 

14. Tenderer Or Bidder: Any person , firm  or Corporation submitting a tender for the work 
contemplated, acting directly or through a duly authorized representative.  

15. The Contractor’s Bid is the completed bidding document submitted by the Contractor to the 
Authority. 
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16. Bid Price :  The prices and discounts quoted by the bidder in the letter of bid and in the bill of 
quantities. 

17. The Contract Price  is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 

18. Days  are calendar days; months are calendar months. 

19. A Defect  is any part of the Works not completed in accordance with the Contract. 

20. The Defects Liability Certificate is the certificate issued by Authority upon correction of 
defects by the Contractor. 

21. The Defects Liability Period  is the period named in the Contract Data and calculated from 
the Completion Date. 

22. Drawings  include calculations and other information provided or approved by the Authority for 
the execution of the Contract. 

23. The Authority (The Commissioner) is the party who employs the Contractor to carry out the 
Works 

24. The Authority  is the person named in the Contract Data (or any other) competent person 
appointed by the Commissioner and notified to the Contractor, to act in replacement of the 
Authority) who is responsible for supervising the execution of the Works and administering the 
Contract. 

25. The Executive Engineer is an Executive Engineer of Corporation of Chennai, who will be in 
charge of work in Corporation of Chennai. 

26. Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construct the Works. 

27. The Initial Contract Price is the Contract Price listed in the Authority’s Letter of Acceptance. 

28. The Intended Completion Date i s the date on which it is intended that the Contractor has to 
complete the Works.  The Intended Completion Date is specified in the Contract Data.  The 
Intended Completion Date may be revised only by the Authority by issuing an extension of 
time. 

29. Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

30. Plant is any integral part of the Works that has to have a mechanical, electrical, chemical, or 
biological function. 

31. The Site is the area defined as such in the Contract Data. 

32. Site Investigation Reports are those that were included in the bidding documents and are 
factual and interpretative reports about the surface and subsurface conditions at the Site. 

33. Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Authority. 
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34. The Start Date  is given in the Contract Data.  It is the latest date when the Contractor has to 
commence execution of the Works.  It does not necessarily coincide with any of the Site 
Possession Dates. 

35. Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

36. Temporary Works  are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

37. Two-cover system means a procedure under which the bidders are required to 
simultaneously submit two separate sealed covers, one containing the Earnest Money (Bid 
security) and the details of their capability to undertake the tender which will be opened first 
and the second cover containing the price quotation which will be opened only if the bidder is 
found qualified to execute the Bid. 

38 Alteration, Additions and Omissions 

The Engineer shall make any variation of the form, quality or quantity of the works or any part 
thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it 
shall, in his opinion, be appropriate, he shall have the authority to instruct the Contractor to do 
and the Contractor shall do any of the following :  

(a)  Increase or decrease the quantity of any work included in the Contract, 

(b) Omit any such work (but not if the omitted work is to be carried out by the Authority or by 
another contractor). 

(c) Change the character or quality or kind of any such work(d) Change the levels, lines, position 
and dimensions of any part of the works. 

(e) Execute additional work of any kind necessary for the completion of the Works, or 

(f) Change any specified sequence or timing of construction of any part of the works. 

No such variation shall in any way vitiate or invalidate the Contract but the effect if any, of all such 
variations shall be valued in accordance with Clause 52, provided that where the issue of an 
instruction to vary the works is necessitated by some default of or breach of contract by the 
Contractor or for which he is responsible, any additional cost attributable to such default shall be 
borne by the Contractor. 

A Variation  is an instruction given by the Authority which varies the Works.  A variation may an 
alteration/ alterations, addition / additions and omission / omissions. 

 Instructions for Variations :  The Contractor shall not make any such variation without an 
instruction of the Engineer, provided that no instruction shall be required for increase or decrease 
in the quality of any work where such increase or decrease is not the result of an instruction 
given under this Clause, but is the result of the quantities exceeding or being less than those 
stated in the Bill of Quantities. 

The Works  are what the Contract requires the Contractor to construct, install, and turn over to 
the Authority, as defined in the Contract Data. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around.  Headings have no significance.  Words have their normal 
meaning under the language of the Contract unless specifically defined.  The Authority will 
provide instructions clarifying queries about these Conditions of Contract. 
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 
the Works (other than references to the Completion Date and Intended Completion Date for the 
whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement, 

(2) Letter of Acceptance, 

(3)     Contractor’s Bid,  

(4) Contract Data, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, and 

(9) any other document listed in the Contract Data as forming part of the Contract. 

3.        Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Decision of Authority 

4.1 Except where otherwise specifically stated, the Authority will decide contractual matters between 
the Authority and the Contractor in the role representing the Authority. 

5. Delegation 

5.1 The Authority may delegate any of his duties and responsibilities to his sub-ordinates, except to 
the Adjudicator, after notifying the Contractor, and may cancel any delegation after notifying the 
Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing.  A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Authority, but may not assign the 
Contract without the approval of the Authority in writing.  Subcontracting shall not alter the 
Contractor’s obligations .Any fault identified during the execution  of work  carried  out  by the 
sub-contractor , the contractor will be liable to rectify the defects as per the direction  of the 
Authority  

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Authority between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data.  The Contractor shall also provide facilities and services for 
them as described in the Schedule.  The Authority may modify the Schedule of Other 
Contractors, and shall notify the Contractor of any such modification.
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 
referred to in the Contract Data, to carry out the functions stated in the Schedule or other 
personnel approved by the Authority.  The Authority will approve any proposed replacement of 
key personnel only if their relevant qualifications and abilities are substantially equal to or better 
than those of the personnel listed in the Schedule. 

9.2 If the Authority asks the Contractor to remove a person who is a member of the Contractor’s staff 
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

10.  Contractor’s Risks 

10.1   The Contractor carries the risks which this Contract states are Contractor’s risks.  

11.     Contractor’s Risks 

11.1 From the Starting Date until the Defects Correction Certificate has been issued, the risks of 
personal injury, death, and loss of or damage to property (including, without limitation, the Works, 
Plant, Materials, and Equipment) which are not Authority’s risks , but are of Contractor’s risks. 

12. Insurance 

12.1  The contractor shall have to provide a minimum insurance of man power and equipments.  This 
insurances cover should start from the date of starting of work and should be valid upto the end 
of execution period.  The responsibility of timely payment of the premium as well as that of 
lodging claims as and when situation arises, will be that of contractor.  All insurances which the 
contractor requires to enter into under the contract shall be effected with an insurer or insurers 
and in terms approved by the Authority.  

12.2  Accident or Injury to Contractor’s Employees 
         The department shall not be liable for or in respect of any damages or compensation payable by  

law in respect of or in consequences of any accident or injury to any person in the employment  of 
the contractor (other than accident or injury as may be attributed to the department or its         
employees) & the contractor shall indemnify the department against all such damages and       
compensations and against all actins, suits, claims, cost or expenses arising there from.  The 
contractor shall insure against such liabilities and shall continue such insurance during the whole 
of the time that any persons are employed by him on the works 

12.3  Remedy on Contractor’s Failure to Insure 

If the contractor fail to effect and keep in force the insurances referred to or any other insurance 
which he may be required to effect under the terms of the contract then and in any such case the 
department may effect and keep in force any such insurance and pay such premiums as may be 
necessary for the purpose and from time to time deduct the amount so paid by the department 
as aforesaid from any moneys due or which may become due to the contractor or recover the 
same as a debt due from the contractor. 

12.4 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer in -
Charge for the Engineer in -Charge approval before the Start Date.  All such Engineer in-Charge 
shall provide for compensation to be payable in the types and proportions of currencies required 
to rectify the loss or damage incurred. 

 
12.5 If the Contractor does not provide any of the policies and certificates required, the Authority may 

effect the insurance which the Contractor should have provided and recover the premiums the 
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Authority has paid from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due. 

12.6 Alterations to the terms of an insurance shall not be made without the approval of the Engineer in 
-Charge. 

12.7   Both parties shall comply with any conditions of the insurance policies. 
 
13.     Queries about the Contract Data 
13.1 The Authority will clarify queries on the Contract Data. 

14.    Contractor to Construct the Works 
 
14.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings. 

 

15.    The Works to Be Completed by the Intended Co mpletion Date 

15.1 The Contractor may commence execution of the W orks on the Start Date and shall 
carry out the Works in accordance with the Program submitted by the Contractor, as updated 
with the approval of the Authority, and complete th em by the Intended Completion Date. 

16. Approval by the Authority  

16.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Authority, who is to approve them if they comply with the Specifications and 
Drawings. 

16.2 The Contractor shall be responsible for design of Temporary Works. 

16.3 The Authority’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

16.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required. 

16.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Authority before this use. 

17. Safety 

 

17.1 The Contractor shall be responsible for the safety of all activities on the Site. 

18. Discoveries 

 

18.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Authority.  The Contractor shall notify the Authority of such 
discoveries and carry out the Authority’s instructions for dealing with them. 

19. Possession of the Site 

 

19.1 The Authority shall give possession of all parts of the Site to the Contractor.  If possession of a 
part is not given by the date stated in the Contract Data, the Authority will be deemed to have 
delayed the start of the relevant activities, and this will be a Compensation Event. 
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20. Access to the Site 

20.1 The Contractor shall allow the Authority and any person authorized by the Authority access to 
the Site and to any place where work in connection with the Contract is being carried out or is 
intended to be carried out. 

21. Instructions, Inspections and Audits 

 

21.1 The Contractor shall carry out all instructions of the Authority which comply with the applicable 
laws where the site is located. 

21.2   The Contractor shall permit the Corporation to inspect the Contractor’s accounts and records 
relating to the performance of the Contractor and to have them audited by auditors appointed 
by the Corporation, if so required by the Corporation. 

22. Disputes 

 

22.1 If the Contractor believes that a decision taken by the Authority  was either outside the authority 
given to the Authority by the Contract or that the decision was wrongly taken, the decision shall 
be referred to the Adjudicator within 14 days of the notification of the Authority’s decision. 

23.Procedure for Disputes 

 23.1. The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a 
dispute. 

23.2 . The Adjudicator shall be paid daily at the rates specified in the contract data together with 
reimbursable expenses of the type specified in the contract data and cost shall be divided equally 
between the Authority and the Contractor, whatever the decision is reached by the Adjudicator .Either 
party may refer a decision of the Adjudicator to an Arbitrator within 30 days of the Adjudicator’s written 
decision. If neither party refers the dispute to the Arbitration within the above 30 days, the 
Adjudicator’s will be final and binding. 

23.3 . The Arbitration shall be conducted  in accordance with the arbitration published by the 
Government of   Tamil nadu  and in the place shown in the conditions of the contract. 

24. Replacement of adjudicator. 

.        Should the Adjudicator resign or die, or should the Authority and the Contractor agree that the  
Adjudicator  is not functioning in Accordance with the provisions of the contract,  a new 
Adjudicator will be jointly appointed by the Authority and the Contractor. In case of 
disagreement between the Authority and the Contractor, within 30 days, the Adjudicator shall be 
designated by the Appointing Authority , designated in the contract data at the request of either 
party, within 14 days of receipt of such request.      
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B. TIME CONTROL 

25. Program 
 

25.1 Within the time stated in the Contract Data, the Contractor shall submit to the Authority for 
approval a Program showing the general methods, arrangements, order, and timing for all the 
activities in the works. 

25.2 .An update of the program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, including any 
changes to the sequences of the activities.                                                                                       
25.3. The contractor shall submit to the Authority for approval an updated Program at intervals no 
longer than the period stated in the contract data. If the Contractor does not submit an updated 
program within this period, the Authority may withhold the amount stated in the Contract Data from 
the next payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Program  has been submitted. 

25.4. The Authority’s approval of the program shall not alter the Contractors’ obligations. The 
contractor  may revise the program and submit it to the Authority again at any time. A revised 
Program shall show the effect of Variations and Compensation events.  
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26.      Extension of the intended completion date.  

26.1 If the delay is due to the failure attributable to the contractor, the Authority l have the powers to 
decide whether to grant extension or not on the request for extension or time from the 
contractor.  If the extension is granted under such circumstances, the contractor shall not be 
paid any revised rates or extra rates due to extension of time.  The quoted rates in the contract 
shall prevail during the extension period.  The contractor shall have to pay liquidated damages 
as per contract date for the beyond extended period. 

26.2 If the delay is due to the failure attributable to the department or due to force, the Authority shall 
have the power to decide whether extension of time is to be given or not on request from the 
contractor of extension of time is given, the contractor shall not be paid extra rate or revised 
rate due to extension of time.  The quoted rates in the contract shall prevail during extension 
period. The contractor has to pay liquidated damages as per contract data for the beyond 
extended period. 

 

27. Delays Ordered by the Authority  

27.1 The Authority may instruct the Contractor to delay the start or progress of any activity within the 
Works. 

27.2 Damages for Delays and Non Completion 

         If the contractor fails to complete the works within the period Specified in the Contract Data or 
within any extended time allowed by the Authority, due to failure attributable to the contractor, 
the contractor shall pay or allow the Corporation to levy the amount mentioned in the table 
below as liquidated and ascertained damages for every day beyond the said date or extended 
time as the case may be during which the works shall remain unfinished. Liquidated and 
ascertained damages will be levied at the rate of 0.05% (zero point zero five percentage) of the 
contract value of the work for each day.  The total liquidated and ascertained damages will be 
levied upto a maximum of 5% (five percentage) of the value of the contract and if the contractor 
fails to complete the work even then, action will be taken to terminate the contract and execute 
the work at his risk and cost as per provisions of the general conditions of contract of T.N.B.P. 

28. Management Meetings 

 

28.1 Either the Authority or the Contractor may require the other to attend a management meeting.  
The business of a management meeting shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early intimation procedure. 

28.2 The Authority shall record the business of management meetings and provide copies of the 
record to those attending the meeting and to the Authority.  The responsibility of the parties for 
actions to be taken shall be decided by the Authority either at the management meeting or after 
the management meeting and stated in writing to all who attended the meeting. 

29. Early Intimation 

 

29.1. The Contractor shall intimate the Authority at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price or delay the execution of the Works.  The Authority may require the Contractor to provide 
an estimate of the expected effect of the future event or circumstance on the Contract Price 
and Completion Date.  The estimate shall be provided by the Contractor as soon as reasonably 
possible. 

29.2.The Contractor shall cooperate with the Authority in making and considering proposals for how 
the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Authority 
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C.  Quality Control 

 
30.Identifying Defects 

30.1. The Authority shall check the Contractor’s work and notify the Contractor of any Defects that 
are found.  Such checking shall not affect the Contractor’s responsibilities.  The Authority may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Authority considers may have a Defect. 

30.2.Tests 

30.3.. If the Authority instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, or not the contractor shall 
pay for the test and any samples.         

30.4 Correction of Defects 

30.5. The Authority shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the Contract Data.  The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

30.6. Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
time framed by the Authority, the defects has to be rectified. 

31. Uncorrected Defects 

31.1. If the Contractor has not corrected a Defect within the time specified in the Authority notice, the 
Authority will assess the cost of having the Defect corrected, and the Contractor will have to pay 
this amount. 

 
D.  Cost Control 

 
32.. Bill of Quantities 

32.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning work to be done by the Contractor. 

33.   Changes in the Quantities 

33.1. Payment to the contractor will be made for the actual quantities only of the work, 
performed or materials furnished accordance with the contract, and Tender Accepting 
Authority shall be ordinarily permitted to vary the quantity finally ordered only to the extent 
of 25 % either way of requirement indicated in the tender documents. The payment will be 
made as per originally approved rate. 

33.2 If requested by the Authority, the Contractor shall provide the Authority with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

34. Variations 
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34.1. All Variations shall be included in updated Programs produced by the Contractor. 

35. Payments for Variations 

 

35.1.The Contractor shall provide the Authority with a quotation for carrying out the Variation 
when requested to do so by the Superintending Engineer. The Authority shall assess the 
quotation, which shall be given within seven days of the request or within any longer 
period stated by the Authority and before the Variation is ordered. 

35.2 If the work in the Variation corresponds with an item description in the Bill of Quantities 
and if, in the opinion of the Authority, the quantity of work above the limit stated in Sub-
Clause 36.1 or the timing of its execution do not cause the cost per unit of quantity to 
change, the rate in the Bill of Quantities shall be used to calculate the value of the 
Variation.  If the cost per unit of quantity changes, or if the nature or timing of the work in 
the Variation does not correspond with items in the Bill of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of work. 

35.3 If the Contractor’s quotation is unreasonable, the Authority may order the Variation and 
make a change to the Contract Price, which shall be based on the Authority own forecast 
of the effects of the Variation on the Contractor’s costs. 

35.4 If the Authority decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

35.5 The Contractor shall not be entitled to additional payment for costs that could have been 
avoided by giving early intimation. 

36. Cash Flow Forecasts 

36.1 When the Program is updated, the Contractor shall provide the Authority with an updated 
cash flow forecast.   

37. Payment Certificates 
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37.1 The Contractor shall submit to the Authority monthly statements of the estimated value of 
the work executed less the cumulative amount certified previously. 

37.2 Payment will be made to the contractor under the certificates to be issued at reasonable 
frequent intervals by the Authority.  Within fourteen days of the submission of each 
certificate an intermediate payment will be made of a sum equal to 90 percent of the value 
of the work, as so certified and the balance of 10 percent will be withheld and retained as 
a security for the due fulfillment of the contract.  Under the certificate to be issued by the 
Authority on completion of the entire works, the contractor will receive the final payment of 
all the moneys due or payable to him under or by virtue of the contract except security 
deposit, provided there is no recovery from or forfeiture by the contractor to be made.  No 
certificate of the Authority shall be considered conclusive evidence as to be sufficiency of 
any work or materials or correctness of measurements to which it relates, nor shall it 
relieve the contractor from his liabilities to make good defects as provided by the contract.  
The Contractor when applying for a certificate shall prepare a sufficiency certificate to the 
satisfaction of the Authority to enable the Authority or the Executive Engineer or the 
Assistant Executive Engineer to check the claim and issue the certificate. 

37.3 The value of work executed shall be determined by the Authority  

37.4 The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed. 

37.5 The value of work executed shall include the valuation of Variations and Compensation 
Events. 

 

 

37.6 The Authority may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

38. Payments 

38.1. Payments shall be adjusted for deductions for advance payments, retention and other 
recoveries in terms of the contract and deduction at source of taxes as applicable under 
the law.   

38.2 If the amount certified is increased in a later certificate or as a result of an award by the 
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause.  Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute. 

38.2. Items of the Works for which no rate or price has been entered in will not be paid for by 
the Authority and shall be deemed covered by other rates and prices in the Contract. 

 39.Tax 

39.1.The rates quoted by the contractor shall be deemed to be inclusive of the Sales Tax, Duties 
and other levies on materials that the contractor will have to pay for the performance of 
the contract, and the Authority will reform such duties in regard to reduction of taxes at 
source as per law applicable. Any variation in taxes , duties and levies during the currency 
of contract shall be borne by the contractor. 

40. Currencies 

40.1 All payments shall be made in Indian Rupees. 

41. Price Adjustment 
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41.1 Contract price shall be adjusted for increase or decrease in rates and price of labour , 
materials, fuels and lubricants in accordance with the following principles and procedures. 

          a)  The price adjustment shall apply for the work done from the start date given in the 
contract . data  up to the end of the initial intended completion date or extensions granted 
by the Engineer and shall not apply to the work carried out beyond the stipulated time for 
reasons attributable to the contractor. 

          b) The price adjustment shall be determined during each quarter. 

          c)  Following expressions and meanings are assigned to the work done during each 
quarter. 

          R =   Total value of work done during the quarter. It would include the value of materials 
on .which secured advance has been granted , if any , during the quarter , less the valu     
of materials in respect of which the  secured advance has been recovered, if .any             .  
during the quarter. It will exclude value of works executed under variations  for  which      . 
price adjustment will be worked separately based on the terms mutually agreed...   
Adjustment for labour component.    

( 1)    Price adjustment  for increase or decrease in the cost due to labour shall be paid in 
accordance  with the following formula. 

       VL = 0.85 X P1 / 100 X R X ( L i – Lo ) / Lo 

      VL = increase  or decrease In the cost of work during the quarter under consideration    due 
to  changes in rates for local labour. 

Lo=  the average consumer price index for industrial workers for Chennai  centre  for the quarter 
preceding the date of opening of bids as published by labour Bureau, Ministry of Labour, 
Govt. of india. 

       L1= The average consumer price index for industrial workers  for  Chennai centre for the                
quarterUnder consideration as published by Labour bureau , Ministry of labour Govt. of 
.India.  

        P1   Percentage of labour component of the  work. 
 41.3..Adjustment for Cement  component  
       ( ii )  Price adjustment for increase or decrease in the cost of cement procured by the    
              Contractor shall be paid in accordance with following formula. 
       Vc  = 0.85 X Pc/ 100 X R X (  Ci – Co )/ Co 

     Vc = increase or decrease in the cost of work during  the quarter under consideration  . due  
to changes in the rates for cement. 

        Co = The all india average wholesale price  index for cement for the quarter preceding .                      
the date of opening  of bids  as published  by the Ministry of Industrial .         .                        
Development ,  Ministry of Industrial Dev Govt.of India, New-Delhi. 

     Ci =  The All India Average wholesale price  index  for cement for the quarter under .                         
consideration as published by the Ministry of Industrial Dev.Govt. of India, New-   .                  
Delhi .          

  Pc    =  Percentage of cement component of the work. 
41.4. Adjustment  for steel component  
           ( III ).Price adjustment for increase or decrease in the cost of steel  procured by the 

contractor .        shall be paid according with the following formula. 
            Vs = 0.85  X  Ps /100  X R x ( S i – So ) / So 

            Vs =  Increase or decrease  in the cost of work during the quarter under consideration    .                    
due  to changes in the rates for steel. 

               So = The all India average wholesale  price index for steel  ( bars & rods )  for the 
quarter .          preceding the date of  opening of bids as published by the Ministry of 
industrial                              Development, Gov. of India., New-Delhi. 

          Si = The All India   average wholesale price for steel ( Bars & rods ) for the quarter                       
under  consideration as published by Ministry of Industrial Dev. , New-Delhi. 

          Ps = Percentage of steel component of the work. 
           Note: For the application of this clause , index of bars & rods has been chosen to 

represent .              steel group. 
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41.5. Adjustment of POL ( Fuel and Lubricant ) component. . 
( V )    Price adjustment for increase or decrease in cost POL ( fuel and lubricant ) shall be paid 

in accordance with the following formula. 
          Vf =  0.85 X Pf /100 X R X (Fi – Fo) / Fo 

         Vf = Increase or decrease in the cost of work during the quarter under consideration due 
to         changes in rates for fuel and lubricants. 

        Fo =  The average official retail price of high Sped Diesel ( HSD ) at the existing consumer 
          pumps of IOC at Chennai on the day 30 days prior to the date of opening of bids. 

         Fi =  THE average official retail price of HSD at the existing consumer pumps of IOC at 
Chennai          for the 15th day of the middle calendar month of the quarter under 
consideration. 

           Pf = Percentage of fuel and lubricants component of the work. 
 Note :  For the application of this clause ,the price of High speed Diesel  Oil has been chosen to 

   represent fuel and lubricants group. 
41.6.Adjustment for Plant and Machinery spares comp onent.     
( VI )  Price Adjustment for increase or decrease in the cost of plant and machinery spares 

procured by the Contractor shall be paid in accordance with the following formula. 
  Vp = 0.85 X Pp /100 X R (Pi – Po) / Po 

 Vp  = Increase or decrease in the cost of work during the quarter under consideration due to 
changes in the rates for plant and machinery spares. 

 Po = The All India  average wholesale price  index for heavy machinery  and parts  for the 
quarter preceding the date of opening of bids as published by the Ministry of 
Development, Government of India, New-Delhi. 

 Pi  = The All India average wholesale price index for heavy machinery and parts for the quarter 
under consideration as published by the Ministry of Development, New-Delhi. 

  Pp = Percentage of plant and machinery spares component of the work.     
Note : For the application  of this clause  , index of Heavy Machinery and Parts has been chosen 
to represent the plant and machinery spares group. 
41.7.Adjustment of local materials  
 ( VII ) Price adjustment for increase or decrease in cost of local materials other than cement, 

steel, bitumen and POL , procured by the contractor shall be paid in accordance with the 
following formula. 

Vm = o.85 X Pm /100 X R X (Mi – Mo) / Mo  
Vm = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL. 
Mo = The All India average price index (  all commodities ) for the quarter preceding the date of 

opening of bids as published by the Ministry of Industrial Development , Government of 
India, New-Delhi. 

Mi  = = The All India average price index (  all commodities ) for the quarter under consideration  
as published by the Ministry of Industrial Development , Government of India, New-Delhi. 

Pm = Percentage of local material component ( other than cement, steel, bitumen and POL) of 
the work.  

41.8.The following percentages will govern the price adjustment for the entire contract. 

                Labour – PI -      25% 

               Cement  --  P c    45 % 

               Steel      -    Ps    2 % 

                     POL        -   Pf     5 %  

              Plant And Machinery Spares –  Pp   5 % 

                   Other Materials -   Pm42.    18 % 
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42. Retention 

42.1 The Authority shall retain from each payment due to the Contractor the proportion stated     
          in the Contract Data until Completion of the whole of the Works. 
 
42.2 On completion of the whole of the Works, half the total amount retained shall be repaid to 

the Contractor and half when the Defects Liability Period has passed and the Authority 
has certified that all Defects notified by the Authority to the Contractor before the end of 
this period have been corrected. 

 
42.3 On completion of the whole Works, the Contractor may substitute retention money with an 

“on demand” Bank guarantee  

43.. Liquidated Damages 

43.1  The Contractor shall pay liquidated damages to the Authority  if he fails to execute and 
complete the work within the period of completion,  at the rate per day stated in the 
Contract Data for each day that the Completion Date is later than the Intended Completion 
Date.  The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data.  The Authority may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities. 

43.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Authority shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rates 
specified in Sub-Clause 41.1. 

44. No Advance payment.  

44.1 No Mobilization Advance.  

5. Securities. 

45.1 The Performance Security shall be provided to the Authority not later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form specified in 
Clause 30 of ITB. The Performance Security shall be valid upto 28 days from the date of expiry 
of defect liability period mentioned in the Contract Data.  

 Finishing the Contract 
47. Completion 

47.1 The Contractor shall request the Authority to issue a certificate of Completion of the Works, and 
the Authority will do so upon deciding that the work is completed. 

48. Taking Over 

48.1 The Authority shall take over the Site and the Works within seven days of the Authority issuing 
a certificate of Completion. 

49. Final Account 
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49.1 The Contractor shall supply the Authority with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period.  
The Authority shall issue a Defects Liability Certificate and certify any final payment that is due 
to the Contractor within 56 days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Authority shall issue within 56 days a schedule that states the scope of 
the corrections or additions that are necessary.  If the Final Account is still unsatisfactory after it 
has been resubmitted, the Authority shall decide on the amount payable to the Contractor and 
issue a payment certificate. 

50. Operating and Maintenance Manuals 

50.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the Contract Data. 

50.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Authority approval, the Authority shall withhold the 
amount stated in the Contract Data from payments due to the Contractor. 

51. Termination 

51.1 The Authority or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Authority; 

(b) the Authority instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 28 days; 

(c) the Authority or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

(d) a payment certified by the Authority is not paid by the Authority to the Contractor within 84 
days of the date of the Authority certificate; 

(e) the Authority gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Authority; 

(f) the Contractor does not maintain a Security, which is required; and 

(g) the Contractor has delayed the completion of the Works by the number of days for which 
the amount of liquidated damages upto a maximum of 5 % of the value of the Contract 
unless otherwise specified in the Contract Data. 

(h) if the Contractor, in the judgment of the Authority has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

 

51.3 When either party to the Contract gives notice of a breach of Contract to the Authority for a 
cause other than those listed under Sub-Clause 57.2 above, the Authority shall decide whether 
the breach is fundamental or not. 

51.4 Notwithstanding the above, the Authority may terminate the Contract for convenience. 

51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible. 

52. Payment upon Termination 
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52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Authority shall issue a certificate, for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate less other recoveries 
due in terms of the contract less taxes to deducted at source as per applicable law and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply.  If the total amount due to the Authority  
exceeds any payment due to the Contractor, the difference shall be a debt payable to the 
Authority. 

52.2 If the Contract is terminated for the Authority convenience or because of a fundamental breach 
of Contract by the Authority, the Authority shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing 
the Works, and less advance payments received up to the date of the certificate. 

53. Property 

53.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 
be the property of the Authority if the Contract is terminated because of the Contractor’s default. 

54. Release from Performance 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Authority or the Contractor, the Authority shall certify that the Contract has 
been frustrated.  The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which a commitment was made. 
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2.  Special Conditions of Contract  

1. GENERAL 

1.1 The following special conditions of contract shall supplement the conditions of contract. 
Whenever there is a conflict, the provision herein shall prevail over the conditions of contract 
and / or those elsewhere. 

1.2 The numbers given under each sub head represents the clause No. in conditions of Contract. 

1.3 The bidder shall inspect the site and quarries and satisfy himself about the availability of the 
quality and quantity of materials required for the work. 

1.4 The contractor shall make his own arrangements to procure all materials required for the work. 

1.5 The Contractor shall make his own arrangements for water supply required for the work, at his 
own cost. 

1.6 The Contractor shall make his own arrangements to obtain electricity for consumption on the 
work, at his own cost. 

2. LABOUR 

 The Contractor shall unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding 
and transport. 

 The Contractor shall, if required by the Engineer in charge, deliver to the Contractor, a return in 
detail, in such form and at such intervals as the Engineer in charge may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by the 
Contractor on the site and such information, respecting Contractor’s Equipment as the Engineer 
in charge may require. 

3. COMPLIANCE WITH LABOUR REGULATIONS 

 During continuance of the contract, the Contractor and his subcontractors shall abide at all times 
by all existing labour enactments and rules made there under regulations, notifications and by 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, byelaws that may be passed or notification that may be issued under any 
labour law in future either by the State or the Central Government or the local authority. Some of 
the major laws that are applicable to construction industry are given below. The Contractor shall 
keep the Employer indemnified in case of any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act of rules 
made there under, regulations and notifications including amendments. If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications / byelaws / acts / rules / 
regulations including amendments, if any, on the part of the Contractor, the Engineer / Employer 
shall have the right to deduct any money due to the Contractor including his amount of 
performance security. Employer / Engineer shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage suffered by 
the Employer. 
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 The Employees of the Contractor and the subcontractor in no case shall be treated as the 
employees of the Employer at any point of time. 

Some major Labour Laws applicable to Establishments  engaged in Construction Work 

a. Workmen Compensation Act 1923 :  

b. Payments of Gratuity Act 1972 :   

c. Employees P.F. and Miscellaneous provisions Act 195 2 :  

d. Maternity Benefit Act 1951 :  

e. Minimum Wages Act 1948 :   

f. Payment of Wages Act 1936 :   

g. Equal Remuneration Act 1979 :  

h. Payment of Bonus Act 1989 :   

i. Industrial Disputes Act 1974 :   

j. Industrial Employment (Standing Orders) Act 1946 :   

k. Trade Unions Act 1926 :   

l. Child Labour (Prohibition and Regulation) Act 1986 :  

m. Inter – State Migrant Workmen’s (Regulation of Empl oyment & Conditioning of Service) 
Act 1979 :   

n. The Building and Other Construction Workmen (Regula tion of Employment and 
Condition of Service) Act and the cess Act of 1996 :  

o. Factories Act 1940 :   

4.      ARBITRATION  (GCC Clause 24.3) 

 The procedure for arbitration will be as follows: 

4.1 If either party is dissatisfied with the decision of the Adjudicator, the party concerned, may 
within thirty days after receiving the decision of the Adjudicator shall notify to the 
Commissioner, of his intension to go in for arbitration. Within 30 days of receipt of notice from 
the Contractor/ Employer of his intention to refer the dispute to arbitration the Commissioner 
shall send to the Contractor / Employer, a list of five officers of the rank of a Superintending 
Engineer or of a higher rank who are not connected with the work for selection and 
appointment of arbitrators. 
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4.2 In event of dispute or difference arising between the Employer and a contractor relating to any 
matter arising out of or connected with this agreement, such disputes or difference shall be 
settled in accordance with the Arbitration and Conciliation Act, 1996. The arbitration tribunal 
shall consist of 3 arbitrators, one each to be appointed by the Employer and the Contractor. 
The third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and 
shall act as presiding arbitrator. In case of failure of the two arbitrators appointed by the 
parties to reach upon a consensus within a period of 30 days from the appointment of the 
arbitrator appointed subsequently, the presiding Arbitrator shall be appointed by the Indian 
Council of Arbitration. 

 
4.3 If one of the portion fails to  appoint its arbitrator in pursuance of sub- clauses  above within 30 

days after arbitrator by the other party, than the  presiding Arbitrator shall be nominated by 
Indian Council of Arbitration shall appoint the arbitrator. A certified copy of the order of the 
President of the institution of Engineers(India).  

 
4.4 Arbitration proceedings shall be held at Chennai, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 
English. 

 
4.5 The decision of the majority of arbitrators shall be final and binding upon both parties. The 

cost and expenses of Arbitration proceedings will be paid as determined by the arbitral 
tribunal. However, this  expenses incurred by each party in connection with the preparation, 
presentation, etc., of its proceedings as also the fees and expenses paid to the arbitrator 
appointed by such party or on its behalf shall be borne by each party itself. 

 
4.6 In the event the value of the contract is up to Rs.5 Crores, the disputes or difference arising 

shall be referred to the Sole Arbitrator. The Sole Arbitrator should be appointed by agreement 
between the parties, failing such agreement, the appointing authority is the Indian Council of 
Arbitration. 

 
4.7 Performance under the contract shall continue during the Arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are the 
subject matter of the arbitration proceedings such as, but not limited to matters related to 
quality of work.  

 
4.8 Neither party is entitled to bring claim to arbitration unless the same is made before the 

expiration of 30 days after defect liability period. 
  
5. Income Tax   
 
During the course of contract period deductions of Income Tax shall be made as per the rule in the 
force of the gross amount of each bill or as directed by the Income Tax department from time to time 
and such Income Tax amounts shall be remitted to Government of India. 
 
6. Sales Tax    
Valid Sales Tax Clearance or exemption certificate should be produced before the payment of final 
bill, otherwise the final payment to the contractor will be withheld. 
 
7. TESTS ON MATERIALS AND FINISHED ITEM OF WORK 
 
7.1 Charges for carrying out all the tests specified in specification on materials and finished item 

of works should be borne by the contractor. 
 
7.2 Charges for carrying out all the tests other than those specified in specification on materials 

and finished item of work should be borne by the contractor / Employer as below:
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a) If the materials / works pass the tests, the charges will be borne by the employer. 

 
 b) If the materials / works fail the tests, the charges will borne by the contractor. 
 
7.3 The Contractor should establish a field laboratory at the work site to carryout all tests  

specified as well as not specified in the specification both for materials and finished items of 
work in the presence of the Engineer. 

 
 
8.  PAYMENT 
 
8.1 Payment for the work done by the contractor will be based on measurements recorded at 

various stages of the work by the Engineer or Officer authorized by the Engineer. The 
Contractor or his authorized agent or representative shall be present at the time of recording 
of each set of measurements and sign the measurement book or leveling field book in token 
of their acceptance. 

 
8.2 If for any reason the Contractor or his authorized agent is not available, and the work is 

suspended by the Engineer to avoid recording of measurements in the absence of the 
Contractor or his authorized agent, the department shall not entertain any claim from the 
contractor for any loss incurred by him on this account. If the Contractor or his authorized 
agent or representative does not remain present at the time of such  measurement may be 
taken in his absence and shall be deemed to be accepted by the Contractor.  

 
8.3 Any amount due to the department from the Contractor arising out of the Contract will be 

received from the bills of the Contractor. If sufficient amount is not available in the bills the 
same will be recovered under Revenue Act or from the amount due to the Contractor under 
any other Contract 

 
9. Extension of Time 
 
Granting extension of time shall be governed as under: 
 
9.1 If the delay is due to the failure attributable to the Contractor, the Engineer shall have powers 

to decide whether to grant extension or not on the request for attention of time from the 
Contractor. If the extension is granted under such circumstances, the Contractor shall not be 
paid any revised rates or extra rate due to extension of time. The quoted rates in the contract 
shall prevail during the extension period. The Contractor has to pay liquidated damages as per 
contract data for the extended period. 

 
9.2 For this fixed price contract, if the delay is due to failure attributable to the department, or due 

to force, the Engineer shall have the power to decide whether extension of time is to be given 
or not on request from the contractor. If extension of time is given, the contractor shall not be 
paid extra rate  or revised rate due to extension of time. The quoted rates in the contract shall 
prevail during extension period.  

 
10. Fundamental Breach of Contract: 
 
The Contractor becoming insane or imprisoned shall be deemed as a fundamental Breach or 
Contract. 
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11. Extra Item of Works 
 
Extra item of work shall not vitiate the contract. The contractor shall be bound to execute extra items 
of works as directed by the Engineers. 
 
12. Employment of Project Manager and Other Key Per sonnel 
 
Other Key Personnel as furnished in the Contract. 
 
13. Contract Period 
 
The contract period is continuous from start date to intended  completion date including monsoon and 
non-monsoon seasons without any break. 
 
14. Inconvenience to Public 
 
The contractor shall not  deposit materials at any site which will cause inconvenience to Public. The 
Engineer may direct the Contractor to remove such materials or may undertake the job at the cost of 
the Contractor. 
 
15. House and Hutments   
 The Contractor should arrange to provide  accommodation for his staff & Labourers he needs, at his 
own cost. The Contractor shall make his own arrangements for supply of food-grains and other 
provisions to his staff and laborers including controlled commodities. If women are employed in more 
than 50 at a place, the Contractor shall arrange the crèches at his own cost. 
 
16. Water Supply 
 
It is the responsibility of the Contractor to make his own arrangements for water supply and drainage 
for the work site , in his own cost. The distribution system measures for purification of water, shall be 
the responsibility of the Contractor and shall be accordance with rules and regulations of the Public 
Health Department. No compensation will be allowed to the Contractor in this account. 
 
17. Watching and Lighting: 
 
The Contractor shall in connection with the works, provide and maintain at his own cost all lights, 
guards, fencing and watching when and  wherever necessary or required by the Engineer or 
Engineer’s Representative, or by any duly constituted authority for the protection of the works, or for 
the safety and convenience of the public or others . The Contractor shall make his own arrangements 
to obtain electricity for consumption on the works at his own cost.  
 
18 Construction Plant 
 
The Contractor shall provide and install at his own cost  all necessary construction tools and plant, 
equipment, machinery and shall use such methods and appliances for the performance of all the 
operations connected with  the work emprised under the contract as will secure a satisfactory quality 
of work and rate of progress which will ensure the completion of the work within the time specified. 
 
19. Reference Marks and Bench Marks 
 
19.1 The basic central lines, reference points and bench marks will be fixed by the Department. 
 
19.2 The Contractor shall establish at his own cost, at suitable points, additional reference lines 

and bench marks as may be necessary. The Contractor shall remain responsible for the 
sufficiency and accuracy and of all his bench marks and reference lines. He shall take 
precaution to see that the lines, points and bench marks fixed by the Department are not 
disturbed by his work and shall make good to any such damages. 
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20. Setting out Works  
 
The Contractor shall be responsible for the correct setting out of all works at his cost. The Contractor 
shall execute the work true to alignment, grade and levels as shown in the drawings and as directed 
by the Engineer and shall check these at frequent intervals. The Contractor shall provide all facilities 
like lobour and instruments, and shall co-operate with the departmental officers to check all 
alignments, grades, levels and dimensions, such checking shall not absolve the contractor of his own 
responsibility in maintaining the necessary of the work. 
 
21. Use and Care of Site 
 
The Contractor will be permitted to use without charge, the site and the lands shown for execution of 
work, labour, staff colonies, site offices, workshops or store and for related activities. The Contractor 
shall not commence any operation on such lands, except with the approval of the Engineer. If these 
lands are not adequate, the Contractor may have to make his own arrangements for additional lands 
at his own cost. The Contractor shall not demolish, remove or alter the structures, trees or other 
facilities on the site without prior approval of the Engineer.  
 
The rubbish shall be removed from the site as it accumulates. All surface and soil drains shall be kept 
in a clean, sound and workmen like state. All the means of the Contractor’s operations shall be 
cleared before returning them to the Department. The Contractor shall make good any damage or 
alteration made to property or land handed over to him before these are returned. 
 
22. Protection of adjoining Premises 
 
The Contractor shall protect adjoining sites against structural, decorative and other damages that 
could be caused by the execution of these works and make good at his cost any such damages. 
 
23. Local Roads 
 
In addition to the existing public roads, near the site of works and the roads constructed by the 
Government in the works area, the Contractor may construct and maintain additional roads as 
required at his own expenses and as per the directions of the Engineer. 
 
24. Work during Night or Sundays and Holidays 
 

 No work shall be done on holidays or during nights without the written permission 
Superintending Engineer /Zonal Executive Engineer  and the Contractors shall comply with the 
provision of the Factories Act, if and so far they are applicable. 

   
             The contractor shall give prior information to the Police Department, if necessary, for carrying 

out the work during night hours. 

 25. There shall be a defect liability for 5 years period (60 months )  The contractor shall be liable to 

maintain the road during the defect liability period, which shall include any repairs, rectification of any 

part or portion of the project road immediately without waiting for any notice or intimation and shall 

include: 

i. Surface deteriorations shall be rectified as directed 

. 
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Section VI  

Contract Data  

 
1. The Employer is  Commissioner , Corporation of Chennai The Engineer in Charge is 

Executive Engineer Zone  

The name and identification number of the Contract is  

Z.O.9.C.NO.E1/5641/3/2013 
Package-3 (8 Roads)  

 
Laying Cement Concrete road at Balaji Nagar In th s treet, 
Nallanna Mudali Lane, Leonard street, Vaidhiyar Chi nnaiah 
street, Begam I st street, Begam II nd street, Bega m 4 th 
street, Venkatachalam II nd lane in Dn-119, Unit-24 ,  Zone-9.  

 
The adjudicator appointed jointly by the Employer and Contractor is (Name and Address of 

the Adjudicator). 
 

The Works consist of Package-3 (8 Roads)  
 

Laying Cement Concrete road at Balaji Nagar In th s treet, 
Nallanna Mudali Lane, Leonard street, Vaidhiyar Chi nnaiah 
street, Begam I st street, Begam II nd street, Bega m 4 th 
street, Venkatachalam II nd lane in Dn-119, Unit-24 ,  Zone-9.  

 
 

The Start Date shall be issue of notice to proceed the work 
The Intended Completion Date for the whole of the Works shall be two months  from the 
commencement of work   

 

MILESTONE DATES 

 
 

Sl. No. Description of 
Work 

Milestone I 
 

Milestone II 
 

Milestone III 
 

Milestone IV 
 

  20% in 15 
days 

50% in 30 
days 

75% in 45 
days 

100 % work 
should be 
completed in 
60 days 
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2. The Contractor shall submit a revised Program for the Works within Seven] days of delivery 

of the Letter of Acceptance. 

 

3. The Site Possession Date shall be Zonal Office  - Corporation of Chennai  

 

4. The Site is located at [location] and is defined in drawings No:  Nil  ] 

 

5. The Defects Liability Period is Five years  

 

6. The language of the Contract documents is [language].English  

The law that applies to the Contract is the law of [law]. 

 

7. Appointing Authority for the Adjudicator:  [name of Authority]. 

 

8. Arbitration will take place in accordance with [rules and regulations]. 

 

9. The Contract “is” subject to price adjustment in accordance with Clause 41 of the 
Conditions of Contract. 
 

10. The liquidated damages for the whole of the Works are 0.1% of contract value per day till it 
reaches the maximum value of 5% (five percentage) of the contract value of the work. 
 

11. The Corporation of Chennai shall retain a sum equivalent to 5% of the value of the each 

bill as retention money from each payment due to the Contractor. Out of the  5% of the  

retention amount, on issue of completion certificate for the work 2.5% will be released to 

the Contractor,   while the balance 2.5% will be  retained during  defect liability period  (ie., 

5 years). The retained 2.5% will be released by the Commissioner, Corporation of 

Chennai, after ensuring no liability in connection with work executed. 
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Section VII  

GENERAL TECHNICAL SPECIFICATIONS 
 

1. SPECIFICATIONS FOR CONSTRUCTION OF THIN WHITE TOPPING: 
 

1. Thin White topping (TWT) 
 

PCC overlay of thickness greater than 100 mm and less than 200 mm is classified as Thin 
White topping (TWT). The bond between the overlaid PCC and underlying bituminous layer is often a 
consideration but it is not mandatory. The bonding consideration may be ignored in the design. High 
strength concrete with fibres are commonly used. Joints are at shorter spacing of 0.6 to 1.25m . 
Salient features of UTWT/TWT  

The development of an effective bond between PCC overlay and the existing bituminous 
pavement is critical to the performance of UTWT/TWT because the strength of the existing bituminous 
pavement is being relied upon to carry part of the traffic load. 
(i) Extensive surface preparation to promote significant bonding between the concrete overlay and the 
bituminous pavement is required. Some times chiseling may also be tried gently at certain locations 
where milling is difficult to make the bituminous surface rough. (Excessive roughened surface, 
however, should be avoided as this could enhance the frictional forces) 
(ii) Use of short joint spacing (generally between 0.6 m and I .25 m). Square spacing (e.g. about 1.0 m 
x 1.0 m) are preferred. Rectangular pacing wherever given should have a ratio not exceeding 1.2 
between the long and the short arms. 
(iii) The minimum thickness of hot mix bituminous pavements 75mm( net excluding the milled 
thickness) for both the cases of UTWT and TWT. However, it is preferable to have this minimum 
thickness of 100 mm or more to ensure a reliable storms bituminous base. 
2. MATERIALS 
2(a). Cement 

Any of the following types of cement capable of achieving the design strength may be used 
with prior approval of the Engineer: 
(i) Ordinary Portland Cement, 33 Grade IS:269 
(ii) Ordinary Portland Cement, 43 Grade, IS:8112 
(iii) Ordinary Portland Cement, 5 3 Grade,IS:12269 
(iv) Ordinary Portland Pozzoloana Cement,IS:1489 
(v) Portland Blast Furnace Slag Cement, IS:455 

Preferences should how ever, be to use 43/53 Grade cement, as the grade of required 
concrete is M40. Lesser cement content means less water and, there fore, less chances of shrinkage 
cracks. While using 53 Grade Cement, fly ash up-to 20% by weight of cementations material may be 
added (to facilitate cutting too many saw joints with some additional time). 

 
2(b). Admixtures 
Admixtures conforming to 15:6925 and IS:9103 may (up-to 2% by weight of cement as per IS: 456) be 
used to improve workability of the concrete or extension of setting time, on satisfactory evidence that 
they will not have any' adverse effect on the properties of concrete with respect to strength, volume 
change  and durability. 
2(c). Air entraining agents 

The air entraining agents may be added up-to 6.5% to increase the durability of the pavement 
in freezing and thawing regions. 
2(d). Fibres 
These shall be of steel/polypropylene/polyester/polyethylene/nylon fibres and shall be uniformly 
dispersed in the concrete mass. These shall be added at the time of preparation of concrete. The 
synthetic fibres are normally 0.20 to 0.40 %. of the weight of cement where as the steel fibres content 
shall be as per IRC:SP-46. The synthetic fibres are slender and elongated filaments in the form of 
bundles, networks, strands of manufactured material that can be distributed thoroughly in the freshly 
mixed concrete. (as per ASTM C1116) 
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The diameter of polymeric fibres normally varies from 10-70 micron and specific gravity is in 
the range of 0.91 - 1.34.The melting point of these fibres shall not be less than 160'C. The aspect ratio 
generally varies from 200-2000. 

Fibre reinforced concrete shall be free from fibre balls when delivered. Tolerance in slump 
may be ± 15 mm for a slump of less than 50 mm and ± 25 mm for a slump greater than 50 mm but 
less than 100 mm. The tolerance in mixing time shall be + 3 s for time of mixing upto 15 s, and ± 5 s 
for time of mixing of more than 15s. For more details on specifications of fibres and their testing, 
ASTM C 1116 and ASTM 1399 may be referred. 
2(e). Aggregates 

Aggregates for pavement concrete shall be natural material complying with IS:383 with a Los 
Angeles (LA) Abrasion/Aggregate Impact Value (AIV) not more than 35%. The limits of deleterious 
materials shall not exceed the requirements set out in IS:383 

The aggregates shall be free from chert, flint, chalcedony or silica in a form that can react with 
the alkalies in the cement. In addition, the total chlorides content expressed as chloride ion content 
shall not exceed 0.06% by weight and the total sulphate content expressed as sulphuric- (SO3) shall 
not exceed 0.25%by weight of dry aggregates. 
2(f). Coarse aggregates 

Coarse aggregates shall consist of clean, hard, strong, dense, non-porous and durable pieces 
of crushed stone or crushed gravel and shall be devoid of pieces of disintegrated stone, soft, flaky, 
elongated, very angular or splintery pieces. Aggregates should normally be rough textured and cubical 
in shape. Use of modern crushing technology for producing aggregates is considered desirable. The 
maximum size of coarse aggregates shall not exceed  31.5 mm in case of TWT/Conventional White 
topping and 25 mm in case of UTWT. The flakiness index of aggregate shall be less than 40%. 

No aggregate which has water absorption more than 2 % shall be used in the concrete mix. 
The aggregates shall be tested for soundness in accordance with 1S:2386( Part V). After 5 cycles of 
testing, the loss shall not be more than 12% . If sodium sulphate solution is used or 18% if magnesium 
sulphate solution is used. If aggregates are doubtful or alkali aggregate reactivity, 1S:456 may be 
referred. If aggregates are not free from dirt,, the same may be washed and drained for at least 72 
hours before batching. In such a situation the absorbed moisture content shall be carefully taken into 
account while calculating water content in them . 
2(g). Fine Aggregates 

The fine aggregates shall consist of clean natural sand or crushed stone sand or a 
combination of the two and shall conform to IS:383. Fine aggregates shall be free from soft particles, 
clay, shale, loam, cemented particles, mica and organic and other foreign matter. The fine aggregates 
shall not contain substances more than the following:  

Clay lumps 4.0%  
Coal and lignite 1.0%  
Material passing IS sieve 4.0%  
No.75 micron  
Although IS:383 permits the fines passing 75 microns upto 15% in case of crushed sand. This 

provision should be used with caution. The mix produced in the laboratory and the field should be 
satisfactory in all respects and should comply with the requirement of Specifications. 
2(h). Water 

Water used for mixing and curing of concretes hall be clean and free from injurious amount of 
oil, salt, acid, vegetable matter or other substances harmful to the finished concrete. It shall meet the 
requirements stipulated in IS:456. Potable water is generally considered satisfactory for mixing and 
curing. 
2(i). Mineral Admixtures  

In case of Conventional White topping, Ultra-Thin White topping and Thin White topping 
following materials may be added as mineral admixtures as per their availability: 
(i) Fly ash grade I (as per IS 3812-2003) 
(ii) Granulated blast furnace slag (as per IS: I 2089) 
(iii) Silica fume (as per IS: 15388-2003 
and IS:45 6-2000 I.R C:SP:70) 

The silica-fume as per design is used where high performance concrete is the requirement of 
the design. It shall be added in suitable dozes normally @ 3-10 % by weight of cementations material. 

To improve the ductility and fatigue resistance of high performance high strength concrete, 
polymeric fibres may be added in the concrete 0.2-0.4 % by weight of cement and/or steel fibres as 
per IRC:SP:46. Polymeric fibres shall have water absorption less than 0.3% and shall not affect the 
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properties of concrete (i.e reduction in the strength not more than 5%). Entrapped air content in the 
concrete shall not be more than 3 % except where freezing and thawing is taking place. At such 
locations, provision shall be regulated by Para 2 (b). 

Use of above additional materials including admixtures and air entraining agents in the 
conventional concrete/ improves the following properties of concrete: 
(i) Improvement in toughness, 
(ii) Reduction in shrinkage cracks 
(iii) Long term mechanical properties, 
(iv) High early strength, 
(v) Ease of placement ,cohesiveness  and consolidation, 
(vi) Volume stability and longer life, 
(vii) Less abrasion and least permeability, 
(viii) Improvement in load transfer at the joints due to improved aggregate interlocking 
(ix) Improvement in bond between aggregate - cement mortar and existing bituminous layer with fresh 
concrete. 
3. MIXPROPORTIONING AND STRENGTH OFCONCRETE 
3(a) Following designed concrete mixes may be used for construction of all types of white topping 
(Conventional TWT/UTWT): 
i) Conventional cement concrete, 
ii) Fibre Reinforced concrete using fibres viz. polypropylene, polyethylene, nylon, polyester, steel 
(IRC:SP:46 etc . 
iii) High Performance concrete using silica fume up-to 3-10 %by weight of cementations material with 
and without using fly ash (upto 20 %)  or slag up to 70%  by weight of cement, (IRC:SP:70) 
iv) High performance fibre reinforced concrete using specified fibres and mineral admixtures as per IS: 
456 using a doze of chemical admixture @ upto 2.% by weight of cement. 
4. Concrete mixes used are so proportioned that the concrete mix generally produces concrete of 
minimum characteristic compressive strength M40 at 28 days.  The high performance concrete is 
essential for fast track construction which is achieved by using early setting cements with micro silica 
as an essential additive. The cardinal principle is that two third of the concrete strength should be 
developed within a period of 48 hours.  
3(b) UTWT/TWT projects are generally constructed with concrete of mix, having lower 
water/cementation, less than 0.40. It is, however, preferable to have a water /cement ratio around 0.28 
to 0.30. The workability /slump requirement (25-50 mm) may be conveniently achieved by the use of 
high range water reducers (super plasticizers).  The same mix proportions may be adopted in case of 
Conventional white topping with precautions of curing,, ambient temperature, slump and temperature 
of concrete. 

When designing concrete pavements, the flexural strength (modulus of rupture) of concrete is 
used rather than its compressive strength, as concrete fails in flexure rather than in compression. The 
mixes shall be designed as per IRC:44 or IS 10262. The minimum flexural strength or modulus of 
rupture (Third point loading) of the concrete shall be 45 kg/ cm² for responding to the minimum grade 
of concrete i.e. M40 at 28 days. It is, however, preferred to have a flexural strength of 50-
60kg/cm²(third point Loading). 

Table 1: Typical Mix Proportions 

SI.No. Ingredients Weight in kg 

1 Ordinary Portland Cement 43 or 53 Grade 440 

2 Coarse Aggregate 941 

3 
Fine Aggregate 
(Natural) 
 

596 

4 Polymeric Fibres 0.9 
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5 Water 170 litre or Kg 

6 Water/Cement Ratio 0.28( desirable but not more than 0.40 

7 Fly ash 88 kg 

8 Silica fume 59 kg 

9 Chemical Admixture 0.5 % by weight of cement (desirable. but not 
more than 2%) 

 
Note: 1 . Crushed sand may also be used conforming to IS: 383- 1970 
Note:2  As per IS:383 permissible limit of 150 micron IS sieve is increased to 20% 
Note: 3  Crushed sand blended with river sand can also be used. 
4 Surface Preparation 
Milling:  The existing bituminous surface is milled to obtain a uniform surface. Milling can be used to 
remove surface distortion like cracks in the top portion and adjust cross slopes. The removal of 
thickness should be between 25 to 50 mm. Milling can also be selectively used with direct placement 
to treat the isolated stretch suffering from distortion in the project road. Milling is not mandatory. 
Placement of Levelling Course: Sometimes a levelling course of bituminous mix is used to produce 
a uniform surface for paving. A levelling course typically consists of minimum 50 mm of Bituminous 
Macadam (BM)/Dense Bituminous Macadam (DBM). Exact quantity will depend upon the undulations. 
When the distortion/rutting depth exceeds more than 50 mm, the option of milling as an economical 
alternative may be evaluated.  
4(a). Inlays 

Concrete pavements are sometimes placed in a trench milled out of a thick asphalt pavement, 
in the form of concrete inlays. This is used where it is desired to remove and replace only the 
deteriorated lane (s). It is also effectively used where minimum vertical clearance requirements of 
structures like road-over-bridges preclude raising of the existing level of the road. In such cases, 
sufficient depth of the old pavement is milled out so that the concrete is levelled with, or only slightly 
higher than the existing shoulder or adjacent asphalt lane. 
 

For White topping in the form of inlays, thickness design and jointing practices to be adopted 
are the same as followed in case of normal pavement design practices as per IRC:58 and IRC:15. 
Dowels or reinforced concrete pavements for such inlays, may be used, particularly, where heavy 
traffic and wet climatic conditions exist. 
5 STEPS OF CONSTRUCTION  
i) Milling:  The milling of the existing asphalt pavement provides removal of rutting, a roughened 
surface to enhance the bonding between the new concrete overlay and the existing asphalt pavement. 
The depth of milling (25-50 mm) depends upon the types and severity of distressed specially the depth 
of rutting or other surface distortions and the available thickness of asphalt pavement. Hand 
grinding/light chiselling may also be used gently for making the roughness in top surface of asphalt 
pavement at difficult locations. In case of non availability of the required machinery, a profile correction 
course of bituminous macadam (of minimum thickness 50 mm) may be laid over existing bituminous 
pavement after applying tack coat as per MORT&H Specifications so as to have a net bituminous 
thickness of 75 mm. 
ii) Repair to Existing Pavement:  The milled pavement shall be repaired in respect of cracks and 
wherever the cracks are too many indicating failure of sub grade, the pavement shall be replaced and 
simultaneously the subgrade will also be recomputed, if the sub grade soil in the pocket is 
treacherous. Existing bituminous layer after milling shall be in good condition to minimize more 
reflection cracks or sympathetic cracks. If locally any distress/ defects/ cracks are observed, these 
shall be repaired/s earliest using properly designed dense bituminous mixes. The top of milled surface 
and repaired portion shall be in level with each other. The cracks shall be repaired first with hot 
bitumen of any suitable grade, before laying PCC and the surface is then boomed by compressed at 
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rlvacuum pump to remove debris prior to placing of concrete. The surface of the asphalt\is flushed 
with water to aid in cleaning, before overlay is applied. 
iii) Cleaning:  After milling or providing the profile correction course, atop the existing IRC:SP:76-2008 
asphalt pavement, the top surface is cleaned to ensure bonding between the existing asphalt 
pavement and the new concrete overlay. Different methods of cleaning to remove foreign particles are 
given as: 
* Air blasting/vacuum cleaner 
* Power booming 
* Water blasting 
* Sand blasting 
* Chiseling 
iv) Placing, Finish, Texturing and Curing using Con ventional Paving Techniques and Materials:  
After the milling operation/laying profile correction course, form work using steel channels or girder are 
fixed and stability of these is ensured simultaneously. Cement slurry may be applied before placement 
of PCC. Concrete is placed, finished and cured using conventional paving techniques and materials. 
After the laying of PCC, runner beam shall simultaneously be provided without causing 
vibration/disturbance to the newly laid UTWT/TWT. Use of kerb stone as form work is not preferred. 
Use of semi mechanized method, slip form paver or fixed form paver may be adopted as per IRC:15 
based on size of project and availability of the space and equipment. Curing compound/ water should 
be applied twice the normal rate, because UTWT/TWT is thin concrete slab which has high surface 
area to volume ratio and can loose surface moisture rapidly due to evaporation. 

The timing of the texturing operation is important. If done too early or too late, the desired skid 
resistance will not be obtained. The best time for texturing is just after the water sheen has 
disappeared and just before the concrete becomes non-plastic For low speed, municipal or urban 
projects, a burlap drag, turf drag, or coarse broom texture is sufficient from lower side to upper side. 
For high-speed interstate and other primary routes, tining provides excellent long-term skid resistance. 
v) Drainage:  Drains, inlets and manholes must be raised to match the elevation of the new pavement. 
Drainage pipe shall be below the drainage layer if provided. The slabs around the manhole shall 
preferably be with reinforced cement concrete (RCC) using nominal reinforcement of l0 mm dia plain 
bars at 150 mm c/c at neutral axis. 
6. JOINTS 
The ratio of the length (longest dimension to width) shortest dimension of any given panel is 
recommended to be not more than 1.20. Following types of joints are being adopted in the 
construction of conventional rigid pavement. In the case of UTWT/TWT, construction of these joints is 
slightly modified because of small size panel and bonding or partial bonding of UTWT/TWT layer with 
the sub base layer: 
i) Contraction Joints 
ii) Expansion Joint 
iii) Construction Joint 
iv) Longitudinal Joints 
6(a). Initially, joint may be cut with in 6- I8 hours (depending upon the grade of concrete being used 
and admixtures added) to a depth of l/3 of the slab's depth and of width 3-5 mm. 
 
6(b). Tie bars are designed to withstand tensile stresses only. The maximum tension in the tie bars 
across any joint is equal to the force required to overcome friction between pavement and subgrade, 
from the joint in question to the nearest free joint. The term free joint is applied to any type of 
pavement joint that has no tie bars or bonded reinforcement across in it. 
6(c). Dowel bars are mechanical load transfer devices built as an integral part of certain transverse 
joints to permit the joint to open and close but to hold the slab ends on each side of the joints as nearly 
as possible at same elevation. The deflection of one slab under the load is resisted (through the 
dowel) by the others lab which, in turn is caused to deflect and thrust to carry a portion of the load 
imposed upon the first slab. 
6(d). In case of UTWT/TWT, the pavement is divided into relatively short panels by contraction joints 
which are so spaced, to prevent formation of intermediate cracks. In case of UTWT when thickness is 
too less, and due to high 'k' value of the existing asphalt pavement, provision of the use of dowel bars 
may be omitted. However, where pavement joins structure such a bridge and rail road track, at the 
intersection with other pavement or for any butt type joints  viz construction joints/ longitudinal joints, 
3nos. plain tie bars( steel) of 10 mm dia and of length 300 mm at spacing of 30 cm c/c. may be 
provided for a maximum panel length of 1.0 m in both the cases of UTWT/TWT. 
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6(e). Short joint spacing is critical for the good performance of UTWT/TWT projects. Acting like a 
paver block system, it reduces curling stresses and banding stresses in concrete slab due to loads.  

Load transfer is Provided by aggregate interlock, which is further enhanced by short joint 
spacing and by the support of the underlying pavement. Compared to conventional pavements, load 
transfer is not as critical for concrete overlays because the underlying pavement provides considerable 
support to the joints. 

For UTWT/TWT, extra concrete thickness is needed near the joint at the transition to the 
asphalt roadway. Similar practice is continued near the taper joint. 

Timely joint cutting (with in 6-18hours of laying of UTWT/TWT) prevent cracking, minimize 
curling and warping  stresses. Since more number of joints because of close spacing are required to 
be cut, it is preferable to resort to skip-sawing to avoid cracking. The intermediate nits shall be cut 
after the skip sawing is completed. The sawing should be started when the pavement is able to bear 
the weight of the saw cutting machine and the crew. Higher rate of strength development may need 
Joint cutting after 5 hours or so. Too heavy Joint cutting machine over UTWT may be avoided. Each 
properly aligned tie bar shall be at least 50mm away from the joint free edge. The minimum concrete 
cover around steel bars, shall be about 50mm, In case of TWT and conventional white topping. The 
maximum concrete cover to tie bars shall be not less than 2.5 times the maximum size of aggregate 
in, case of UTWT. 

 
7    1. The temperature of Pavement Quality concrete shall be maintained as per IRC:15:2002 . 
Concrete having temperature at the time of pouring more than 30ºC will not be allowed. 
 
    2. Concrete pavement must be in proper cross profile as per camber prescribed by the Engineer. 
 
    3. After the final regulation of the surface of the slab, surface of concrete slab shall be brush - 
textured in a direction at right angles to the longitudinal axis of the carriageway. 
 
    4. The brushed surface texture shall be applied evenly across the slab in one direction by the use of 
a wire brush not less than 450 mm. wide. The brush shall be made of 32-gauge tape wires grouped 
together in tufts spaced at 10 mm. centres. The tufts shall contain an average of 14 wires and initially 
be 75 mm. long. The brush shall have three rows of tufts. The rows shall be 20 mm. apart and the 
tufts in one row shall be opposite the centre of the gap between tufts in the other row. The brush shall 
be replaced when the shortest tuft wears down to 60 mm. long. 

 
    5. The texture depth shall be determined by the sand patch test as described in the clause given 
below. The test shall be taken at least once in a week or whenever the Engineer considers it 
necessary, at times after constructions. 10 individual measurements of the texture depth shall be 
taken at least 2 Mtr. apart anywhere along the diagonal line across a lane width between points 50 M 
apart. No measurements shall be taken within 30 mm of the longitudinal edges of the concrete slabs. 
The texture depth shall not be less than minimum required as per the table below, nor greater than a 
maximum average of 1.25 mm. 

 
   6.  After the application of the brushed texture, the surface of the slab shall have a uniform 
appearance.The top surface should be finished neatly with lines and profiles as instructed by the 
Engineer .Impressions of any kind like footprints of animals and workers should be avoided after 
laying of  the road. 
 
   7. It will be the responsibility of the contractor to give the required finish of riding surface by checking 

with the straight edge and wedge gauge and any deficiency observed, shall be rectified as specified 

in the general specifications for Road Works. 

 

8. Initial curing shall be done immediately after the surface texturing.Initial curing shall be done 

covering with hessian cloth and sprinkling with water over the concreted portion as soon as the 

concrete starts setting and by the application of approved resin based aluminized reflective curing 
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compound which hardens into an impervious film of membrane with the help of mechanical sprayer. 

Care should be taken not to disturb the brushed surface texture. 

Further curing of concrete shall be done as directed, for a minimum period of 14 days from the 

date of casting of c.c. slab. 

A penalty of Rs.2500/- per day will be levied for improper curing. 

 

9.   The cement concrete slab pavement in M 40 is required to be carried out strictly as per the 

drawing. As regards thickness no claims on  account of additional thickness other than the specified, if 

provided, will be entertained. 

10.   The regularity of the surface of the slab shall comply with the requirement of following clause. 

 

10.1 Compliance with the requirements of this clause for surface regularity shall be measured using 

an approved 3 m long straight edge and wedge in such  a way as to reveal any and all irregularities. 

The maximum permitted number of surface irregularity of 5 mm and 7 mm in a length of 300 m shall         

be 20 numbers and such irregularities shall be properly recorded in the register. 

 
10.2  Longitudinal irregularity shall normally be measured along any line or lines parallel to the edge of 

the slab. 

10.3  Transverse irregularity shall normally be measured along any line with the straight edge placed 

at right angles to the center line of the road. 

11.    If deemed necessary by the Engineer, any section of the slab which deviates from the specified 

levels and tolerance shall be demolished and reconstructed at the Contractor's expense. 

12.  There shall be a defect liability for 5 years period (60 months ) for C.C.pavement. If during this 

period, concrete road fails due to (1) development of cracks (2) Spalling of edges (3)Erosion of 

concrete surface etc., the action as decided by the engineer shall be taken against the contractor. In 

case of development of structural/full depth cracks, 25% cost of the slab per cracked panel shall be 

recovered as penalty . The penalty amount shall not exceed cost of respective slab. The contractors 

should replace the cracked panels within the guarantee period. It is obligatory on the part of 

contractors to take care of such cracks during the guarantee period.  

In case of disputed cracks, nature of cracks may be ascertained by extracting core on the crack 

in question by the contractor at his cost. If the depth of the penetration of the crack observed on the 

core is more than 1/3rd the depth of the slab, the crack will be considered as structural crack. 

13. The works shall be carried out in each ward simultaneously if necessary, so as to complete the 

work in stipulated time. 

14.The contractor shall be liable to maintain the road during the defect liability period, which shall 

include any repairs, rectification of any part or portion of the project road immediately without waiting 

for any notice or intimation and shall include: 

i. Surface deteriorations shall be rectified. 
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ii. Paver blocks-the undulations in the paver blocks, settlement of paver blocks and broken pieces of 

paver blocks shall be rectified/replaced as directed. 

15.Deteriorated surfaces in TWT, Paver Blocks that affect the movement of traffic shall be repaired / 

rectified within 24 hrs. of notice of such defects by the contractor when brought to his notice by 

concerned Engineers-in-charge. 

 

16. Ready mix concrete will be brought to the site from RMC plant only by transit mixers / Leak proof 

Dumpers / Trucks. 

a)  Every transit mixer / Leak proof Dumpers / Trucks will carry delivery challan, mentioning the 

minimum following details - 

i) Name of Manufacturer and Depot. 

ii) Serial No. of challan. 

iii) Date 

iv) Truck No. 

v) Name of contractor to whom the RMC is being supplied. 

vi) Location of contract work. 

vii) Grade of concrete. 

viii) Specified workability. 

ix) Cement content and Grade of cement. 

x) Time of loading 

xi) Quantity of concrete. 

 

b)  A computerized print out showing details of ingredients or ready mix concrete including admixture 

viz. the actual weight of each ingredients,required weight of each ingredients as per mix design etc. 

shall invariably be obtained with each transit mixer carrying RMC on site. The computerized sheet 

shall be signed by the site in charge and contractor's representative and shall be preserved as a 

record on the site. 

 

17. The Pavement Quality Concrete should be produced in RMC plant using ice flakes to control the 

temperature of concrete. The Pavement Temperature of Pavement Quality Concrete should not 

exceed 30˚C at the time of pouring. 

18.  All the Paver blocks required for the paver block work shall be procured from the reputed 

manufacturers and also the interlocking paver block shall have BIS registration . 

19. Testing for the compressive strength shall be carried out for cement concrete  works of M 40 for 

each day’s work. At least three sets consisting of 3 nos. of cubes (at regular interval) along with 3 

flexural beams shall be cast. Cubes from each set shall be tested for 7 days & 14 days at the site 

laboratory in presence of  Engineer -in-charge. of the work & the contractor shall submit remaining 

three C. C. cubes for testing compressive strength for 28 days at the approved Laboratory. Also, the 
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contractor shall cast & submit for each day's work, 3 flexural beams for testing flexural strength at the 

approved Laboratory. 

20. Whenever the cubes and beams are required to be sent to the laboratory, the same shall be 

transported to the Laboratory by the contractors at their cost. The acceptance criteria for the test result 

shall be as per I. S. 456.No payment for this will be made to contractors. 

21.The contractors shall arrange to send the cubes and flexural beams to the testing laboratory at 

least one days before the date of testing of the cubes as well as beams, failing which, penalty of 

Rupees 1000/- per day will be imposed and recovered from the contractors bill.  

 
22. Directions for use of Micro silica 
     1. I.S.I. Micro silica confirming IS: 15388:2003 shall be used up to  10% by weight of cement and 
excess may be permitted up to 59 Kg as per IRC: SP: 76-2008/ as per design mix 
 

MINIMUM TEST FREQUENCIES FOR 
CONTROL OF CONCRETE ROAD CONSTRUCTION 

 
 

Concrete: 
Item Test Control Frequency 

Workability   One per transit 
mixer 

Concrete strength   Beam/Cube 
samples, as 
specified for each 
age of 7 days, 14 
days and 28 days 
for every days 

Checking surface 
evenness with 3 mt. 
straight-edge and 
wedge 
gauge 
 

  Three longitudinal 
lines along with 
the slab length - 
one in the end 
middle - third end 
the two edge third 
strips, along the 
line of maximum 
unevenness. 
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Section VIII  
 

SCHEDULE - A  
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES  

 
(a) The quantities given here are those upon which the lump-sum tender cost of the work is based but they are subject to alternations, omissions, 

deductions or additions as provided for in the conditions of this contract and do not necessarily show the actual quantities of work to be done. The 
unit rates noted below are those governing payment for extras or deductions or omissions according to the conditions of the contract, as set forth 
in the Preliminary Specification of the S.S.R.B/T.N.B.P. and other conditions or specifications of the contract. 

(b) It is to be expressly understood that the measured work is to be taken net (not withstanding any custom or practice to the contrary) according to 
the actual quantities when in place and finished according to the drawings or as may be ordered from time to time by the ---------------------------------
------------- and the cost calculated by measurement or weight at the respective prices, without any additional charge for any necessary or 
contingent works connected therewith. The rates quoted are for works IN SITU and complete in every respect. 

 

Item 
No. 

Probable quantity 

Description of work 

S.S.R.B/ 
T.N.B.P/ 
MoSRTH 

No. 

Rate 
Unit in 
words 

Amount 

Figures Unit Words Figures Figures 

 
 
 
 
 
 
 
 
 
 
 

  Separate sheets enclosed   Rs. P.  Rs. P. 

 
 
Date ………………………..       Signature of the Bidder 
 

Note – The Second Sub-division of this column (ie. column 3) is for entering description in words such as number, cubic meter, kg etc.
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SCHEDULE - B 
    LIST OF DRAWINGS 

  
LIST OF DRAWINGS 

Note – All drawings to be signed by the Contractor as well as the Officer 
entering into the contract 

SUPPLIMENTARY LIST 
As referred in the specifications (including the Preliminary 

Specifications of the T.N.B.P / S.S.R.B) 

Sl. 
No. 

Drawing 
Number 

Description 
 

Sl. 
No. 

Drawing 
Number 

Description Date on which the 
drawing was supplied 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

  

 
 
 

Date …………………………      Signature of the Bidder 
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FORM OF BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, …………………………………………………… (Name of Bidder) (hereinafter called “the 

Bidder”) has submitted his bid dated …………………………….. (Date) for the {Name of Work) 

……………………………………………………………………………………………(hereinafter called “the 

Bid”). 

KNOW ALL MEN by these presents that We ……………………………………. (Name of Bank) of 

…………………………………………………….. (Name of Country) having our registered office at 

………………………………………………………. (hereinafter called “the Bank”) are bound unto 

………………………………………………. (Name of Employer) (hereinafter called “the Employer”) in 

the sum of ……………………………………….. for which payment well and truly to be made to the said 

Employer the Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this …………….. day of …...…….. 20………. 

THE CONDITIONS of this obligation are : 

(1) If the Bidder withdraws his Bid during the period of bid validity specified in the Form of Bid: 

or 

(2) If the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the instruction to Bidders: or 

(3) If the Bidder having been notified of the acceptance of his Bid by the Employer during the 

period of bid validity : 

a. Fails or refuses to execute the Form of Agreement in accordance with the instructions to 

Bidders, if required : or 

b. Fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

c. Fails or refuses to furnish the Domestic Preference Security, where required. 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in 

his demand the Employer will note that the amount claimed by him is due to him owing to 

the occurrence of all of one or more of the above conditions, specifying the occurred 

condition or conditions. 

This Guarantee will remain in force up to and including the date of 162 days after the deadline for 

submission of bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any 

demand in respect of this Guarantee should reach the Bank not later than the above date. 

DATE…………………………………… SIGNATURE OF THE BANK…………………… 

SEAL OF THE BANK…………………………………………………… 

SIGNATURE OF THE WITNESS…………………………………….. 

Name and address of the witness 
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IS  15658 : 2006 

Table 1 Recommended Grades of Paver Blocks for Different Traffic Categories 

(Clauses 5 and 9.1.4) 

Sl 

No. 

Grade 
Designation 

of Paver 
Blocks 

Specified 
Compressive 
Strength of 

Paver Blocks at 
28 Days 

Traffic 
Category 

Recommende
d Minimum 
Paver Block 
Thickness 

Traffic Examples of Application 

(1) 
(2) (3) (4) (5) (6) 

i) 
M-30 30 Non-traffic 50 

Building premises, monument premises, 
landscapes, public gardens / parks, 
domestic drivers, paths and patios, 

embankment slopes, sand stabilization 
area, etc 

ii) 
M-35 35 Light-

traffic 
60 

Pedestrian plazas, shopping complexes 
ramps, car parks, office driveways, 

housing colonies, office complexes, rural 
roads with low volume traffic, farm houses, 
beach sites, tourist resorts local authority 

footways, residential roads, etc 
iii) 

M-40 40 
Medium – 

traffic 80 
City streets, small and medium market 
roads, utility cuts on arterial roads, etc. 

iv) 
M-50 50 Heavy – 

traffic 
100 

Bus terminals, industrial complexes, mandi 
houses, roads on expansive soils, factory 

floor, service stations, industrial 
pavements, etc 

v) 
M-55 55 

Very 
heavy – 
traffic 

120 
Container terminals, ports, docks yards, 
mine access roads, bulk cargo handling 

areas, airport pavements, etc. 
NOTES 

1.   Non-traffic areas are defined as areas where no vehicular traffic occurs.  

2.   Light-traffic is defined as a daily traffic up to 150 commercial vehicles exceeding 30 KN laden weight , or an equivalent up 
to 0.5 million standard axles (MSA) for a design life of 20 years (A standard axle is defined as a single axle load of 81.6 
KN.) 

3.   Medium traffic is defined as daily traffic of 150-450 commercial vehicles exceeding 30 KN laden weight, or an equivalent of 
0.5 to 2.0 MSA  for a design life of 20 years. 

4.   Heavy traffic is defined as a daily traffic of 450 – 1500 commercial vehicles exceeding 30 KN laden weight, or an 
equivalent of 2.0 to 5.0 MSA for a design life of 20 years.  

5.   Very heavy – traffic is defined as a daily traffic of more than  1500 commercial vehicles exceeding 30 KN laden weight, or 
an equivalent  
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  CERTIFICATE FOR OWNING/POSSESSION OF EQUIPMENTS 

BY THE TENDERER 
(TO BE ISSUED BY A GAZETTED OFFICER OF THE GOVERNMENT OR AND 

OFFICER OF THE CORPORATION OF CHENNAI NOT BELOW THE RANK OF A 
CLASS-II OFFICER) 

 I 
.................................................................................................................hereby 
certify that M/s. Thiru / Tmt................................................................................ is 
owning / in possession of the  under mentioned machineries. 
1. 2 Nos Plate compactor 
2. 4 Nos Tipper Lorry / Dumper 
3. 1 No Vibratory Roller  
4. 2 Nos Straight Edge 
5. 1 No Saw cutting machine 
6. 2 Nos Water Lorry  
7. 1  No Cold Milling Machine (if cold milling carried out) 
8. 1 No JCB / Poclaine  
9.  1 No Accelerating beam  
10. 2  no vaccumasier 
11.  4 no Needle Vibrators   
12 4Nos Groove Cutter 
13. 1 Nos Screed Vibrators  
14    1 No Air Compressor 
15 Steel shuttering  used as a form work preferably in the form of 

channels 
16 R.M.C. Plant (Computerized). Capacity min. 60 Cum. per hr. conforming to basic 

norms as per attached Annexure 
 
 
        
NB: The Certifying Officer shall personally verify before issuing the certificate and he should take responsibility 
for any discrepancy, mis-statement or untruth in the certificate. 

   The tenderer should also enclose attested copy ( No tarized) of documentry evidence for 
owning of above machineries 
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CORPORATION OF CHENNAI 

ZONAL OFFICE - 9 
LIST OF ROADS  

Package- 3 (8  Road works)  
 

 
    

Singature of the tenderer 
Address of the Tenderer in block letters 

(WithSeal) 
 
 
 
 
 
 
 
 

Sl.No  wardNo  Name of the Road 
No of 
Roads 

 Length of 
Roads 
in 'Km' 

Package -3 

1 119 Balaji Nagar In th street,  1 320 

2 119 Nallanna Mudali Lane,  1 150 

3 119 Leonard street,  1 155 

4 119 Vaidhiyar Chinnaiah street,  1 105 

5 119 Begam I st street,  1 60 

6 119 Begam II nd street,  1 60 

7 119 Begam 4 th street,  1 105 

8 119 Venkatachalam II nd lane  1 130 

Total  1002 
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It is informed that the contract labourers should wear proper uniform during 
the maintenance period. 

Sl.No. Name of Equipment 
1 Face Mask 
2 Shock proof hand gloves 
3 Disposable hand gloves 
4 Gum boot / Safety shoes 
5 First Aid box 
6 Emergency light 
7 Helmet / hard hat 
8 Safety cones 
9 Traffic barriers 
10 Warning lights 
11 Red flags 
12 Caution boards 
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PRICE BID DOCUMENTS  
 
 

SCHEDULE – A  
 

         Note : The Bid document and  Price Bid Doc uments  uploaded in the PDF format should  
                     not be changed  or converted t o any other format while down loading . 
                 The tenderer shall quote their  ra tes only  by writing in the indelible ink by   
                     manually or by typing after do wn loading 
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