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CORPORATION OF CHENNAI 

STORM WATER DRAIN DEPARTMENT 
FOR WORKS BELOW 2 CRORES  

 
 
 
 
 
 
 
 
 
 
 
 

TENDER FOR Dismantling 600 x 750 mm and Reconstruction of RCC Box type Storm 
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SWD C No B5/1184/2010 
CORPORATION OF CHENNAI 

STORM WATER DRAIN DEPARTMENT 
 
 

TENDER NOTICE 
 
                      
         

Sealed Tenders are invited for the following works as per details furnished below 
 
The Tenderer’s may submit separate tenders for each of the following work/works mentioned 
below: 
 

 
 The Tenders can also be downloaded from website http://tender.tn.gov.in and 

www.chennaicorporation.com or obtained at the Tender Sales Counter, Ripon Buildings.  

Tenders will be opened on 12.11.2010 at 3.00 p.m. Sale of tender will be closed 48 hours 

before the time fixed for submission of tender.  The tender can be dropped in the tender boxes 

kept in any one of the offices viz., PRO, C.E. (Gl), V.O and Tender Sales Counter. 

 
NOTE:   The tender document can also be downloaded from the websites www.tntenders.gov.in  

or www.tenders.tn.gov.in. The downloaded tender document shall be submitted without cost of 

tender document.  In case of deviation is found in the tender document submitted by the 

tenderer from the content mentioned in the websites, his tender shall be liable for rejection at 

any stage of the contract.   

 
 If due date of tender happens to be Public Holiday, the tenders will be received up to 

.3.00. P.M and opened by 3.00 P.M. on the next Working day. 

 

 

 

  Executive Engineer/SWDD    Superintending Engineer/SWDD 

   

 

 

Sl. 
No. 

Ref No Name of work Approx. 
value of 
work 
(Rs.in 
lakhs) 

EMD 
(Rs.) 

Cost of 
Tender 
(Rs.) 

Eligible 
Class 

Date & Time 
of Submission 

1 
 
 
 
 
 
 
 
 

PWC 
No. 
3372 

Dismantling 600 x 
750 mm and 
Reconstruction of 
RCC Box type Storm 
Water Drain of size 
900 x 900mm along 
Nallaiah street from 
Barrakka Road to 
Subbarayan main 
Street  in Dn 59, 
Zone IV 

22.39 22400 6750/- Class III 
and Above 

12.11.2010 at 
3.00PM 
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2.  CONDITIONS OF CONTRACT 
1. The Contractors having registration in the class specified in the tender notice and above in 

the concerned Department of Corporation of Chennai or intending Tenderer should be a 
registered contractor in any of the Centre / State Government Department / Government 
undertaking are eligible to participate in the Tender. Provisional Registration has to be 
done for the successful bidder if he is willing to abide by the Rules and Regulations of 
Corporation of Chennai and on payment of prescribed fees..  

 
2. No one or non of a firm or company is eligible to participate in the tender if any one of his or 

any one or more of the director’s of a firm or company is a blood relative of any one of an 
employee  or a public representative of Corporation of Chennai.  

3. Corporation of Chennai is not responsible for the risk or risk, cost and responsibility of 
participation for the tenderer to participate the tender. The tenderer has to participate the 
tender at the risk, cost and responsibility of his own. 

4. The Tenderer, at the Tenderer’s own responsibility and risk, is mandatory to inspect and 
examine the site of proposed tender and its surroundings and collect all information that 
may be necessary for the Tender prior to participation in the tender at the risk, cost and 
responsibility of the tenderer. 

5. At any time after the issue of the Tender documents and before the opening of the Tender, 
the Tender inviting authority may make any changes, modifications or amendments to the 
Tender documents and has to send intimation of such change to all those who have 
purchased the original Tender documents. Prospective Tenderer’s has to promptly 
acknowledge the receipt thereof in person or by telex, cable or fax, e-mail, telegram, 
phonogram, post, courier or any other means of communications adopted and approved by 
Corporation of Chennai. The Tender has to submitted taking into account the 
addendum/amendments, if any, issued as mentioned above and any failure in doing so will 
lead to consequences including rejection of Tender. 

6. The Tender submitted by the Tenderer has to comprise the following: 
(a) The Tender; 
(b) Earnest Money Deposit; 
(c) Priced Bill of Quantities; 
(d) Attested Copy of registration certificate; 
(e)    Sales Tax clearance certificate for the current year obtained from the appropriate 

authority; 
and any other materials required to be completed and submitted by Tenderer’s, as 
specified by the Tender inviting authority. 

7. The Tenderer must enclose Photostat copy of his or her registration certificate of respective 
class and nature of work along with the Tender or must produce the copy to the Tender 
opening officer for further processing of tenders. 

8.  In case of proprietary or partnership firm, it is mandatory to produce the certificate 
aforementioned for the proprietor or proprietors and for each of the partners as the case 
may be. If a certificate for the current year had already been produced by the Tenderer 
during the calendar year in which the tender is made, it will be sufficient if participate in 
tender. At the time of agreement an undertaken has to be produce with notary attestation 
that there is no change in the proprietors  or partnership and that status will be continued till 
completion of works.  In case of breach, all the monetary benefits are liable to be unpaid 
and forfeited by Corporation of Chennai. 

9. The Contract has to  be for the execution of full schedule quantities and not for any portion. 
10. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause has to be included in the rates, prices, and total Tender price submitted by the 
Tenderer. 

11. Tenders has to remain valid for a period of 90 days unless otherwise specifically mentioned 
by the Tender inviting authority. 

12. Under unavoidable or In exceptional circumstances, the Authority may request that the 
Tenderer’s to extend the period of validity for a specified additional period as required in 
public/administrative interest.  The request of the authority and the Tenderer’s’ responses 
has to be made in writing and in approved means of communications as specified in the 
tender. A Tenderer may refuse the request without forfeiting the Earnest Money Deposit.  A 
Tenderer agreeing to the request will not be required or permitted to otherwise modify the 
Tender, but will be required to extend the validity of Earnest Money Deposit for the period 
of the extension. 
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13. The Tenderer has to furnish, as part of the Tender, an Earnest Money Deposit (EMD) for 
an amount of Rs.22400/- (Rupees Twenty two thousand and four hundred only). The 
Earnest Money Deposit has to be either in the form of Demand Draft/ Banker’s cheque or 
Irrevocable Bank Guarantee from any Nationalised/Scheduled Bank in favour of the 
Commissioner, Corporation of Chennai; Banker’s cheque;or a chalan by remitting cash 
into the Corporation Treasury, to the credit of deposits which do not bear interest. . 
Tenders not accompanied by the Earnest Money Deposit will be rejected. Bank 
guarantee from any Nationalized/Scheduled banks will be accepted, if the work 
value is more than rupees 25 Lakhs. 

14.    The Earnest Money Deposit of the successful Tenderer will be discharged without interest 
when the Tenderer has signed the Agreement and furnished the requisite Security 
Deposit. 

15. The Earnest Money Deposit will be forfeited: 
         (a If a Tenderer withdraws his Tender during the period of Tender validity. 
         (b)If a successful Tenderer fails to: 
          i) Execute the agreement or 
          ii) Furnish the necessary security deposit and sign the agreement within the specified 

time limit            14 days from the date of receipt of letter of acceptance of his Tender. 
        c). If the Tenderer does not accept the correction of the Tender price, pursuant to  

Clause 25. 
16.   The entries in the Schedule of the Tender has to be typed or written in legible ink and has to      
         be signed by person or persons duly authorized to sign on behalf of the Tenderer. All 
         pages of the Tender document has to be signed and also where entries or amendments 
         have been made has to be signed by the person or persons signing the Tender.                       
  17.  The Tender has to not contain any alterations or additions, except those to comply with 

instructions issued by the Authority, or as necessary to correct errors made by the 
Tenderer, in which case such corrections has to be signed by the person or persons 
signing the Tender. 

18. The Tenderer has to be responsible for properly super scribing and sealing the cover in 
which the Tenders submitted and Tender inviting authority has to not be held responsible 
for accidental/ misplacement/premature opening of the covers that are not properly super 
scribed and sealed before the time appointed for Tender opening. 

19.  The filled up Tender documents has to be submitted up to the last date and time of 
submissions as specified in the tender notice. Duly filled in Tender documents has to be 
put in any one of the Tender boxes provided at the Tender Sales Counter, Office of the 
Public Relation Officer, Office of Vigilance Department and Office of Chief 
Engineer/General in the Ripon Buildings, Chennai. Tenders can also be submitted by Post 
or Courier, provided that the Tender inviting authority has to not be held responsible for 
any delay in transit in such cases. 

20.  The Tender inviting authority may extend the last date of receiving tenders after giving 
adequate notice to all intending Tenderer’s.  

21.  The Tenderer’s has to not amend/add/alter any of the Tender conditions, conditions of 
contract, specifications etc. of his own. 

22. Any Tender received by the Authority after the deadline prescribed will be summarily 
rejected. 

23. The Tenders will be opened at the time and date specified, in the presence of Tenderer’s 
/authorized representatives who choose to attend. The Tenderer’s’ names, and the 
presence or absence of Earnest Money Deposit, Quoted price of each Tenderer and such 
other details as the Authority may consider appropriate, will be announced by the Authority 
at the opening. 

24. From the time of Tender opening to the time of contract award, if any Tenderer wishes to 
contact the Authority on any matter related to the Tender, it has to do so in writing. 

25. Where there is a discrepancy between the amounts in figures and in words, the lowest will 
be taken in to grant and the amount stated in the Tender will be adjusted by the Authority in 
accordance with the above procedure for the correction of errors has to be considered as 
binding upon the Tenderer.  If the Tenderer does not accept the corrected amount, the 
Tender will be rejected, and the Earnest Money Deposit will  be forfeited.  

26.    The tendered rates for the items should be inclusive of all items of works required for the 
proper execution of the items in quality, quantity, safety and security in the interest of 
public as well as administration The rates to be mentioned in the tender has to be inclusive 
of sales tax and other applicable fees, levies, taxes in force.  
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27. The Authority reserves the right to accept or reject any Tender, and to cancel the 
Tendering process and reject all Tenders, at any time prior to the award of Contract in 
exercise of the power conferred by Section 12 (1) and (2) of Tamil Nadu Transparency In 
Tender Act,1998 subject to the provisions of subsection 1 and 2 of Section 12 of Tamil 
Nadu Transparency In Tender Act 1998, without thereby incurring any liability to the 
affected Tenderer/ Tenderer’s any obligation to inform the affected Tenderer / Tenderer’s 
the grounds for the Authority’s action.  

28. The Tenderer whose Tender has been accepted will be intimated by the Authority prior to 
expiration of the Tender validity period by cable, telex, or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Authority will pay the Contractor in consideration of 
the execution, completion, and maintenance of the works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract Price”). 

29. It shall be expressly understood by the tenderer that on receipt of written communication 
of acceptance of tender from the accepting authority, there emerges a valid right of 
contract between the Commissioner, Corporation of Chennai and the tenderer, for 
execution of the work  without any separate written agreement. Hence for this purpose, the 
tender document, i.e. tender offered by the contractor, conditions of contract, negotiation, 
correspondences, written communications of acceptance of tender etc. has to constitute a 
valid contract and that will be the fundamental of the rights of both the parties of the 
contract. If the contractor fails to carry out the contract; after paying the requisite deposits, 
then he will be liable for the excess expenditure if any incurred to complete the work as 
contemplated in the conditions of the contract. 

 
30. The Tenderer has to enter into an agreement with the Authority within 14 days from the 

date of receipt of letter of acceptance. The form of agreement should be stamped at the 
stamp office at the risk, cost and responsibility of the Tenderer.   

31. Preliminary specification etc, in SSRB/TNBP will form part of the Agreement. The tenderer 
has to examine closely" SSRB/TNBP, General conditions to the contract" and also the 
Standard, preliminary Specifications Contained therein, and sign the SE's / EE's Office 
copy of the SSRB/TNBP and its addenda volume in token of such study before submitting 
his tender unit rates, which has to be for finished work in situ. He has to also carefully 
study the drawings and additional specifications and all the documents which form part of 
the agreement to be entered in to by the accepted tenderer. The SSRB/TNBP and other 
documents connected with the contract such as specifications, plans, descriptive 
specification sheet regarding materials, etc., can be seen at any time between the hours 
on all working days, in the office of the SE/EE of concerned department/zone of  
Corporation of Chennai. The Tenderer's attention is directed to the requirements for 
materials under the clause "Materials and Workmanship in the preliminary Specification. 
Materials conforming to the IRC/ISI has to be used on the work, and the tenderer has to 
quote his rates accordingly. 

32. Within 14 days after receipt of the Letter of Acceptance, the successful Tenderer has to 
deliver to the Authority a Security Deposit. Security Deposit will be 2% to 5 % as specified 
in clause 34 for the contract amount in the form of National Savings Certificate/ Small 
savings instrument/deposits/Accounts pledged in favour of Commissioner, Corporation of 
Chennai; irrevocable Bank Guarantee/warrantee. However it is open to the Commissioner 
to insist on higher deposit as per rules in force 

33.1 As per the Council Resolution No. 584/86 dated 21.05.86; the percentages of security 
deposit to be fixed for various percentages of rebates are as following. 

Percentage Rebate Percentage of Security 
Deposit to be fixed 

Up to 10 % 2% 

10 to 20 % 3% 

20 to 30 % 4% 

Above 30% 5% 
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33.2.   As per Council Resolution N. 456/2002, Dt : 28-11-2002 the amount of Additional 

Security Deposit to be paid by the Contractor along with the tender for various 
percentage of rebate are as follows: 
 

Percentage of rebate 
 

Amount of Additional Security Deposit 
payable in the form of Demand Draft 
 

5 to less than 15% 2% 

15% to 20% 50% of Difference between Office value of 
work and Tender amount. 

above 20% Same as above 

 
33.2.1 The Contractors has to pay the Additional Security Deposit in the form of Demand Draft 

drawn in favour of Commissioner while submitting the tender documents. For more than 1 
Lakh bank Guarantee will be accepted.  

 
33.2.2 If any of the Contractors has not enclosed Additional Security Deposit for the appropriate 

value in the form of Demand Draft while submitting tender documents, the tenders of such 
Tenderer’swill be summarily rejected. 

 
33.2.3 The Demand Draft/Banker’s cheque enclosed for the Additional Security Deposit by the 

unsuccessful Tenders will be returned after obtaining proper acknowledgement and 
absorbing official procedures.. 

 
33.2.4 If percentage of rebate is above 20% tenderer should furnish the break up details, risk, 

cost  and responsibility analysis and produce documents to prove the previous experience 
and work on hand with performance certificate showing the satisfactory completion of 
works entrusted in order to substantiate that the quoted rate is workable for complete 
execution as detailed in tender.. 

 
 34. The Tenderer has to observe high degree of legal and moral ethics during Tendering 

process and execution of the Project. The Authority will reject a proposal for award if it 
determines that the Tenderer recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question as described below:  

 (i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of value 
to influence the action of a public official in exercising his official duty regarding the 
tender and its connected official activities.  

(ii) ‘Fraudulent practice’ means a misrepresentation of facts in order to influence the 
selection t process or the execution of a contract in the detriment of the Authority and 
includes forming syndicate/consortium or any other collusive practice among the 
Tenderer’s during selection process to fix the prices artificial, non-competitive levels 
and to deprive the Authority of the benefits of free and open competition. 

(iii) The Authority will reject a proposal for award if it determines that the Tenderer 
recommended for award has engaged in corrupt or fraudulent practices in competing 
for the contract in question. 

35.  The Tenderer’s who are themselves not professionally qualified, has to undertake to 
employ qualified technical personnel at their risk, cost and responsibility to execute the work. 
 
36.  For works costing Rupees One Lakh and above, preference in selection will be given to the 

Tenderer’s who are themselves professionally qualified or undertake to employ qualified 
personnel at their risk, cost and responsibility to supervise the work when price quoted are 
equal among the Tenderer’s he Tenderer’s should clearly state whether they are 
professionally qualified and or else produce the credentials of the technical personnel they 
intend to deploy for the work. 
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37.     The Contractor has to employ technical personnel with qualification and experience 
specified in the following table at their cost to supervise the work. Penalty at the rate 
specified in the table has to be levied from the contractor if he fails to adhere to this 
condition. 

Value of Contract 
in Indian Rupees 

Minimum Qualification and Experience of The 
Technical Personnel to be Deployed for the 

work 

Penalty for not 
deploying technical 
personnel with 

qualification specified 
in Column. 2 

(1) (2) (3) 

Up to 10 Lakhs One Diploma holder in Civil Engineering or a 
Retired Supervisor (Civil) from Government 
Service or an Autonomous body like Tamil 
Nadu  Housing Board, etc. 

Rs. 2000/- per month. 

Above 10 Lakhs 
up to 30 Lakhs. 

One B.E. ( Civil ) or an equivalent Degree 
holder in Civil Engineering with one year 
experience or Retired Civil Engineer from 
Government Service or an Autonomous body 
like Tamil Nadu  Housing Board, etc. not below 
the rank of an Assistant Engineer. 

Rs. 5000/- per month. 

Above 30 Lakhs 
up to 1 crore. 

One B.E. (Civil) or an equivalent Degree holder 
in Civil Engineering with three years experience 
or Retired Civil Engineer from Government 
Service or an Autonomous body like Tamil 
Nadu Housing Board, etc. not below the rank of 
an Assistant Engineer plus one One Diploma 
holder in Civil Engineering or a Retired 
Supervisor (Civil) from Government Service or 
an Autonomous body like Tamil Nadu Housing 
Board, etc.. 

Rs. 5000/- plus 
Rs. 2000/- per month. 

Above 1 crore up 
to 2 crore. 

One B.E. ( Civil ) or an equivalent Degree 
holder in Civil Engineering with seven years 
experience or Retired Civil Engineer from 
Government Service or an Autonomous body 
like Tamil Nadu  Housing Board, etc. not below 
the rank of an Assistant Executive Engineer 
plus One B.E. ( Civil ) or an equivalent Degree 
holder in Civil Engineering with one year 
experience or Retired Civil Engineer from 
Government Service or an Autonomous body 
like Tamil Nadu  Housing Board, etc. not below 
the rank of an Assistant Engineer plus two 
Diploma holders in Civil Engineering or  two 
Retired Supervisors ( Civil ) from Government 
Service or an Autonomous body like Tamil 
Nadu  Housing Board, etc.. 

Rs. 7000/- plus 
Rs. 5000/- plus 
Rs. 2000/Each 

supervisor,       per 
month. 

 
 
 

 
38.   The Contractor has to comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued there under from time to time. If the Contractor fails to adhere to 
this condition, the competent authority may at his discretion cancel the contract or invoke 
any penalty at his discretion. 

39. The contractor has to, during the performance of the contract, engage apprentices in the 
categories mentioned in the table below and make payments as required under the 
Apprentices Act, 1961. 

 

Value of Contract in 
Indian Rupees 

Category of Apprentice Number to be 
Engaged 

Above 1 Lakh up to 3 
Lakhs 

1. Building Constructor 

2. Brick Layer 

1 
1 

Above 3 Lakhs up to 10 
Lakhs 

1. Building Constructor 

2. Brick Layer 

1 
1 
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3. Diploma Holder in Civil 

Engineering 

1 

Above 10 Lakhs up to 50 
Lakhs 

1. Building Constructor 

2. Brick Layer 

3. Degree holder  in Civil Engineering 

1 
1 
1 

 
40. The contractor has to employ one ITI trained mason/electrician for every ten masons or 

part thereof. In case of non availability of ITI trained masons/electricians, the contractor has 
to obtain the prior approval of the Executive Engineer concerned before proceeding with 
the contract with the other kinds of masons/electricians. 

41. If the Authority instructs the contractor not to engage any one or more of employee/worker 
who misbehaves, the contractor has to not engage such person/s with instant effect until 
the completion of the contract work.  

42.  The contractor has to commence the work within 7 days from the date of handing over of 
site to the contractor and has to complete the work within the time limit  specified therein 
the contract agreement. 

43. No part of the contract shall be sub-let without written permission of the Superintending 
Engineer of concerned Department in the case of capital in the case of Zone, the Zonal 
Officer and no transfer shall be made by power of attorney authorizing others of receive 
payment on contractor’s behalf. 

44. A detailed statement showing the particulars of equipments, resources and key personnel 
owned/hired by the tenderer required for the execution and completion of the work has to 
be enclosed with the tender.  

45. The contractor has to make his own arrangement for all the tools, plants, machineries and 
man power required for the execution of the work. The corporation will not have any 
responsibility liability in this regard. 

46. The contractor has to make his own arrangement in consultation with the authorities 
concerned  for forming and maintaining traffic diversion that includes formation of diversion 
roads for free flow traffic during the execution of work and for  that no additional  payment 
will be made. 

 
47. As soon as the contract is accepted, the Contractor should give a program of work based 

on CPM and PERT charts which he proposes to adopt for execution. The Contractor has to 
commence execution of the works on the start date and has to carry out execution in 
accordance with the Program submitted by the Contractor, as updated with the approval of 
the authority, and complete them by the Intended Completion Date. 

48.  The Contractor has to submit the personal accident/general/medical/Insurance for the 
personnel/ machineries to be engaged by the contractor for execution of the work prior to 
commencement of the work and concerned insurances has to be kept in live condition until 
the completion of the work.  Payment will not be made in case of the insurances are not 
kept in live condition.  

49.   The Contractor has to execute the works in  accordance with the Specification and 
Drawings as approved by the authority. 

50. The opening function expenses of the newly constructed structure by the Corporation of 
Chennai including the tablet stone has to be borne by the contractor concerned. 

51. The Contractor is solely responsible for the quality, quantity , safety and security of all 
activities at the site of work as well as the locations connected with the work. 

52.     The Time Schedule will commence from the date of service of the work order or the time  
          allowed by the authority in the work order issued to the contractor. 
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 53.1 Table for Time Schedule of various works-below 2 crores. 
 

 
 
Table for forming works 

Contract 
Amount. 

Forming Work 
of Roads 

 Foot-path.    Electrical 

Up to 15 lakh 2 months 2 months 2 months. 

Above 15 lakh 
and up to 30 
lakh. 

3months 3 months 3 months. 

Above 30 lakh 
and up to 75 
lakh 

5 months 5 months. 5 months 

Above 75 lakh 
and up to 2 
crore 

Will be fixed by 
respective 
H.O.D.s 
depending on 
works. 

Will be fixed by 
respective 
H.O.D.s 
depending on 
works. 

Will be fixed by 
respective 
H.O.D.s 
depending on 
works. 

 
 
53.2 .If the contractor fails to complete the works as per and within the time schedule or 
extension of time allowed by the Authority, due to failure attributable to the contractor, the 
contractor has to pay or allow the Corporation to levy the amount mentioned in the table below 
as liquidated and ascertained damages for every day beyond the said date or extended time as 
the case may be during which the works has to remain incomplete. Liquidated and ascertained 
will be levied as detailed below. 
     
 
Liquidated and Ascertained Damages 

The liquidated damage and ascertained damages will be levied at the rate of 0.05% (zero 
point zero five percentage) of the contract value of the work per day till it reaches the 

1  Bridges-below -2 crore 6  months 

2 Roads-up to 15 lakh 1 month. 

3 
 

Roads-above 15 lakh  to 30 lakh. 2 month 

4 Roads- Above-30 lakh to 75 lakh 3 months 

5 
 

Roads- Above -75 lakh up to 2 crore. Will be fixed by 
respective H.O.Ds 
depending on works 

 6 
  

SWD-up to 15 lakh 2 months 
 

 7 
 . 

SWD-above 15 lakh-up to 30 lakh 3 months 

8 SWDE-above 30 lakh up to 75 lakh 5 months 
 

 9 SWD-above 75 lakh up to 2 crore 6 months 

10 
 

Buildings up to 15 lakh 4 months 

11 Buildings- above 15 lakh up to 30 lakh 6 months 

12 Buildings-above 30 lakh up to 75 lakh. 9 months 

13 Buildings above 75 lakh up to 2 crore Will be fixed by 
respective H.O.D’s 
depending on works. 
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maximum value of 5% (five percentage) of the contract value of the work.  If the 
contractor fails to complete the work   even then, action will be taken to terminate the 
contract and execute the work at his risk and cost as per provisions of the general 
conditions of contract of T.N. B.P, besides debarring the contractor for a specified period 
by the competent Authority 
Table for Liquidated and Ascertained Damages per day. 
 

Up to 15 lakhs Rs. 500/- 

Above  15 lakhs and up 
to 30 Lakhs 

Rs. 750/- 

Above 30 lakhs. Rs. 1000/- 

 
54. Non-tendered items: Non tendered items of work up to 25 % of contract value can be 
carried out without supplemental Agreement. 25% variation in the quantity at the tender 
awarded rate can be carried out, with the approval of the Commissioner. 

 For items of work for which the rates can be derived from the rates of the items in the 
original agreement, the rates will be derived by applying the overall tender premium or 
discount to the rates for the new item by applying the prorate excess or discount for the 
item of work, from which the rate is derived; the lesser rate of these two will be adopted 
for making payment to the contractor. 

 For items of work for which the rates cannot be derived from the rates for the items in the 
original agreement, the rates for payment will be as follows: 
(i) When the schedule of rates has not changed during the period from the date of 

execution of the original agreement to the date of supplemental agreement the 
rates for the supplemental agreements has to be the prevailing schedule of rates 
with the tender Premium or Discount applied. 

(ii) When the schedule of rates has changed during the intervening period, the rates 
arrived at as per the new schedule of rates at the time of execution of the 
supplemental agreements will be adopted with no tender premium or discount 
applied to this rate. 

55. The value of work executed has to be determined by the Authority. The value of work 
executed has to comprise the value of the quantities of the items in the Bill of Quantities 
completed. The Authority may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 
56..Payment will be made to the contractor by preparing bills/part bills on request of the 
contractor at an interval not less than 14 days of previous bills subject to a maximum 90% of the 
complete value of work.  Remaining 10% will be withheld and retained as security for the due 
fulfillment of the contract.   Under the certificate to be issued by the Authority on the completion 
of the entire works the contractor will receive the final payment of the money due or payable to 
him under or by virtue of the contract as per condition 55 provided there is no recovery from or 
forfeiture by the contractor to be made under clause 57 of general conditions of contract of 
T.N.B.P. Payments has to be adjusted for deductions for retention and other recoveries in terms 
of the contract and deduction at source of taxes as applicable under the law.  
57. Maintenance Period: - The contractor has to maintain the works executed by him in 

proper repair for the period as specified below: 
 (a) Cement Concrete Roads: 
 The contractor has to maintain the works executed by him in proper position by 

attending the repair for a period of 5 years from the date of completion of work, in 
satisfactory condition at his own risk, cost and responsibility 2.5% of the total value of 
the work has to be retained for a period of 5 years from the date of completion of work, 
in order to enable the department officers to observe the effect of work on all seasons 
up to five years.  

 
 (b) Buildings, Bridges & Storm Water Drains: 
  The contractor has to maintain the works executed by him in proper position  by attending 

the repair for a period of 2 years from the date of completion of work, in satisfactory 
condition at his own risk, cost and responsibility. 2.5% of the total value of the work has to 
be retained for a period of 2 years from the date of completion of work, in order to enable 
the department officers to observe the effect of work on all seasons up to two years. An 
indemnity bond for a further period of 3 years has to be produced by the contractor in the 
form approved by the Government in G.O. Ms No. 654 dated 15-4-1988 of P.W.D.,  
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( c )Upgrading and/or strengthening Bus route roads and Interior roads, Private streets, 

Layout roads and Traffic Improvements: 
.               The contractor has to maintain the works executed by him for a period of 3 (three) 

years from the date of completion of work in satisfactory condition at his own risk, cost 
and responsibility. 2.5 percent of total value of work has to be retained for a period of 1 
year from the date of completion of work in order to enable the department officers to 
observe the effect of work on all seasons.  As per the Council Resolution No. 94/2007 
dated 24.04.2007 , an Indemnity Bond for the period of 2         ( Two ) years should be 
obtained from  the contractor in the form approved by the Government., so that the 
contractor has to make good the loss or damage that may be caused to the 
Corporation of Chennai in respect of rectification of any defect noticed due to the faulty 
workmanship by the contractor  substandard materials used by the contractor in the 
execution of the work, at his own risk, cost and responsibility. 

  
          (d) Laying / Relaying of wearing course for Bus route roads, Interior roads, Private 

streets and Layout roads: 
 The contractor has to maintain the works executed by him in proper repair for a period 

of 3 Three) years from the date of completion of work, in satisfactory condition at his 
own risk, cost and responsibility. 2.5% of the total value of the work has to be retained 
for a period of 1 (one) year from the date of completion of work, in order to enable the 
department officers to observe the effect of work on all seasons. As per the Council 
Resolution No. 94/2007 dated 24.04.2007, an Indemnity Bond for the period of 2 
(Two) years should be obtained from the contractor in the form approved by the 
Government. 

 
In all above 4 categories of works, the security deposit will however be refunded after 
the expiry of 6 months from the date of completion of the work. 
 

    (e) Guarantee Period of Vehicles/Materials for Mechanical Department: 
The tender/supplier/manufacturer has to furnish specific guarantee/warrantee for the 

vehicles/equipments/spares/materials/equipments/spares supplied which is applicable and 
acceptable by all State Government Departments of Tamil Nadu Government In addition to 
adequate pollution control norms and registrations if and as applicable. In addition to specific 
guarantee/warrantee period a maintenance period beyond of 6 months for 
vehicles/equipments/spares supplied beyond the guarantee/warrantee period has to be 
guarantee by the tenderer/supplier/manufacturer. Any failure/defects noticed within the 
guarantee/warrantee period as well as within the maintenance period, the company has to 
replace the supplied items/ at free of cost at the risk, cost and responsibility of the 
tenderer/supplier/ manufacturer. For any delay in effecting the supply beyond the delivery 
period a penalty of minimum Rs.100/-per day of delay has to be imposed.  In case of 
advance payment made if delay noticed beyond delivery period, in addition to penalty Rs. 
100/- per day, interest will be levied as fixed by Corporation of Chennai depending on the 
applicable higher of interest in force.  

  (f) Guarantee Period for Electrical Department  
The entire installation bearing the fitting and lamp should cover a 

guarantee/warrantee period for 1 year. During this period any fault/failure noticed in the 
material supplied has to be replaced for rectified by the contractor within 48 hours of 
receiving such intimations in verbal or in writing whichever is eariler. Failing which the 
security deposit and retention amount will be forfeited by the Corporation and action will be 
taken to black list the contractor.  The percentage of excise duty, sales tax, surcharge on S 
T. for the item offered if any extra has to be mentioned clearly in the offer. Any defects 
noticed within the said period of maintenance from the date of final super check 
measurements has to be made rectified by the contractor with his own personal 
arrangements. 

58.a. Adjudicator.  
The Commissioner will propose the person to be appointed as Adjudicator under the Contract 
and stipulated in the Letter of Acceptance. 
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58. b: Arbitration 
In case of any dispute or difference between the parties to the contract either during progress or 
after the completion of the work or after the termination , abandonment , or breach of contract or 
as to any matter or thing arising there under except as to the matters left to the sole discretion of 
the Authority as to the withholding by the  Authority of payment of any bill to which the contractor 
may claim to be entitled, then either party has to forthwith give to the other, notice of such 
dispute or difference has to be referred to the Arbitrator and the award of such Arbitrator has to 
be Final binding on the parties, progress of work has to not be suspended or delayed on account 
of the reference of the dispute to arbitration under this clause. 
Either faction within a period has to be fixed by the arbitration file before the arbitration statement 
of the case and also has to all documents relating to or having a hearing on the case The 
Arbitrator has to not be bound to observe the ordinary rules of procedure applicable to trails 
before judicial Tribunals nor to hear or receive formal evidence, but may pass an award on the 
documents and statements of the case filed by the parties or personal inspection or on both. The 
Arbitrator has to have power to view the subject matter of the dispute with or without the parties 
or their agents to open review and revise any certificate, opinion decision, requisition or notice 
have in regard to the matters, expressly examined and to determine all matters in dispute which 
has to be submitted to him and of which notice has been given as aforesaid, in the same manner 
as if no such certificate, opinion, decision, requisition, or notice been given.    
The expenses of such reference to Arbitration has to be awarded by the Arbitrator in his 
discretion subject to the condition that the amount of expenses awarded to either party has to not 
exceed the limits set forth, irrespective of the actual expenses incurred by either party. The 
arbitrator may determine the amount of expenses to be awarded or direct the same to be shared 
as between solicitor and client or as party, and party and has to direct by whom and to whom 
and what manner the same has to be borne and paid. 
The limits referred in this clause are   5 % monitory award which does not exceeds Rs. 10,000/-, 
3 % on which next Rs.40, 000/- or any part thereof, 2 % on the next Rs.50, 000/- or any part 
thereof. 
59 Compensation Events 

 The following are Compensation Events unless they are caused by the Contractor. 

(a) The Authority does not give access to a part of the Site mentioned in the current 

milestone. 

(b) The Authority modifies the schedule of other contractors in a way which affects the work 

of the contractor under the contract. 

(c) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to Bidders 

(including the Site Investigation Reports), from information available publicly and from a 

visual inspection of the Site. 

(d) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

Authority, or additional work required for safety or other reasons. 

(e) Other contractors, public authorities, Utilities or the Authority do not work within the dates 

and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

(f) The advance payment is delayed. 

(g) The effect on the Contractor of any of the Authority’s Risks. 

(h) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

 If a Compensation Event would prevent the work being completed before the intended 

completion data, the intended completion date is extended.  The Engineer has to decide by how 

much the intended completion date has to be extended. 
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 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast.  It is to be assessed by the Engineer. If the Contractor’s forecast is 

deemed unreasonable, the decision of the Engineer is final binding on the contractor.  The 

Engineer will assume that the Contractor will react competently and promptly to the event. 

 The Contractor has to not be entitled to compensation to the extent that the Authority’s 

interests are adversely affected by the contractor not having given early warning or not having 

cooperated with the Engineer. 
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CONTRACT DATA 
 

3.1 The Authority is  
The Superintending Engineer, 
Storm Water Drain Department, 
Corporation of Chennai, 
Ripon Building, 
Chennai -3 

The name and identification number of the Contract is  
       PWC No 3372, SWD C No B5/1184/2010 
 
The works consists of  

                 Dismantling 600 x 750 mm and Reconstruction of RCC Box type Storm Water   
              Drain of size 900 x 900mm along Nallaiah street from Barrakka Road to  
              Subbarayan main Street  in Dn 59, Zone IV. 

 
The intended completion period for the whole of the works has to be   3 Months 

 

Sl. 
No. 

Description of Work Progress 
stage I 
(1 Month 
from Start 
Date) 

Progress  
stage II 
( 2 Months 
from Start 
Date) 

Progress 
stage III 
(3 Months 
from Start 
Date) 

1 Reconstruction of 
SWD 900x900mm 

40% 70% 100% 

              The following documents also form part of the Contract:   
 1. The Tender; 
 2. Earnest Money Deposit; 
 3. Priced Bill of Quantities; 
 4. Attested Copy of registration certificate; 
 5. Sales Tax clearance certificate for the current year obtained from the appropriate 

authority; 
 

 
3.2 The maintenance period has to be as per 57b of Conditions of contract. 
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4. LETTER OF TENDER SUBMISSION 

 
Ref. No.  
Place: 
Date: 
From 
………………………………………. 
………………………………………. 
………………………………………. 
To 
The ……………………………… 
Corporation of Chennai, 
Chennai. 
 

Sub: Submission of Tender No. …………………………………, for the Contract for the 
work of “….[Insert Name of the work]……”   

Ref: Your Tender Notice No. …[Insert tender notice no.]… dated …………………….. 
 
Sir, 

1.  I / We ………………………………………………………………………… on behalf 
of, as their duly authorized person(s) in my / our official capacity as ………………………………. 
of the aforesaid firm, hereby submit this Tender for your consideration. I / We have read and 
understood all conditions of this document in full spirit and meaning. I / We hereby agree to 
accept all the conditions put forth in this document without any deviations or with the exceptions 
which may be expressly admitted and accepted by the Tender accepting authority before the 
award of work. The Tender submitted is fully in accordance with the Tender and I / we agree to 
all conditions specified in the Tender. 

2. Attached herewith are the following: 

i)  Income Tax and Sales Tax clearance certificates for the current year issued by 
the appropriate authority. 

ii) Copy of the class registration certificate for scheduled contractor. 
ii) Demand Draft …………………………………….. towards cost of Tender 

documents in case the documents are downloaded. 
 iii) Earnest Money Deposit for Rs……………………………………. in the form of: 

a) Demand Draft …… (furnish details of the Demand Draft)…… 
b) Chalan …… (furnish details of the Chalan)…… 
c) Bank Guarantee (Furnish Details) 
d) Any other relevant Form (Furnish Details) 

3. The undersigned declare that the statement made and the information provided 
in the duly completed Tender are complete, true, and correct in every detail. 

 
 
 
 
 

Yours faithfully, 
 
 
 

(Office seal)   Signature with Name & Designation      
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5. DECLARATION BY THE TENDERER 

 
 
 

I/We _______________________________________________________ hereby 

declare that I/We am/are not in any way related to any officer who is in charge 

of…………………………………………………………..or having control of this work. I/We agree 

that if, at any stage, it is found that this declaration is untrue, the Earnest money 

Deposit/Security Deposit paid by me/us will be forfeited and the contract entered will stand 

cancelled at the risk and cost of contractor.  

 
 

Signature of the Tenderer 

Place: 

Date: 
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6. List of Equipment along with copies of attested documents for ownership filled by the 

Contractor and submitted along with the tender as per Clause 44) 
6.1  Equipments 

Sl. 
No. 

Particulars of 
Equipment 

Capacity Number 

    

    

    

    

 
6. A.Key Personnel to be deployed by the Contractor for the work. 

6.2 Key Personnel 

 

Sl. 
No. 

Position Qualification Number Total 
Experience 

Experience 
in similar 
Works 

      

      

      

 
 

6.3 Other Information if any 
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7. INDEMNITY BOND 
 
This deed of indemnity executed at ……………………….. (place) on this day of (month) 
……………………………..(year)……………..by Thiru / Tmt / 
Selvi………………………………………………...(Name ) Widow / Son / Daughter of 
Thiru…………………………………………………………. ……………...residing  
at…………………(full address) (hereinafter called Contractor which expression has to  unless 
excluded by or repugnant to the context include his/her heirs, executors, administrators and 
legal representatives) to and in favor of the Commissioner, Corporation of Chennai, (hereinafter 
called the "Commissioner" which expression has to unless excluded by or repugnant to the 
context include his successors and assigns) 

 
Whereas the contractors has submitted the tender for Description of work (place of work 

of supply) and such tender has been accepted subject to the general conditions to contract 
appended to the preliminary specification of the T.N.B.P/S.S.R.B and such other conditions 
issued along with tender documents. 

 
And whereas in pursuance of the terms of contract, that a sum equal to 2 1/2% of the 

total value of work done, have been retained with the Corporation of Chennai for a period of 
years reckoned from the date of completion of the work in order to enable the departmental 
officers to watch the effect of all seasons on the work and the structural stability of the work 
executed by the contractors; 

 
And whereas it was decided to refund the said sum equal to 2 1/2% of the total value of 

the work done retained with the Commissioner, Corporation of Chennai on the expiry of period 
of ..... years reckoned from the date of completion of work provided that the contractor executes 
an indemnity bond for a period of ....... years indemnifying the Commissioner, Corporation of 
Chennai against any loss of expenditure incurred to rectify any defect noticed against the 
specifications mentioned in the tender in the execution of the work or during the period of …….. 
years. 

 
Now, this deed of indemnity witness that in consideration of the contract entrusted to the 

contractor by the Commissioner, Corporation of .Chennai, the contractor has agreed to the 
following terms and conditions and executed this indemnity bond in conformation of all and 
undertakes to comply with the terms herein below mentioned. 

 
'The contractor doth hereby indemnify the Commissioner, Corporation of Chennai 

against any loss or damage that may be caused any defect noticed against the specifications 
mentioned in the tender in the execution of the work entrusted to the contractor during the 
period of………………. Years i.e from ……………………………………. 
upto ……………………………..(dates to be specified). 

 
In witness thereof Thiru / Tmt / Selvi. ……………………………………………the 

contractor has signed this deed in the presence of 
the………………………………………………………………………………….. 
 
 
 
 
First Witness: 
 
 
 
 
Second Witness:      Signature of the contractor 
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9. AGREEMENT 
 

This Agreement, made the [day] day of [month], [year] between [name and address of Authority] 
(hereinafter called “the Authority”) and [name and address of Contractor] (hereinafter called “the 
Contractor”) of the other part. 
 
 
Whereas the Authority is desirous that the Contractor execute [name and identification number 
of Contract] (hereinafter called “the Works”) and the Authority has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein as per specifications contained in this contract. 
 
 
 
 
 
Now this Agreement witnesseth as follows: 
1. In this Agreement, words and expressions has to has the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, and 
they has to be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Authority to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Authority to execute 
and complete the Works and remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

3. The Authority hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects wherein the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

In Witness whereof the parties thereto have caused this Agreement to be executed the day and 
year first before written. 
 
The Common Seal of   
 
was hereunto affixed in the presence of:    
 
Signed, Sealed, and Delivered by the said   
 
in the presence of:    
 
Binding Signature of Authority   
 
Binding Signature of Contractor   
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10. SECURITY FORMS 
FORM OF ADVANCE PAYMENT GUARANTEE 

(Bank Guarantee) 
(On non-judicial stamp paper of the appropriate value in accordance with stamp Act. The stamp 
paper to be in the name of Executing Bank. The executing Bank has to be from a 
Nationalized/Scheduled Bank in India having a net worth of more than Rupees Five billion) 
 
Ref.No……………………………….. Date……………………. 
 
The Commissioner 
Corporation of Chennai 
Ripon Building, Periyar EVR Salai 
Chennai – 600 003 
 
Dear Sir, 
Reg : Bank Guarantee- for the work ............................. issued- Reg. 

In consideration of Corporation of Chennai (hereinafter referred to as the “Authority” which 

expression has to, unless repugnant to the context or meaning thereof include its successors, 

administrators and assigns), having awarded to ……………………….. (Name of the Contractor) 

………………………… (hereinafter referred to as the “Contractors” which expression has to 

unless repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns), a contract by issue of Authority’s Contract Agreement dated 

…………….. and the same having been unequivocally accepted by the Contractor resulting in a 

Contract valued at ………………… for 

Name of Work: …………………………………………………………………………………………….. 

(hereinafter called the “Contract”) and the Authority having agreed to make (scope of work) an 

advance payment to the Contractors for performance of the above Contract amounting to 

…………………………………………………………………… (in words and figures) 

………………… as an advance against Bank Guarantee to be furnished by the Contractors. 

We …………………………(Name of the Bank) …………………………, having its Head Office at 

(hereinafter referred to as the “Bank”, which expression has to, unless repugnant to the context 

or meaning thereof, include its successors, administrators, executors and assigns), do hereby 

guarantee and undertake to pay the Authority immediately on demand and or, all monies 

payable by the Contractors to the extent of …………………… as aforesaid at any time up to 

……………. @* …………… without any demur, reservation, contest, recourse or project and/or 

without any reference to the Contractors. Any such demand made by the Authority on the Bank 

has to be conclusive and binding notwithstanding any difference between the Authority and the 

Contractors or any dispute pending before any Court, Tribunal, Arbitrator or any other authority, 

we agree that the Guarantee herein contained has to be irrevocable and has to continue to be 

enforceable till the Authority discharges this guarantee. 

The Authority has to have the fullest liberty without affecting any way the liability of the Bank 

under this guarantee, from time to time to vary the advance or to extend the time for 

performance of the Contract by the Contractors. The Authority has to have the fullest liberty 

without affecting this guarantee/warrantee, to postpone from time to time the exercise of any 

powers vested in them or of any right which they might have against the Authority and to 

exercise the same at any time in any manner, and either to enforce or to forebear to enforce any 

covenants, contained or implied, in the Contract between the Authority and the Contractors any 

other course or remedy or security available to the Authority. The Bank has to not be relieved of 

its obligations under these presents by any exercise by the Authority of its liberty with reference 

to the matters aforesaid or any of them or by reason of any other act of forbearance or other 

acts of omissions or commission on the part of the Authority or any other indulgence shown by 
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the Authority or by any other matter or thing whatsoever which under law would but for this 

provision have the effect of relieving the Bank. 

The Bank also agrees that the Authority at its option has to be entitled to enforce this 

Guarantee/warrantee against the Bank as a principal debtor, in the first instance without 

proceeding against the Contractors and notwithstanding any security or other guarantee the 

Authority may have in relation to the Contractors liabilities. 

Notwithstanding anything contained herein above our liability under this guarantee is limited to 

………………………….. and it has to remain in force up to and including ………………… @* 

………………………… and has to be extended from time to time for such period (not exceeding 

one year), as may be desired by ………………………………. (Name of the Contractor) 

…………………………………. 

Dated this ……………………………. day of …………………….. 20     at 

…………………………… 

 

WITNESS 

……………………………..……….. 

(Signature) 

……………………………………… 

(Name) 

……………………………………… 

(Office Address) 

………………………………..……. 

 

………………………………………………………………… 

(Signature of authorized Bank Official) 

…………………………… (Name) 

…………………………. 

……………… (Designation with Bank stamp) 

….………... 

 

Power of Attorney (To be enclosed) 

Power of Attorney No ……………….. Date 

………………. 

 

 

@ The date will be ninety (90) days after the date of completion of Contract. 



  Signature of the Tenderer 23 

FORM OF BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, …………………………………………………… (Name of Bidder) (hereinafter called 

“the Bidder”) has submitted his bid dated …………………………….. (Date) for the {Name of 

Work) 

……………………………………………………………………………………………(hereinafter 

called “the Bid”). 

KNOW ALL MEN by these presents that We ……………………………………. (Name of Bank) of 

…………………………………………………….. (Name of Country) having our registered office at 

………………………………………………………. (hereinafter called “the Bank”) are bound unto 

………………………………………………. (Name of Authority) (hereinafter called “the Authority”) 

in the sum of ……………………………………….. for which payment well and truly to be made to 

the said Authority the Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this …………….. day of …...…….. 20………. 

THE CONDITIONS of this obligation are : 

(1) If the Bidder withdraws his Bid during the period of bid validity specified in the Form 

of Bid: or 

(2) If the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the instruction to Bidders: or 

(3) If the Bidder having been notified of the acceptance of his Bid by the Authority during 

the period of bid validity : 

a. Fails or refuses to execute the Form of Agreement in accordance with the 

instructions to Bidders, if required : or 

b. Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

c. Fails or refuses to furnish the Domestic Preference Security, where required. 

We undertake to pay to the Authority up to the above amount upon receipt of his first 

written demand, without the Authority having to substantiate his demand, provided 

that in his demand the Authority will note that the amount claimed by him is due to 

him owing to the occurrence of all of one or more of the above conditions, specifying 

the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date of 162 days after the 

deadline for submission of bids as such deadline is stated in the Instructions to Bidders or 

as it may be extended by the Authority, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee has to reach the Bank not later than the 

above date. 

 

 

 

DATE……………………………………           SIGNATURE OF THE 

BANK…………………… 

 

 

 

SEAL OF THE BANK……………………………… …SIGNATURE OF THE WITNESS……… 

 

 

Name and address of witness 
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Definitions. 
1.    Act means the Tamil Nadu transparency in Tenders Act, 1998 (Tamil Nadu Act 43 of 1998).        

2.    Rules means The Tamil Nadu Transparency In Tender Rules, 2000 

3. Adjudicator: The Commissioner will propose the person to be appointed as Adjudicator under the 

contract in the Letter of Acceptance. 

4. Arbitrator:  If a party is dissatisfied with the decision of the Adjudicator or no decision is given 

within the time set out  the party may give notice of dissatisfaction and a dispute which has been 

the subject of a notice of dissatisfaction has to be finally settled by Arbitral  tribunal. The Arbitrator 

can revise the decision of the Adjudicator. The Arbitral Tribunal consists of 3 Arbitrators, one each 

to be appointed by the Authority and the Contractor.  The third Arbitrator has to be chosen by the 

two Arbitrators so appointed by the parties and has to act as presiding arbitrator. In case of failure 

of the two arbitrators appointed by the parties to reach upon a consensus within period of 30 days 

from the appointment of the arbitrator appointed subsequently, the Presiding  Arbitrator has to be 

appointed by President of the Institution of Engineers (India). 

5. The Authority (Commissioner) or his authorised representative is the party who Employs the 

Contractor to carry out the Works 

6. Earnest Money Deposit means the amount required to be remitted by a bidder along with his bid 

indicating his willingness to implement the contract. 

7. Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

8. BIS means Bureau of Indian Standards. 

9. Compensation Events are those defined in Clause 59 hereunder. 

10. The Completion Date is the date of completion of the Works as certified by the Superintending 

Engineer / Zonal Executive Engineer, in accordance with Sub-Clause 53.1. 

11.  The Contract is the Contract between the Authority and the Contractor to execute, complete, and 

maintain the Works.  It consists of the documents listed in Clause 1.1.11 below. 

12. The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Authority. 

13. Tenderer Or Bidder: Any person , firm  or Corporation submitting a tender for the work 

contemplated, acting directly or through a duly authorized representative.  

14. The Contractor’s Bid is the completed bidding document submitted by the Contractor to the 

Authority. 

15. Bid Price :  The prices and discounts quoted by the bidder in the letter of bid and in the bill of 

quantities. 

16. The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

17. Days are calendar days; months are calendar months.    

18. A Defect is any part of the Works not completed in accordance with the Contract. 

19. The Defects Liability Certificate is the certificate issued by Superintending Engineer upon 

correction of defects by the Contractor. 

20. The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

21. Drawings include calculations and other information provided or approved by the Superintending 

Engineer for the execution of the Contract. 

22. The Authority (The Commissioner) is the party who employs the Contractor to carry out the 

Works 
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23. The Superintending Engineer is the person named in the Contract Data (or any other) 

competent person appointed by the Commissioner and notified to the Contractor, to act in 

replacement of the Superintending Engineer) who is responsible for supervising the execution of 

the Works and administering the Contract. 

24. The Executive Engineer is an Executive Engineer of Corporation of Chennai, who will be in 

charge of work in Corporation of Chennai. 

25. Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 

the Works. 

26. The Initial Contract Price is the Contract Price listed in the Authority’s Letter of Acceptance. 

27. The Intended Completion Date is the date on which it is intended that the Contractor has to 

complete the Works.  The Intended Completion Date is specified in the Contract Data.  The 

Intended Completion Date may be revised only by the Superintending Engineer by issuing an 

extension of time. 

28. Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

29. Plant is any integral part of the Works that has to have a mechanical, electrical, chemical, or 

biological function. 

30. The Site is the area defined as such in the Contract Data. 

31. Site Investigation Reports are those that were included in the bidding documents and are factual 

and interpretative reports about the surface and subsurface conditions at the Site. 

32. Specification means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Superintending Engineer. 

33. The Start Date is given in the Contract Data.  It is the latest date when the Contractor has to 

commence execution of the Works.  It does not necessarily coincide with any of the Site 

Possession Dates. 

34. Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the work in the Contract, which includes work on the Site. 

35. Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 

36. Two-cover system means a procedure under which the bidders are required to simultaneously 

submit two separate sealed covers, one containing the Earnest Money (Bid security) and the 

details of their capability to undertake the tender which will be opened first and the second cover 

containing the price quotation which will be opened only if the bidder is found qualified to execute 

the Bid 
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PRELIMINARY SPECIFICATIONS FOR WORKS BELOW TWO CRORES 
1.  GENERAL 
1.1 Definitions and Interpretations: 
Wherever in these specifications or in any documents or instruments where those specifications 
govern the following terms or pronounce in place of them are used, the intent and meaning shall 
be interpreted as follows: 

1-1-1. Corporation : 

A statutory, body constituted under Chennai Act IV of 1919 as modified in 1936 and in 1961 
having its office at the Ripon Buildings, Chennai. 
1-1-2: Employer:  
The Employer (Commissioner) or his authorised representative is the party who employs the 
Contractor to carry out the Works. 
1-1-3 Commissioner: 
The Commissioner is the executive authority for the purposes of carrying out the provisions of 
the Chennai City Municipal Act, who shall also perform all then duties and exercise all the 
powers specifically imposed or conferred on him 
1-1-4 Superintending Engineer: 
The Superintending Engineer who is, in-charge of the Department, Corporation of Chennai or 
his authorized representative limited by the particular duties entrusted to him. 
1-1-5:  Executive Engineer is an Executive Engineer of Corporation of Chennai and who is in 
charge of work in the Corporation of Chennai. 
1-1-6  Tenderer or Bidder: Any person, firm or Corporation submitting a tender for the work 
contemplated, acting directly or through a duly authorized representative. 
1-1-7: Contractor: The person, firm or Corporation undertaking the execution of the work 
under the terms of the contract, and acting directly or through a duly authorized representative. 
1-1-8: Plans: 
All official drawings or reproductions of drawing pertaining to the work provided for in the 
contract. 
1-1-9. Specifications:  The body f directions, provisions and requirements contained in these 
specifications,  pertaining to the method and manner or performing the work and the quantities 
or quality of materials to be furnished under the contract. 
 
1-1-10: Tender Notice: 
The official notice inviting tender proposals for the work contemplated. 
1-1-11: Tender Documents (or Tender Forms):The official document which is supplied to 
prospective bidders for preparing and submitting their tender and consisting of the tender notice, 
tender forms, schedule of approximate quantities, plans and specifications and the Descriptive 
specification sheet, Agreement etc., 
1-1-12. Contract: The written agreement covering the performance of the work of the proposed 
construction .The contract shall include the tender documents, tender proposals, articles of 
agreement, specifications, plans notice of handling over site, documents authorizing alterations 
and supplemental agreements. 
1-1-13.Work: All performance required of the Contract or under the terms of the contract. 
1-1-14.. Earnest Money :The security designated in the tender notice to be furnished by the 
bidder as a guarantee of good faith to enter into a contract for the work contemplated if it be 
awarded to him. 
1-1-15.: Security Deposit: The approved form of security furnished by the contractor as a 
guarantee of good faith and ability on the part of the contractor to execute the work in 
accordance with the terms of contract. 
1-2.Conditions 
1-2-1: All documents bound with or attached to the tender forms shall be considered a part 
there of and shall not be detached or altered. 
1-2-2. ‘Day ‘means a calendar day. 
1-2-3 Party. 
‘Party’ means either the Employer or the Contractor. 
1-2-4. Cleaning up during Progress and for Delivery: 

All rubbish shall be removed from the site as it accumulates. All works shall be leaned 
and put in a thoroughly complete, clean, sound and workmanlike state to the satisfaction of the 
Executive Engineer before the work is finally handed over, all surplus materials not required by 
Executive Engineer, having first been removed by the contractor. The contractor shall give 
notice in writing to the Superintending Engineer/Zonal Executive Engineer, when the work is so 
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ready to be handed over, and shall be responsible for its maintenance until it is taken over by 
the Superintending Engineer / Zonal Executive Engineer. 
1-2-5. Interpretation of Estimates : 
An estimate of quantities of work to be done or materials to be furnished under the specification 
is given in Schedule ‘A’. These quantities are to be considered as approximate and are 
prepared for the comparison of bids only. The department does not expressly nor by implication 
agrees that the actual quantities involved will correspond exactly therewith, nor shall the bidder 
plead misunderstanding or deception because of such estimate of quantities, or of the 
character, location or other conditions pertaining to the work. The unit prices to be tendered by 
the bidder are to be tendered expressly for the scheduled items of work and the quantities 
thereof may be increased or decreased in accordance with clause 1-2-7. 
Payment to the contractor will be made for the actual quantities only of the work, performed or 
materials furnished in accordance with contract, and Tender Accepting Authority shall be 
ordinarily permitted to vary the quantity finally ordered only to the extent of 25 % either way of 
the requirement indicated in the tender documents. The payment will be made as per originally 
approved rate.  
 
1-2-6 : Conformance : 
The contractor shall perform all work in a substantial and acceptance manner in accordance 
with the plans and specifications and in accordance with such further explanatory drawing 
details and instructions as may from time to time be given by the Executive Engineer and 
above. If the work shown on any such further drawings or details, or other work necessary to 
comply with any such instructions, directions, or explanations, be in the opinion of the 
contractor, of a nature which the Schedule ‘A’ in contract does not legitimately cover, he shall 
before proceeding with such work give notice in writing to this effect to the Executive Engineer. 
In the event of the Superintending Engineer/Zonal executive Engineer  and Contractor failing to 
agree as to whether or not there is any excess rate to be fixed and the Executive Engineer  and 
above deciding that the contractor is to carry out the said work, the contractor shall accordingly, 
do so, and the question whether or not there if any excess, and if so the amount there of being 
payable, failing agreement, be settled by an Arbitration as provided in the arbitration clause, 
unless the subject is one which is left to the sole discretion of the Executive Engineer and above 
under Clauses of these specifications and the contractor shall be paid accordingly. 
It shall be responsibility of the contractor to give timely notice to the Executive Engineer and 
above , regarding anything shown on the drawings and not mentioned in the specifications, or 
mentioned in the specifications and not shown on the drawings, or any error or discrepancy in 
drawings or specifications and obtain his orders thereon. Figured dimensions are to be taken 
and not those obtained by scaling out. In any discrepancy between drawings and specifications 
the latter shall prevail. In any such case or in contractor shall forthwith apply to the 
Superintending Engineer/Zonal Executive Engineer for such further instructions, drawings or 
specifications as he requires, it being understood that the subject is to be dealt with under the 
building procedure of best modern practice. The Superintending Engineer/Zonal Executive 
Engineer will furnish the further instructions, drawings, or specifications, of in his opinion, they 
are required by competent workmen, for the proper execution of the work. 
1-2-7.. RATES TO INCLUDE The tendered rates for items should be inclusive of all items of 
works required for the proper execution of the items (viz), watering, barricading lighting, 
watching, safety arrangements in the interest of traffic, etc., and no claim for extra payment on 
any score will be entertained. The rates to be tendered should be inclusive of sales tax and 
other taxes in force. 
1-2-8. Examination of Plans, Specifications, Special Provisions and site of work 
:Tenderers, must satisfy themselves by a personal examination of the site of the proposed work 
by examination of plans and specifications and by other means as they prefer as to the 
accuracy and sufficiency of the statement of quantities and all conditions affecting the work and 
shall not at any time after the submission of their tender, dispute or complain of such statement 
of quantities nor assist that apply for extension of time for completion beyond the agreement 
date. 
1-2-9.. Approximate, not to mean Deviation from Drawings Specifications and Specifications : 
The declaration of the approximate nature of the statement of quantities in Schedule ‘A’ dose 
not, however in any way imply that the quantities will be increased for departure by the 
contractor from strict compliance with sanctioned drawings and specifications to suit, his own 
convenience or reduce his costs. 
1-2-10. The Contract Unit Prices : The contract unit prices entered in schedule ‘A’ shall be for 
furnished work in situ or for articles or materials delivered at designated points and shall include 
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all contingent expenses whether direct or construction expenses or those imposed by an 
outside authority such as a import duties,  tolls, octroi, seigniorage  sales tax, quarry fees, etc. 
The Contractor shall be solely responsible for the payment of sales tax under the provisions of 
the Chennai General Sales Tax Act, 1939 (Chennai Act IX of 1939) as on force for the time 
being and rates for the various items of work shall remain unaffected by any charge that may be 
made from time to time in the rate at which such tax is payable. Further the contractor is liable 
to pay Sales Tax (as applicable to works contract) etc., for this work to the commercial tax 
department as and when claimed. 
1-2-11. Carriage : Rates for finished work shall always include the cost of conveyance and all 
leads lifts, loading uploading and stacking in a manner and at the place ordered by the 
Superintending Engineer. When materials are supplied by department, the place of supply will 
be specified in the specifications and no extra payment will be made for conveyance, lead, lifts, 
loading, unloading or stacking etc. Wherever the term “Carriage” or “Conveyance” is used it 
shall be taken to include all leads, lifts, loading, unloading and strong to the satisfaction of the 
Superintending Engineer /Zonal Executive Engineer. 
1-2-12. Construction Plant :The Contractor shall include in his tendered price, and shall 
provide and install necessary construction plant and shall use such methods and appliances for 
the performance of all the operations connected with the work embraced under the contract as 
will secure a satisfactory quality of work and rate of progress which will ensure the completion of 
the work within the time specified. If at any time before the commencement, or during the 
progress of work or any part of it, such methods of appliances appear to the Superintending 
Engineer/Zonal Executive Engineer  to be insufficient or inappropriate for securing the quality of 
the work required, or the said rate of progress, he may order the contractor to increase their 
efficiency, or to improve their character and the contractor shall comply with such orders; but the 
failure of the S.E/ Zonal Executive Engineer to demand such increase of efficiency or 
improvement shall not relieve the contractor from his obligation to secure the quality of work and 
the rate of progress required by the contract and the contractor alone shall be responsible for 
the efficiency and safety of this plant, appliances and methods. All requisite staging, shutting, 
etc. be provided at the contractor’s expense in sufficient quantity proper quality to ensure 
progress in conformity with the contract. 
1-2-13.Temporary Structures : 
The contractor shall erect and maintain at his own cost temporary weather proof sheds at such 
places and in manner approved by the Superintending Engineer/Zonal Executive Engineer for 
keeping materials under cover. The contract shall also provide and maintain his own expenses 
such temporary fences, guards, etc., as may be necessary for the execution of his contract work 
or for safe guarding or accommodating the public. If the Superintending Engineer/Zonal 
Executive Engineer shall order any departure form any arrangements made by the contractor 
and the contractor shall comply with such orders as the Superintending Engineer/Zonal 
Executive Engineer may issue to safeguard or accommodate the public. 
 
The Contractor shall remove the Temporary Structure before handing over of the site after 
completion of the work and if the same is not done, the  Executive Engineer  of the respective 
work shall have the right to remove such temporary structure and the contractor cannot claim for 
any damage or loss of materials. 
1-2-14. Water and Lighting : 

The contractor shall pay for all fees and provide water and light as required from 
M.M.W.S.S. Board mains or other sources, and as shall pay all charges therefore the use of the 
works and workmen. The Water for the works shall be free from earthy, vegetables or organic 
matter, and from salts or other substances likely to interfere with the setting of mortar or 
otherwise prove harmful to the work. 
 
1-2-15. Latrines for work  People : 
The contractor shall provide and erect, prior to the commencement of work, sufficient latrines for 
the use of work people, male and female, and shall keep the same disinfected and clean at all 
times during the progress of the works and shall remove the same, disinfect the ground and 
make good all damages on the completion of the works. 
 
 
1-2-16. Sun Protection,  and removal of rain water. : 
The contractor shall at his own expense arrange all requisite protection of the work and 
materials against sun and rain effects and pumping of excess water to the satisfaction of the 
Superintending Engineer /Zonal Executive Engineer for the purpose at his expenses.  
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1-2-17. Setting out of Works : 
The contractor shall be responsible for the current setting out of all works, providing at his own 
cost all labour, materials and staff required for so doing. 
1-3 PLANS AND SPECIFICATIONS 
1-3-1 Intent of the Plans and Specifications : 
The contractor drawings together with the contract, specifications, are intended to show and 
explain the manner of executing the work and to indicate the type and class of materials to be 
used. 
1-3-2 Increased or decreased  Quantities : 
Supplemental   Agreement will be required in case the total value exceeds by 25 %. 
The right is reserved at any time during which the contract is in force, to make such alterations 
in the plans on the quantities of work as may be necessary including the extension or shortening 
of the length of the project. Such alterations shall, in so far as practical, be ordered in writing 
before standing work on such alterations, and no sign drawings shall be taken as in itself as 
order for variation unless accompanied by a covering letter from the Superintending Engineer 
confirming that the drawings is an authority for variation further, the quantities of any items of 
work may vary from the quantities in Schedule ‘A’ due to unforeseen or other conditions. 
Supplemental Agreements will be required in case the total contract value exceed by 25% 
The contractor shall not start work on any alterations requiring a supplemental agreement until 
the agreement setting forth an equitable adjustment of compensation, satisfactory to both the 
parties, shall have been executed. 
The contractor shall perform the work as increased or decreased Payment to the contractor will 
be made for the actual quantities only of the work, performed or materials furnished accordance 
with the contract, and Tender Accepting Authority shall be ordinarily permitted to vary the 
quantity finally ordered only to the extent of 25 % either way of requirement indicated in the 
tender documents. The payment will be made as per originally approved rate 
1-3-3 Copies of Drawings and  Specifications : 
Two copies of the available drawings and specifications shall be furnished free of cost of the 
contractor for his own use. Such copies and copies of Supplementary details furnished by the 
Superintending Engineer shall be kept on the work until the completion and the Superintending 
Engineer/ Zonal Executive Engineer  shall at all times have access to them. 
1-3-4 Omitted Items : 
The right reserved to cancel the portion of the contract relating to any items or portions thereof 
in any stage of execution it found unnecessary to the work and such omission shall  not be a 
waiver of any condition of the contractor or invalidate any of the provisions thereof. 
1-3-5 Non –Tendered Items. 
In connection with the work covered by the Contract the Superintending Engineer/Zonal 
Executive Engineer  may, at any time during its progress, order for other works or materials 
incidental thereto. All such work and materials as do not appear in the proposal or contract as a 
specific item accompanied by unit price and which are not include under the price bid for other 
item in the contract shall be designated as Extra work. 
Extra work may also consist of additions to or charges in design in contract items or portions 
thereof when such additions are wholly disassociated form or outside the scope of the work of 
evidence by the plans, special provision and specifications and when the work caused by such 
additions or charges in design must be performed under conditioned or in a manner that is 
materially and inherently different from the conditions and manner existent for such contract 
items as contemplated in original scope of the work. 
The contractor hereby agrees to and he shall perform extra work whenever it is deemed 
necessary or desirable by the Superintending Engineer / Zonal Executive Engineer to complete 
fully the work as contemplated, and it shall be done in accordance with the requirements herein 
set forth. The contractor shall not perform any extra works until a Supplemental Agreement 
setting forth a basis of payment satisfactory to both parties as herein after provided, has been 
executed, claims for compensation for extra works performed which ash not been authorized 
and not covered by Supplemental Agreement may be rejected. 
The Supplemental Agreement for extra work may provide for payment on an agreed unit price 
basis for the units of such extra work performed in and agreed  lumpsum  for the work 
described, or on the basis of actual in conformity with clause. 
 
1-3-6.Extra Work. If Extra work is to be performed on the basis of actual the Supplemental 
Agreement shall specify the agreed rates of wages and allowances to be paid for foreman, 
labour and terms, and the agreed rental rate to be paid for each piece of equipment other than 
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small tools, which rental rate shall include fuel, lubricants, moving, and other costs incidental to 
the use of such equipment. 
 
1-4 MATERIALS AND WORKMANSHIP 
1-4-1  Quality of Materials : It is the intent of these specifications that first class materials shall 
be used throughout the work, and that they shall be incorporated in such a manner as to 
produce completed construction which is workmanlike and acceptable to Assistant Executive 
Engineer in every detail. Only materials which conform to the requirements of these 
specifications shall be furnished or incorporated in the work. The contractor  shall upon the 
request of the Assistant Executive Engineer,  furnish him with the vouchers to prove that the 
materials are such as specified. Samples of materials with test certificates have to be furnished 
at the contractors expenses for the approval of the Assistant Executive Engineer prior to the 
execution of any work. 
1-4-2. Corporation Furnished Materials : 
The contractor shall furnish all materials required to complete the work, except such materials 
as are designated to be furnished by the department. Upon written request of the contractor 
such materials will be delivered to him with a reasonable time at the points designated in the 
contract. They shall be unload and hauled to the site for the work by the contractor at his 
expense. The cost of handling and placing all materials after they are delivered to the contractor 
shall be considered as included in the contract unit prices for the items in connection with they 
are used. 
The contractor shall be responsible for all materials delivered to him, and shall use them only for 
the purpose of the contract. Deductions will be made from any amount due to him to make good 
any damage storage or decency, from any cause whatsoever which may occur after such 
delivery or for any demurrage charges sue to delinquency in unloading. 
If the materials are furnished by the department the Corporation shall have a lien upon the 
surplus quantities of each materials and the contractor shall deliver them as directed by the 
Superintending Engineer and at the contractor’s expenses. 
1-4-3. Tests : 
All test of materials furnished by the contractor shall be done in accordance with commonly 
recognized methods of Indian or of other National Organization or such other methods and test 
as are prescribed in the specifications or are in use of conformity with the standard practices of 
the department and the charge there for will be borne by the Department, beyond the prescribed 
test. 
Field test of materials will be made by the Asst. Executive Engineer when deemed necessary 
and these tests shall be made in accordance with the standard practice. The cost of labour 
involved in all such field tests will be borne by the contractor. 
The contractor shall upon demand, forward for the Superintending Engineer’s/Zonal Executive 
Engineer’s inspection test certificates by the suppliers for all materials furnished by the 
contractor. 
1-4-4. Inspection of Materials : 
The contractor shall provide proper facilities at all times for the inspection and testing of 
materials, and the Executive Engineer shall have access at all times to the place of storage or 
manufacture. The contractor shall give sufficient advance notice of placing orders so as to 
permit tests to be completed before the materials are incorporated in the work and he shall 
afford such facilities as the Executive Engineer may require for collecting and forwarding 
samples and making inspection. The contractor shall  not make use of or incorporate in the work 
the materials represented by the samples until tests have been made and the materials found to 
be in accordance with the requirements of the specifications. 
All stored materials shall be inspected at the time of use in the work even though they may have 
been inspected and approved before being place din storage or during storage. 
Materials may be inspected and tested at any time during the progress of the work and 
defective materials rejected. 
1-4-5. Defective Materials   : 
All materials not conforming to the requirements of these specifications shall be considered as 
defective and all such materials, whether in place or not shall be rejected. They shall be 
removed immediately by the contractor at his expense and replaced with acceptable material. 
No rejected material, the defects of which have been subsequently corrected, shall be used on 
the work until approved in writing has been given by the Superintending Engineer/ Zonal 
Executive Engineer. Upon failure on the part of the contractor to comply with any order of the 
Superintending Engineer/ Zonal Executive Engineer made under the provisions of this article 
within the time stipulated by the Superintending Engineer/Zonal Executive Engineer  , the 
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Superintending Engineer/ Zonal Executive Engineer  shall have authority to remove and replace 
the defective material and recover the cost of removal and replacement from the contractor. 
Further, all such defective material lying at site not removed and replaced within 30 days after 
issue of notice by the Superintending Engineer/Zonal Executive  Engineer.   If the 
Superintending Engineer / Zonal Executive Engineer so decides, shall become the property of 
the Corporation and the Superintending Engineer shall disposes of such material in any manner 
without any further written notice to the Contract. 
 
1-4-6. Storage of Materials   : 
The contractor shall deposit materials in such parts only at the ground as may be approved by 
the Superintending Engineer/Zonal Executive Engineer.  He shall submit for the approval of the 
Asst. Executive Engineer before starting the work, a detailed site survey clearly indicating the 
locations where materials shall be stored and sheds built. Such of the land, as is vested in the 
Corporation around the site, shall be given to the contractor. If any extra space is required the 
contractor should make his own arrangement with private parties. Storage sites be vacated 
immediately upon completion cleared of all surplus materials and debris and restored as neatly 
as possible to their original condition by the contractor at his expense. 
Materials shall be stored as to insure the preservation of their quality and fitness for the work. 
When considered necessary by the Superintending Engineer/ Zonal Executive Engineer they 
shall be placed on wooden platforms or other hard, clean surfaces and not on the ground. They 
shall be placed under cover when so directed and the contractor shall erect and maintain at his 
own cost temporary weatherproof sheds for the purpose. Stored materials shall be so located as 
to facilitate prompt inspection. 
 
1-4-7.Measurement and Mixing : In the case of loose materials such as sand, broken stone, 
mortar, etc. the proportions demanded by the specifications must be measured in property 
constructed measuring boxes, or in such other manner as shall be instructed by the 
Superintending Engineer/Zonal Executive Engineer. Measurement is not to be done in loose 
heaps when intimate mixtures such as mortar, concrete etc. are to be formed. The mixing must 
always be done on closely constructed platforms so that there will no leakage of any of the 
materials through the floor of the platform and also so that no foreign materials can be 
incorporated during mixing. These platforms must be approved by the Superintending Engineer/ 
Zonal Executive Engineer. The cost of such measuring boxes and platforms and all the work 
referred to here in shall be borne by the contractor. 
1-4-8. Authority of Superintending Engineer / Zonal Executive Engineer:  
All works shall be done under supervision of the Superintending Engineer/ Zonal Executive 
Engineer and to his satisfaction. He shall decide all questions which arise as the quality and 
acceptability of materials furnished, work performed, manner of performance, and rate of 
progress of the work, interpretation of plant and specifications, and acceptance of fulfillment of 
the contract. He shall determine the amount and quality of work performed and materials 
furnished and his decision and measurement shall be final. In all such matters and in any 
technical question which may arise touching the contract, the Superintending Engineer’s/Zonal 
Executive Engineer’s decision shall be final and binding in the contractor. The Superintending 
Engineer/Zonal Executive Engineer shall have power to enforce such decision and orders of the 
contractor fail to carry them out promptly. In case of failure on the part of the contractor to 
execute work ordered by the Superintending Engineer/Zonal Executive Engineer. The 
Superintending Engineer / Zonal Executive Engineer may give notice in writing to the contractor, 
and at the expiration of the reasonable period specified in the notice proceed to execute such 
work as may be deemed necessary and the cost thereof shall be recovered from the contractor. 
If any disputes arises, the decision of  the  Superintending Engineer/Zonal Executive Engineer  , 
in all aspects will be binding 
1-4-9. Departmental Representative   : 
The Executive Engineer during his absence of the work shall be represented by one of his 
subordinates whose duties in relation to the contractor shall be confined to ensuring that the 
work is performed in conformity with the plans and specifications in all respects. He shall 
communicate to the contractor the instructions and directions of the Executive Engineer on all 
questions relating to the work and the contract or shall comply with such instructions and 
directions.  
He shall direct the contractor in writing to suspend the performance of any part of the work if, in 
his judgment the contractor is deviating from the plans and specifications in spite of his 
constructions and the contractor shall comply. 
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1-4-10.Co-operation by Contractor: 
The contractor shall give the work his constant attention to facilitate the progress thereof, and 
shall co-operate with the department in every way possible. He shall have on the work at all 
times a competent representative who can speak the local language, authorized to receive 
orders and act for him. The contractor shall provide all staff that is necessary for proper setting 
out, supervision, execution and measurement of work in full compliance with the contract. 
Persons employed to supervise the work shall have adequate qualifications and experience of 
similar works and shall be able to supervise the work to the satisfaction of the Superintending 
Engineer/ Zonal Executive Engineer  .The contractor shall, on request from the Superintending 
Engineer/Zonal Executive Engineer  promptly cease to employ in connection with the contract 
and replace any person whose continued employment in connection therewith is in the opinion 
of the Superintending Engineer undesirable. He shall not be re-employed in connection with the 
contract without the written permission of the Superintending Engineer/ Zonal Executive 
Engineer. The decision of the Superintending Engineer/Zonal Executive Engineer is final upon 
any matter arising under this condition .The decision communicated in writing should be 
promptly complied forthwith by the contractor. Any violation will attract penal action. 
1-4-11. Detailed Setting Out   : 
The contractor shall be responsible for the correct time and proper setting out of the work and 
for the correctness of the positions, levels, dimensions and alignments of all parts of the works 
and for the provisions of all necessary instruments, appliances and labour in connection 
therewith. If at any time during the progress of the works any error shall appear or arise in the 
position, levels, dimensions or alignment of any part of the works the contractor on being 
required to do so by the Executive Engineer shall at his own expenses, rectify such error to the 
satisfaction of the Executive Engineer. The checking of any setting out by the Executive 
Engineer shall not in any way relieve the contractor of his responsibility for the correctness 
thereof and the contractor shall carefully protect and preserve and bench marks, constructions 
stake and other thinks used in setting out the work. 
1-4-12. Inspection and Works   : 
All materials and each part or detail of the work shall be subject at all times to inspection by the 
Superintending Engineer/ Zonal Executive Engineer  and the contractor will be held strictly to 
the true intent of the specifications in regard to the quality of materials, workmanship and the 
diligent execution  of the contract. The Superintending Engineer/ Zonal Executive Engineer  
shall be allowed excess at all times to all parts of the work and to places of storage or 
manufacture, and shall be furnished with such information and assistance by the contractor as 
required to make a complete and detailed inspection. 
1-4-13.Uncovering for Inspection   : 
No additional compensation shall be made for removing, uncovering and replacing any portion 
of the work in connection with routine inspection. The contractor shall, if the Superintending 
Engineer /Zonal Executive Engineer request   remove or uncover such portions of the finished 
work as the Superintending Engineer/Zonal Executive Engineer may direct before the final 
acceptance of the same. After such special examination, the contractor shall restore them to the 
standard required by the specifications. If no instructions of the Superintending Engineer/Zonal 
Executive Engineer were contravened in covering up the work, and if the work on being 
exposed and examined proves acceptable, the cost of uncovering and of restoration shall be 
paid as extra work but if the work proves unacceptable, the cost shall be borne by the 
contractor. 
 
If the contractor fails to uncover or having uncovered fails to restore within the time stipulated by 
the Superintending Engineer /Zonal Executive Engineer , he may employ other workmen for 
these operations, and debit the contractor with the cost of uncovering and restoration if the work 
proves unacceptable. 
1-4-14. Removal of defective and unauthorized work   : 
The Executive Engineer may reject at any stage before final acceptance of any work that he 
considers to be not inconformity with the plans and specifications, or any extra works done 
without authority and such work will not be measured and paid for. 
All work which has been rejected shall be remedied or removed and replaced promptly in an 
acceptance manner by the contractor at his own expense. Upon failure on the part of the 
contractor to comply with any order of the Executive Engineer under the provisions of these 
articles a written notice shall be issued by the Executive Engineer to the Contractor, demanding 
compliance with a stipulated time. If the contractor continues to default till the expiry of the 
period of notice the Executive Engineer shall have authority to cause defective work to be 
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remedied, or removed and replaced, or to cause unauthorized, or to cause unauthorized  work 
to be removed, and to recover the cost thereof from the contractor. 
In lieu of rejecting work done or materials furnished not in conformity with the contract, the 
Executive Engineer may allow such work or materials to remain, provided the Superintending 
Engineer/ Zonal Executive Engineer   is satisfied with the quality of the materials or the strength 
and structural safety of the work, and in that case shall make such deductions for the difference 
in value as in his opinion may be reasonable on the written certificate of the Executive Engineer. 
1-4-15. Penalty for poor quality of work   : 

Not withstanding the provisions as contained in clause 1-4-14, the contractor is also 
liable for a penalty of 5% of the value of the poor quality of work done which is rejected by the 
Executive Engineer which penalty will be deducted from any amount to the contractor by  
the Corporation of Chennai. The contractor will be required to remit the amount in the 
Corporation treasury immediately before proceeding with further work as per directions of the 
Executive Engineer, and remove substandard work/defective work. 
1-5.RESPONSIBILITIES AND LAIBILITIES OF THE CONTRACTOR 
1-5-1 Laws to be observed   : 
The contractor shall at all times observe and comply with all Union and State laws, local laws, 
ordinances and regulations which in any manner affect the conduct of the works and all such 
orders as exist at the present and which may be enacted in the future by legislative bodies or 
tribunals having legal jurisdiction or authority over the work and no plea of misunderstanding or 
ignorance thereof will be considered. He shall indemnify and save from  harm the Corporation 
and all its officers, agents, employees and servants against and claim or liability arising from or 
based on the variation of any such law, ordinance, regulation, order or decree whether by 
himself or by his employees. He shall also assure that no attachments are made against 
materials on works forming part of or for the use of the contract. 
All scaffolding runways, hosts and other temporary construction shall comply with all pertinent 
requirements of Union and State laws, local law ordinances and regulations. 
1-5-2 Public Safety : 
This article defines the contractor’s responsibility with regard to providing for the safety of the 
public during constructions. 
The contractor shall furnish, erect and maintain such fences, barricades,  and signs as are 
necessary to give adequate warning to the public at that construction is under progress and of 
any dangerous conditions to be encountered as a result there of in accordance with any 
departmental type designs or as directed by the Executive Engineer. 
At any and all points along the work where the nature of construction operations in progress and 
the contractor’s equipment and machinery in use is of such character as to endanger passing 
traffic the contractor shall provide such lights and signs and station such guards as may appear 
necessary to prevent accidents and avoid damage or injury to passing traffic. 
No material or equipment shall be stored where it will interfere with the free and safe passage of 
traffic. At the end of each day’s work and other items when construction operations are 
suspended for any reasons, the contractor shall remove all equipment and other obstruction 
from that portion of the road open for use by traffic. 
Full compensation for the work involved in carrying out the precautionary and safety measure 
above specified shall be considered as included in the prices paid for the various contract items 
of work and no additional allowance will be made there for. 
1-5-3. Accidents   : 
It shall be the contractor’s sole responsibility to protect the public and his employees against 
accident from any cause and he shall indemnify the Corporation against any claims for  
damages for injury to person or property, resulting from any such accidents, and shall, where 
the provisions of the Workmen’s Compensation Act apply, take steps to property insure against 
any claims there under. 
The contractor shall take out the insurance against any accidents at work site as mentioned 
above before the commencement of the work and produce the insurance policy before the 
payment of first part bill. 
Within 24 hours of the occurrence of an accident which results in the death or which is so 
serious as in all probability to result in the death of may workman employed by the contractor, 
he shall intimate in writing to the Superintending Engineer/ Zonal Executive Engineer  the fact of 
such accident. The contractor shall indemnify the Corporation against all loss or damage 
sustained by it resulting directly or indirectly from his failure to give intimation in the manner 
aforesaid including the penalties of or fines if any payable by the Corporation as a consequence 
of its failure to give notice under the Workmen’s Compensation Act or other wise conform to the 
provisions of the said Act in regard to such accident.  
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1-5-4.Scafoldings: Suitable scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except such short period work as can 
be done safely from ladder. When a ladder is used an extra mazdoor shall be engaged for 
holding the ladder and if the ladder issued for carrying materials as well, suitable footholds and 
hand holds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (1/4 horizontal and 1 vertical) 
  Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have guard rail 
properly attached, or bolted, braced and otherwise secured at least 90 cm (3 feet) high above 
the floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such opening as may be necessary for the delivery of 
materials. Safe means of access shall be provided to all working platforms and other working 
places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30 feet) in 
length while the width between side rails in rung ladder shall in no case be less than 28 cm (11 
½”) for ladder up to and including 3 cm (10 feet) in length. For longer ladder this width should be 
increased at least ¼” for each exceed 30 cm (12”). Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sites of work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident and  
shall be bound to bear the expenses of defence of every suit, action or other proceedings at law 
that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit,action or 
proceedings to any such person or which may with the consent of the contractor, be paid to 
compromise and claim by any such person. 
Working platforms and gangways should be so constructed that they should not sag unduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m 
(12 feet) above the ground level or floor level, they should be so closely boarded, should have 
adequate width and should as suitable fastened as described in 1-5-4 above. 
  Every opening in the floor of a building or in a working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 90 cm (3 feet). 
  Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30 feet) in 
length while the width between side rails in rung ladder shall in no case be less than 28 cm (11 
1/2:”) for ladder up to and including 3 cm (10 feet) in length. For longer ladder this width should 
be increased at least ¼” for each exceed 30 cm (12”). Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sites of work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident and 
shall be bound to bear the expenses of defense  of every suit, action or other proceedings at 
law that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may with the consent of the contractor, be paid to 
compromise and claim by any such person. 
 
1-5-5.Insurance: Group insurance policy should be kept alive at the time of issue of work order  
If Insurance is not taken by the tenderer it will be deducted from the bill or EMD will be forfeited. 
Contractor shall have to provide All Risks Insurance Policy which provides complete protection 
against all types of civil construction risks. The Comprehensive insurance policy should provide 
complete protection against   all types of construction works. All risks policy should cover 
against a vide range of perils  such as Fire, Lightning, Explosion, Aircraft Damage, Riot, Strike, 
Flood, Inundation, storm cyclone, Land slides, Burglary, Human Errors, Short-circuiting,  
Collapses Etc. The policy should cover the legal liability falling on the insured contractor as a 
result of bodily injury or  property damage suffered  by a Third Party .All payments received from 
Insurers relating to loss or damage to the works shall be held jointly by the parties and used for 
the repair of the loss or damage or as compensation for loss or damage that is not to be 
repaired. 
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1-5-6. Remedy to Contractor’s failure to insure. 
If the Contractor fail to effect and keep in force the insurances  referred to or any other 
insurance which he may be required to effect under the terms of the contract ,then and in any 
such case the Department may effect and keep in force any such insurance and pay such 
premium as may be necessary for the purpose and from time to time deduct the amount so paid 
by the Department as afore said from any moneys due or which may become due to the 
contractor or recover the same as a debt due from the Contractor 
1-5-7.Responsibility for Damage claims: 
The contractor shall indemnify and save from  harm the Corporation, its officer and employees 
from all suits actions or claims of any character brought because of any injuries or damages 
received or sustained by any person, persons or property on account of the operations of the 
said contractor of an account or in consequence of any neglect in safeguarding the work, or 
through use of unacceptable materials in constructing the work or because of any claims or 
accounts recovered for any infringement of patent, trade mark or copy right, or from any claims 
or amounts arising or recovered under the Workmen’s Compensation Act, or any other law, 
ordinance, order or decree; and so much of the money due to the Contractor under and by 
virtue of his contract as shall be considered necessary by the Superintending Engineer for such 
purposes may be retained for the use of the Corporation. The Corporation shall not be liable to 
the contractor for damages or delays resulting from work by third parties or by injunctions or 
other restraining orders obtained by the third parties. 
1-5-8.Protection and Restoration of Property: 
If corporate or private property interferes with the work the contractor shall notify in writing the 
owners of such property advising them of the nature of the interference and shall arrange with 
them for the disposition of such property. The contractor shall furnish the Superintending 
Engineer with copies of such notified and final agreements. 
The contractor shall use every precaution to prevent the damage or destruction of corporate or 
private property including building, etc. He shall protect or carefully preserve or all official survey 
monuments, bench marks, boundary stones, etc., until the owner or an unauthorized agent has 
witnessed or otherwise referenced their location or relocation. The contractor shall notify the 
Superintending Engineer of the presence of any such surveyor property monuments as soon as 
they are discovered. The contractor shall be responsible for the damage or destruction of 
property of any character resulting from any of his acts or defaults or from defective work or 
materials, and such responsibility shall not be released until the work is completed and 
accepted. Whenever public or private property is damaged or destroyed the Contractor shall at 
his own expenses restore such property to a condition similar to or equal to that existing before 
such damage or injury in the acceptable manner.  
If he fails to do so, the Superintending Engineer/Zonal Executive Engineer  may, , after the 
expiration of a period of 48 hours, after giving notice to him in writing, proceed to repair, build or 
otherwise restore such property as may be deemed necessary and the cost thereof shall be 
recovered form the contractor. 
1-5-9. Contractor’s Risk and Insurance: 
The work executed by the contractor under the contractor shall be maintained at the 
Contractor’s Risk until the work is taken by the Superintending Engineer. The contractor  
shall accordingly arrange his own insurance against fire and other loss or damage occasioned 
by or arising out of acts of God in particular unprecedented flood, volcanic eruptions, 
earthquake or other convulsion of Nature, invasion, the act of foreign enemies, hostilities or war 
like operations (before and after declaration of war), rebellion Military or unswaped power of civil 
war 
1-5-10. Night and Holiday work Prohibited without permission : 
No work shall be done on holidays or during nights without the written permission of the 
Superintending Engineer / Zonal Executive Engineer and the Contractors shall comply with the 
provision of the Factories Act, if and so far as they are applicable. 
The Contractor shall give prior information to the Police Department, if necessary, for carrying 
out the work during night hours. 
1-6. Execution of work and progress 
1-6-1 Sub-letting or Assignment Contract   : 
The contractor shall not assign, transfer, convey, sell or otherwise dispose of the whole or any 
part of his contract, his right title, or interest therein, or his power to execute such contract, to 
any person, firm partnership of Corporation without written consent of the Commissioner. 
If the contractor sub-lets the whole or any part of the work to be done under this contract he 
shall not under any circumstances be relieved of his liabilities and obligations. All transactions of 
the Superintending Engineer/Zonal Executive Engineer shall be with the contractor; sub-
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contractors shall be recognized only in the capacity of employees or workmen and shall be 
subject to the same requirements as to character and competence. 
1-6-2 Commencement of Work: 
 Within 7 days from the date of handing over of site or issue of work order which ever is later the 
contractor shall begin the work. He shall begin the work duly notifying the Superintending 
Engineer / Zonal Executive Engineer the date of such commencement. The contract time shall 
start the date on which the contractor shall start construction operations as preparatory works 
and in any event within 10 days from the date on which the above notice is served to the 
contractor. The contractor under no circumstances will be entitled to claim any damage from the 
Corporation if he incurs any expense or liabilities under the contractor before the date of 
commencement, defined above. He shall have the right to withdraw from the contract or obtain 
any refund of the earnest money and security deposit if intimation of handling over the site is 
delayed for more than a period of ninety days from the date of issue of work order by the 
competent authority.  
1-6.3. Commencement & Completion of work. 
Prior to commencement of work, the Engineer and the Contractor shall carryout a joint 
inspection of the existing surface to locate any areas where defective foundations or improperly 
consolidated trenches may have contributed to surface failure. During the progress of the work 
further checks on the adequacy of the foundation by means of trial holes, plate bearing tests, 
etc., shall be made any defects noted shall be pointed out to the Executive Engineer who will 
issue instructions for the necessary remedial action to be ensured that a satisfactory foundation 
is available through the area to be resurfaces. When the asphaltic concrete is to be laid at the 
bus stop, the flow shall not exceed 12. For bitumen the work ordered to be carried out shall be 
commenced within three days from the date of acceptance of the tender and complete within 
the stipulated time to the satisfactory of the Executive Engineer or his representatives. If the rate 
of progress is poor as judged by the Executive Engineer or his authorized representative a fine 
not exceeding Rs 0.05 %-of work value per day shall be imposed on the Contractor 
1-6-4 Suspension of Work: 
The Superintending Engineer/ Zonal Executive Engineer  shall have authority to suspend the 
work, wholly or in part, for such period of times as he may deem necessary due to unsuitable 
weather or such other conditions as are considered  unfavorable  for the satisfactory execution 
of  the work, or for such time as is necessary by reason of failure on the part of the contractor to 
carry out orders given, or to perform any or all provisions of the contract and no additional 
compensation shall be paid to the contractor because of such suspension in  the even of such 
suspension of work the contractor shall store all materials in such manner that they will not 
obstruct or impede the traveling public unnecessarily or become damaged in anyway, and he 
shall take every precaution to prevent damages or deterioration of the work performed, provide 
suitable drainage of the roadway, and temporary structures where necessary. The contractor 
shall not suspend work without written authority. 
1-6-5 Delay and Extension of Contract Time of Completion: 
The time for completion of the work contemplated will be specified in the proposal and contract 
and it is understood that the completion of the work the time specified is an essential part of this 
contract. If any delay in the completion of the work is alleged to be or likely to be caused by 
reason of any of the following circumstances. 
a) The execution of any modification in additional work. 
b) Delay caused by any written instructions issued by the Superintending Engineer  
c) Any act or default of the Superintending Engineer/ Zonal Executive Engineer including failure 
to issue necessary instructions upon written request from the contractor. 
(d)  Any of the accepted risks under Clause 1-5-6 
(e)  Any circumstances which are wholly beyond the control of the contractor and unavoidable. 
The contractor shall upon the occurrence of the alleged cause of delay, give notice thereof in 
written to the Superintending Engineer /Zonal Executive Engineer within fourteen days of the 
commencement of the delay and he shall be allowed a reasonable extension of time for 
completion in respect of any delays caused by any of the above mentioned circumstances. The 
Superintending Engineer /Zonal Executive Engineer shall assess the period of delay, at twenty 
five percent in excess of the actual working period so last and extend the time of completion of 
the contract. In assessing any extension of time, account shall be taken of the effect of the 
omission of any work. Any further extension of time under the provisions herein before 
contained may be allowed notwithstanding that the contractor has failed to give notice of the 
cause therefore or that the date for completion may have passed or that the work may have 
been completed. 
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1-6-6.:   Determination of Contract due to default or failure of the Contractor. 
The commissioner may without prejudice to the rights of the Corporation against the contractor 
in respect of any delay or inferior workmanship or otherwise, or any claims for damage in 
respect of any breaches of the contract and whether the date for completion has or has not 
elapsed by notice in writing absolutely determine the contract in any of the following cases:- 
(a)  If the contractor, having been given by the Superintending Engineer/ Zonal Executive 
Engineer  a notice in writing to rectify, reconstruct or replace any defective work or a notice in 
writing that the work is being performed in an inefficient or otherwise improper manner or that 
the commencement of the work is being delayed or has been suspended so that in Judgment  
of the Superintending Engineer/ Zonal Executive Engineer  the contractor will be unable to 
secure the completion of the work  by that date shall omit to comply with the requirements of 
such notice for a period of seven days thereafter. Such notice under the provisions of this Article 
and must specify the act or default on the part of the contractor upon which it is based. 
(b) (i) If the contractor being an individual or where the contractor is a firm or any partner in that 
firm shall, at any time become bankrupt, or shall have a receiving order made against him or 
shall make any composition or arrangement with or for the benefit of his creditors or shall make 
any conveyance or assignment for the benefit of his creditors, or shall purport to do so; or 
 (ii)  If the contractor, being a company, shall pass a resolution, or the Court shall make an order 
that the company be wound up, or if receiver or manager on behalf of creditor shall be 
appointed or if circumstances shall arise which entitle the Court or a creditor shall be appointed 
or if circumstances shall arise which entitle the court or a creditor to appoint a receiver or 
manager entitle the court to make a winding up order. 
(c)  If the contractor dies, becomes insane or is imprisoned, provided always that such 
determination shall not prejudice or affect any right of action or remedy which shall have 
accrued or accrue thereafter to the Corporation. Provided further, that after the notice under 
condition 165-a, herein shall have been served on the contractor he shall not be at liberty to 
remove from the site of the work or from adjoining ground any plant materials and equipment 
belonging to him and placed thereon for the purpose of the work and the Corporation shall have 
a lien upon all such items subsisting from the date of such notice until the notice shall have 
been complied with. The Superintending Engineer shall have power to post watchman at the 
site of the work and / or the ground continuous there to prevent the removal of any plant, 
materials and equipment upon which the Corporation shall a lien. 
1-6-7. Forfeiture and Partial Determination: 
Not withstanding the failure of the contractor to comply with notice served on him under clause 
1-6-5(a) herein, the Superintending Engineer/ Zonal Executive Engineer may in his discretion 
permit the contractor to proceed with the work in conformity with the contract. Such permission 
shall carry with it the forfeiture of the sum of money not exceeding 5 percent of the total of the 
finished contract amount provided however that his forfeiture may be modified or revoked by 
Commissioner. 
It shall be further right of the Commissioner under this para, to determine any part of the 
contract and to proceed with the execution of the relative portion of the work through any other 
agency in order to maintain the rate of progress stipulated in the contract. Such omission shall 
not be a waiver of any condition of the contract nor invalidate any of the provisions thereof. The 
contract shall diligently proceed with the portions of the work left to him and payment of money 
due or may become due shall only be made after deducting there from the extra cost as 
ascertained by the Superintending Engineer/ Zonal Executive  Engineer  that may be involved in 
executing parts of the work through other agency. The decision of the Commissioner in this 
respect shall be final and conclusive. 
1-6-8 -Provisions in case of Absolute Determination of Contract : 
If the Commissioner shall in the exercise of the powers contained in Clause 1-6-7 and the value 
of such as may have been executed but not paid for and all other sums of money that may then 
be due or becoming due from the department to the contractor shall cease to be due or become 
due. 
(a)  The earnest money, the security deposit, the total amount  withheld under clause 1-6-7 and 
the value of such work as may have been executed but not paid for and all other sums of money 
that may then be due or becoming due from the department to the contractor shall cease to be 
due or become due. 
(b)  The Commissioner may enter upon and take possession of site and of the materials, tools, 
plant and equipment thereon, and may purchase materials and do all other acts requisite, for 
the completion of the work. He may employ other contractors to complete the same, and the 
contractor shall have no claim whatsoever in respect of such action by the Commissioner. The 
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Commissioner has the authority to for taking steps for debarring the contractor in the future 
participation of Tenders or any dealing with Corporation Of Chennai. 
(c)  The contractor shall, if required by Commissioner assign to the Corporation without further 
payment, the benefit of any sub-contract or sub-contracts he may have made in connection with 
the contract and the Corporation shall pay to such person or persons the price (or the balance 
thereof remaining unpaid), which the contractor may have agreed to pay there under. 
(d)  Upon completion of the work Superintending Engineer/ Zonal Executive Engineer  
 shall certify the cost of completion, which shall include: 
(i)  The cost of any materials purchased and labour provided to secure completion work, 
including the making good of any defects and faulty work, together with the addition of such 
percentage to cover supervision and establishment charges as may be decided by the 
Superintending Engineer. 
(ii)  The cost of work, executed by other contractors to secure completion of the work, including 
the making good of any defects and faulty work. 
(iii)  The cost of maintenance of the portion of the work completed by the contractor. 
(2)  If the cost of completion, after taking into account all credits from any sales of materials, 
plant and equipment brought on the site by the contractor prior to the date of determination, 
added to the actual sums paid to the contractor upto the date is less than sums which would 
have been payable to the contractor for due completion, the contractor shall be paid the 
difference provided that the amount so payable shall not exceed the aggregate of: 
(i)  The value of the work executed up to the date of determination 
(ii)  The value of such of the said materials as are subsequently incorporated in the work or 
otherwise disposed of; and 
(iii)  The value of any such plant and equipment disposed of less the amount already paid under 
the contract. Any such materials, plant and equipment as are unsold or unused when the works 
are completed shall be returned to the contractor. 
(3)  If the cost of completion added to the sum actually paid to the contractor upto the date of 
completion exceeds the sum which would have been payable to the contractor for due 
completion and the Commissioner may apply the proceeds for the sole of plant, materials and 
equipment provided by the contractor on the site in reduction of such excess and any deficit 
shall be recoverable from the contractor. If other such excess has been met, there remains any 
residue of the proceeds of the sole of the plant, materials and equipment or any unsold plant, 
machineries and equipment shall be paid or returned to the contractor as the case may be. 
(4)  In the event of determination of the contract an account of the death, insanity, insolvency or 
imprisonment of the contractor, the notice determination of contract required under Clause 1-6-8 
shall be posted at the site of the work and advertised in one issue of the local dailies. 
The provisions of the preceding paragraphs (1) to (3) of this Article shall then take affect, and 
payment shall be made and unsold plant, materials and equipment shall be refunded to the 
person or persons entitled to receive and give a valid discharge. 
1-6-9. Special Powers of Debarring. : 
These powers shall be exercised in the event of complete stoppage or abandonment of work 
under the orders of the Corporation Council or Government. 
(a)  The Commissioner shall, in addition to any other powers enabling him to determine the 
contract have power to determine the contract at any time by notice in writing to the contractor, 
and upon receipt by the contractor of the notice the contract shall be determined but without 
prejudice to the rights of the parties accrued to the date of determination and to the operation of 
the following provisions of these Article. 
(b)  The Commissioner shall, as soon as practicable and in any case not later than the 
expiration of three months from the date of such notice of the period up to the date for 
completion whichever is the shorter, give directions (with which the contractor shall comply with 
all reasonable dispatch) as to all or any of the following matters, that is to say: 
(i)  The performance of the further work in accordance with the provisions of contract. 
(ii)  The protection of the work executed under the contract in compliance with directions given 
under sub-paragraph (1) above. 
(iii)  The removal of all plant, temporary buildings and equipment from the site. 
(iv)  The removal of materials placed on the site 
(v)  The clearing of the site 
(vi)  Any other matter arising out of the contract with regard to which the Commissioner decide 
that directions are necessary or expedient. 
(c)  The commissioner may at any time within the period referred to in paragraph (b) herein by 
notice in writing to the contract vary any direction so given or give fresh directions as to all or 
any of the matter specified in the foregoing paragraph. 
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(d)  In the event, of the determination of the contract under this condition there shall be paid to 
the contractor the net amount as ascertained in accordance with all the applicable provisions of 
Clause 1-7 hereof including valuation in the same manner as increased or decreased quantities, 
extra work and omitted items. 
These shall be deducted from any sum payable to the contractor under this sub-clause the 
amount of all payments previously made to the contractor in respect of the contract, and the 
Commissioner shall have the right to retain any reserve accumulated in his possession at the 
date of determination until the final settlement of all claims made by the contractor. 
(e)  Any dispute of difference: Which may arising between the parties as to the carrying out of 
those conditions shall be referred to arbitration and the provisions with regard to arbitration in 
Clause 1-8 thereof shall apply. 
1-7 MEASUREMENT AND PAYMENT 
1-7-1 Measurement of Quantities: All work to be paid for at a contract price per unit of 
measurement shall be measured by the Superintending Engineer/Zonal Executive Engineer in 
accordance with the methods set forth in the relevant specifications. 
The contractor shall from time to time when the required on reasonable notice by the 
Superintending Engineer/Zonal Executive Engineer or his representative, attend at the works in 
order that any measurements or check measurements of the work executed that may be 
necessary for preparation of a bill may be taken by the Superintending Engineer’s/Zonal 
Executive Engineer’s  representative. Any such measurements or check measurements when 
performed and any differences arising thereon shall be duly recorded in the manner, required by 
the S.E.’s/Zonal Executive Engineer’s  representative, and the Superintending Engineer’s/Zonal 
Executive Engineer’s  decision shall be final and conclusive. The contractor shall without extra 
charge provide assistance with every appliance and other tools and labour necessary for 
measuring the work. If the contractor fails to attend when so required, the Superintending 
Engineer/Zonal Executive Engineer shall have power to proceed by himself to take such 
measurements or check, measurements and that in case any decision of the Superintending 
Engineer/Zonal Executive Engineer shall be final and conclusive and the cost of any labour 
engaged for the purpose shall be recoverable from the contractor. 
1-7-2 Final Payment: 
It shall be accepted as a condition of the contract that the payment of the final bill to the 
contractor deducting the withheld amounts and his acceptance thereof shall constitute a full and 
absolute release of the Corporation from all further claims by the contractor under the contract. 
A minimum of 10 % of contract amount to be withheld.  
1-7-3 .Non - Tendered Items   : In case of items of works where supplement agreement is to 
be entered into the following procedure will be adopted. 
For items of work for which the rates can be derived from the rates for the items in the original 
agreement, the rates will be derived by applying the overall tender premium or discount to the 
rate for the new item and by applying the prorate excess or discount for the item of work, from 
which the rates is delivered, the lesser rate of these two will be adopted for making payment to 
the contractor. 
 
For items of Work for which the rates cannot be derived from the rates for the items in the 
original agreement, the rates for payment will be as follows: 
a).When schedule of rates were not changed during the period from the date of execution of the 
original agreement to the date of supplemental agreement then the rates for the supplement 
agreements shall be as per the prevailing schedule of rates with the tender premium or discount 
applied. 
b).When the schedule of rates has changed during the intervening period, rate arrived at as per 
the new schedule of rates at the time of execution of supplemental agreements will be adopted 
with no tender premium applied or discount applied to this rate. 
1-7-4 .Payment-Extra Items: If the Superintending Engineer/ Zonal Executive Engineer and the 
contractor fail to agree on a rate for payment of extra work, payment will be made on the actual 
cost of labour, of materials including conveyance, and local supervision solely engaged on the 
extra work, together with 10 percent of the total of the items as certified by the Superintending 
Engineer/Zonal Executive Engineer. To enable the Superintending Engineer /Zonal Executive 
Engineer to evaluate the extra work the contractor shall “furnish the Superintending 
Engineer/Zonal Executive Engineer with the connected books of account, vouchers, and other 
documents in support of the claim within seven days after such extra work is completed. 
Reasonable compensation shall also be allowed for the use of contractor’s tools and plant on 
the extra work and for such materials as are used for staging, form work, curing, etc. If the 
Superintending Engineer/ Zonal Executive Engineer   considers that payment of such work on 
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the basis of the vouchers presented is unduly high, he shall make payment in accordance with 
such valuation as he considers fair and reasonable and his decision in the matter shall be final, 
if the amount involved in the extra payment is Rs.1, 000 or less for each occasion on which 
such extra works are authorized.  
If, in the opinion of the Superintending Engineer/ Zonal Executive Engineer  a unit price or lump 
sum compensation for the extra work cannot be fixed at prior to execution of the work, the 
payment thereof shall be dealt with as provided for in the preceding paragraph.  
Payment to the contractor will be made for the actual quantities only of the work, performed or 
materials furnished accordance with the contract, and Tender Accepting Authority shall be 
ordinarily permitted to vary the quantity finally ordered only to the extent of 25 % either way of 
requirement indicated in the tender documents. The payment will be made as per originally 
approved rate 
1-7-5 Accounts, Receipts and Vouchers: 
The contractor shall at any time, upon the request of the Superintending Engineer/Zonal 
Executive Engineer  furnish him with all invoices accounts receipts and other vouchers that he 
may required in connection with the contract. 
1-7-6 Fraud, Willful Neglect or Default: 
No final or other certificate or payment or completion, acceptance, or settlement of account 
shall, in any circumstances, relieve the contractor of his liabilities for any fraud or willful  
neglect in the execution of the contract, or any willful or unauthorized deviation from the plans, 
specifications, instructions and directions for the time being upon him. 
1-7-7 Unfixed Materials: 
No payment or advance will be made for unfixed materials when the rates are for finished work 
“in situ”.  However payment may be allowed up to maximum 75% at the discretion of 
Superintending Engineer/Zonal Executive Engineer. 
1-7-8 Payment and Certificates: 
Payment will be made to the contractor under the certificates to be issued at reasonable 
frequent intervals by the Superintending Engineer/Zonal Executive Engineer. Within fourteen 
days of the submission  of each certificate an intermediate payment will be made of a sum equal 
to 90 percent of the value of the work, as so certified and the balance of 10 percent will be 
withheld and retained as a security for the due fulfillment of the contract. Under the certificate to 
be issue by the Superintending Engineer/Zonal Executive Engineer.  On the completion of the 
entire works the contractor will receive the final payment of all the moneys due or payable to 
him under or by virtue of the contract except security deposit, provided there is no recovery from 
or forfeiture by the contractor to be made under penal clause 1-6-6, 1-6-7, 1-6-8 and 1-6-9  
No certificate of the Superintending Engineer/Zonal Executive Engineer  shall be considered 
conclusive evidence as to the sufficiency of any work or materials or correctness of 
measurements to which it relates, not shall it relieve the contractor from his liabilities to make 
good the  defects as provided by the contract, The contractor when applying form a certificate, 
shall prepare a sufficiency “A” to the satisfaction of the Superintending Engineer/Zonal 
Executive Engineer to enable the Superintending Engineer or the Zonal  Executive Engineer, or 
the Assistant Executive Engineer to check the claim and issue the certificate. 
1-7.9.Acceptance of Final Measurement: 
The contractor agrees that before payment of the final bills shall be made on the contract, he 
will sign and deliver to the Superintending Engineer/Zonal Executive Engineer   either in the 
measurement book or otherwise as demanded, a valid release and discharge from any and all 
claim and demands whatsoever for all mailers arising out of or connected with title contract; 
provided that nothing in this clause shall discharge or release the contractor from his liabilities 
under the contract. It is further expressly agreed that the Superintending Engineer/Zonal 
Executive Engineer in supplying the final measurement certificate, need not be bound by the 
processing measurements and payments. The final measurements of the Superintending 
Engineer shall be final conclusive and binding on the contractor. 
1-7-10. Recoveries from Contractor: 
In every case in which provision is made for recovery of money from the contractor, 
Commissioner shall be entitled to retain or deduct the amount thereof from any moneys that 
may be due or may become due to the contractor under these presents and / or under any other 
contract or contracts or any other account whatsoever. 
1-8: SAFETY CODE: 
1-8-1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can be done 
safely from ladder. When a ladder is used an extra mazdoor shall be engaged for holding the 
ladder and if the ladder issued for carrying materials as well, suitable footholds and hand holds 



  Signature of the Tenderer 41 

shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1 (1/4 horizontal and 1 vertical) 
1-8-2 Excavation and Trenching: 
All trenches, 1.2m (4 feet) or more in depth, shall at all times be supplied with at least one 
ladder for each 30 m (100 feet) in length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The sides of the 
trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope 
or securely held by timber branching, so as to avoid the danger or sides to collapse. The 
excavated materials shall not be placed within 1.5 m (5 feet) of the ages of the trench or half of 
the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 
1-8-3. Demolition: 
Before any demolition work is commenced and also during the process of the work: 
(a)  All roads and open areas adjacent to the work site shall either be closed suitably protected. 
(b)  No electric cable or apparatus which is liable to be source of danger over cable or 
apparatus used by the operator shall remain electrically charged. 
(c)  All practical steps shall be taken to prevent danger persons employed from risk of fire or 
explosion or flooding, floor, roof or other part of the building shall be so over loaded with debits 
or materials as to render it unsafe. 
1-8-4.-Safety Equipments: 
All necessary personal safety equipments as considered adequate by the Engineer in charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 
(a)  Workers employed on mixing asphaltic materials, cement, lime mortars shall be provided 
with protective foot wear, protective goggles. 
 (b) Those engaged in white washing and mixing or stacking cement bags or any materials 
which is injurious to the eyes shall provided with protective goggles. 
(c) Those engaged in welding works shall be provided with welder’s protective eye shields. 
(d)  Stone breakers shall be provided with protective goggles and protective clothing seated 
sufficiently safe intervals. 
(e)  The contractor shall not employ men below the age of 18 years and women on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting the following precautions should be taken. 
i. No paint containing lead or lead products shall be used except in the form of paste of ready 
made paint. 
ii. Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spare or surface having lead dry rubbed and scraped. 
iii. Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation and work. 
Iv The contractor shall not employ women & men below the age 18 on the work of painting with 
products containing lead, in any form. Whenever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed for such use:- 
1. a. White lead, sulphate of lead or products containing these pigments shall not be used in 
painting operation except in the form of paste or of paint ready for use. 
b. Measures shall be taken whenever required in order to prevent danger arising from the 
application of paint in the form of spray. 
c. Measures shall be taken wherever practicable to prevent danger arising out from dust caused 
by dry rubbing down and scraping. 
2. a. Adequate facilities shall be provided to enable working painters to wash during and 
cessation of work. 
b. Overalls shall be worn by working painters during whole of the working period. 
c. Suitable arrangements shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 
3. a. Cases of lead poisoning shall be notified and subsequently verified by a medical man 
appointed by the competent authorities of Corporation of Chennai. 
b. Corporation of Chennai may require, when necessary a medical examination of workers. 
c. Instruction with regard to the special hygienic precautions to be taken in the painting trade 
shall be distributed to the working painters. 
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1-8-5. First Aid Provision in Site.:  When the work is done near any place where there is risk 
of drowning all necessary steps taken for prompt rescue of any person in danger and adequate 
provisions should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 
1-8-6. Use of Hoisting Machines:  Use of hoisting machines and tackle including their 
attachments, anchorage and supports shall conform to the following standards or conditions. 
1. (a) There shall be of good mechanical construction, sound material and adequate strength 
and free from patent repair and defects and shall be kept in good repair & in good working 
order. 
(b) Ever rope used in hoisting or lowering materials or as a means of suspension shall be 
durable quality and adequate strength and free from patent defects. 
2. Every crane driver or hoisting appliance operator shall be property qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 
3. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hosting or as means of suspension the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly market 
with the safe working load. In case of hoisting machine having a variable safe working load. In 
case of hoisting machine having a variable safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe working load excepted 
for the purpose of testing. 
4. In case of departmental machines the safe working load shall be notified by the Electrical 
Engineer-in-charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned. 
1-8-7.Risk coverage of Machines in site.  Motors, gearing, transmission, electric wiring and 
other dangerous parts of hosting appliances I should be provided with such means will reduce 
to the minimum the risk of accidental descent of the load. Adequate precautions should be 
taken to reduce the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers employed on electrical installations which are already energized 
insulting mats, wearing apparel such as gloves, sleeves and, boots as may be necessary, 
should be provided. The workers should not wear any rings, watches and carry keys or other 
materials which are the good conductor of electricity, 
1-8-8. Maintenance of Equipments :  All scaffolds, ladders and other safely devices mentioned 
or described herein shall be maintained in. safe condition and no scaffold ladder or equipment 
shall be altered or removed while it is in use Adequate washing facilities should be provided at 
or near places of work. 
1-8-9.Saftey Measures on Display:  These safely, provisions should be brought to the notice 
of all concerned by display on a notice boards at a prominent place at work spot, The person 
responsible for compliance of the safety code shall be named therein by the contractor. 
1-8-10. Enforcement of Rules. To ensure effective enforcement of the rules and regulations 
relating to safety precautions the arrangements made by the contractor shall be open to 
inspection by the Labour officer/ Engineer – in Charge of the department or their 
representatives. 
1-8-11-Contractor-No.Exemption:. Not withstanding the above clause from 1-8-1 to 1-8-11-
there is nothing in these exempt the – contractor from the operations of any other Act or Rule in 
force. 
1-9. Providing Insurance: The contractor shall have to provide a minimum insurance of man 
power and equipments.  This insurances cover should start from the date of starting of work and 
should be valid upto the end of execution period.  The responsibility of timely payment of the 
premium as well as that of lodging claims as and when situation arises will be that of contractor.  
All insurances which the contractor requires to enter into under the contract shall be affected 
with an insurer or insurers and in terms approved by the Superintending Engineer/Zonal 
Executive Engineer. 
2. GENERAL CONDITIONS FOR ALL CIVIL WORKS 
2-1 The item of works for repairing, relaying and doing patch works and other improvements are 
contained in detailed schedule of rates attached. 
2-2 The total approximate value of works will be in all about Rs. Lakhs for each contract. This is 
only approximate to enable the tendered to have and idea in tendering and also for the purpose 
of fixing the security deposit. 
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2-3 The quantities of works specified are also approximate and are meant to enable the tenders 
to have an idea of the works while tendering. 
2-4 The office schedule of rates for each item of work is noted in the attached schedule of rates 
and the tenderer shall carefully scrutinize these rates and tender one total single percentage 
less or higher on the whole of the schedule of rates for the contract he is tendering in the 
accompanying schedule. 
This less or higher percentage tendered   by the tenderer shall apply for each and every item of 
work of schedule of rates and shall include sales tax and all other taxes in force i.e., the less or 
higher percentage worked out by the tenderer should cover the sales tax and all other taxes, the 
tenderer may have to incidentally incur in the execution of the entire work. The accepted less or 
higher shall be operative on all works, viz., various 
………………………………………………………….  
…………………….…………….…………………….……………………………………………………
………………..………………..… 
...……………………………..…………………………………………….………………………………
…………………..……………..… 
 
 
………………………………………………..……………………. during the year ……………. The 
tenderer’s less or higher percentage offered for each contract will be one single less or higher 
percentage applicable to each of the items of works in the relevant zones. 
 
2-5 .PROCEDURE FOR EXECUTION OF WORK AND PAYMENT 
The following procedure will be adopted: 
i. The accepted tenderer will be furnished with an abstract of work to be executed from time to 
time and straight away asked to carry out the work. 
There will be only one agreement which the accepted tenderer has to execute in the beginning 
for the works to be executed during the year. The work ordered to be carried out shall be 
commenced within three days of the receipt of the order for any particular work and completed 
within the time limit fixed in each individual work order and to the entire satisfaction of the 
Engineer or his representatives. 
ii. The Contractor’s bill for each individual work in each of the zone respective divisions shall be 
paid on completion treating each work as separate work to facilitate regular payment of the bills. 
iii. Items of work executed and not fully covered in the accompanying schedule of rates will be 
paid based on schedule of rates subject to the contractor’s tender percentage. 
 
2-6.LUMPSUM ITEMS 
Lumpsum works to be executed which are not susceptible of measurements will  be paid at the 
actual cost of materials used and labour engaged on the works plus 10% contractor’s on the 
relevant  items of work. The contractor shall procedure proper bills for the materials used and 
muster roll maintained at the work spot and duly certified by the officer of Corporation in charge 
of the work for the labour employed The payment of lumpsum items of works shall be in 
accordance with clause No.59 of General Conditions of contract of T.N.B.P 
2-7 –Inconvenience to Public. 
The contractor shall not deposit materials on any site which will seriously inconvenience the 
public The Engineer in charge may require the contractor to remove any materials which are 
considered by him to be a danger or inconvenience to the public or cause them to be removed 
the contractor’s cost. Any damage to work resulting from rains or from any other cause until the 
work is taken over by the Department, after completion will be made good by the contractor at 
his own cost. 
 
2-8.REMOVAL OF EXCAVATED EARTH, SURPLUS EARTH, DEBRIS 
All materials excavated by the contractor including dismantled bricks etc (not re-useable) shall 
be disposed off by the contractor as directed by the Superintending Engineer/Zonal Executive 
Engineer Surplus earth shall be removed within 3 days from excavation by the contractor for 
SWD works/road widening works etc. as otherwise a penalty of Rs.500/- per day will be 
imposed on the contractor by the department. 
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2-9. Charges to be paid by the Contractor: The contractor shall pay for all fees and provide 
water and light as required from Corporation mains or other sources, and shall pay all charges 
therefore for the use of the work and workmen. 
The water for the works shall be free from earthy, vegetable or organic matter and from salt or 
other substances like to interfere with the setting of the mortar or otherwise prove harmful to the 
work. 
2-10.TRAFFIC REGULATIONS 
(a) Clause 112 of the SSRB shall apply to the whole works Tippers, trucks, water Lorries to 
which when not in actual use shall be drawn clear off the road, the safety to the public all 
precautionary measures shall be taken by way of lighting with bright red light and warning 
boards. 
The Contractor shall maintain watchman on the works and control and regulate traffic. If an 
where necessary. Notice boards shall be placed in suitable locations bearing in large letters in 
conspicuous columns. Warning notices shall be placed at the points in the neighbourhood of the 
work where other roads join and across the road and at such other places and points as may be 
directed to enable the motorists cyclists or other vehicular traffic, avoid the obstructed road by 
taking alternative routes. 
Extra payment will not be made for any such incidental items. 
(b) Penalty for not arranging traffic regulations: 
If the contractor fails to make arrangements for traffic regulations as described in condition 2-10 
(a) a penalty of Rs 500- day will be imposed on the contractor. 
2-11  If Cement and steel M.S. /R.T.S will be supplied to the Contractor by the Corporation, (If 
and when available) at the rate of Rs………./- per tonne, M.S. Rs…………../- per Tonne R.T.S. 
Rs………………/- per tone, respectively and the cost recovered from the bills of the contractor 
for the work. The Contractor will have to arrange for carting from the specified Corporation store 
yard at their own cost for carting the same to work site. The contractor’s rate for the respective 
items involving cement and steel should inclusive the cost of conveyance from the source of 
departmental supply to the work spot. The contractor shall not claim any compensation for non-
supply of cement and steel by the departments. 
2-12 All works shall be executed in accordance with TNBP and S.S.RB unless otherwise 
specified.  For road works as per MORTH Specifications 
2-13 (i) Supplying steel rods including cutting, bending hooks, cranking, fabricating and 
assembling laying in exact position tying with 16 or 18 B.W.G. for R.C.C. works etc., complete 
for R.C.C. works. 
(ii)  Centering for R.C. Work should be provided with steel plates, Resets used for scaffolding 
and centering should be firmly fixed to the ground and in no case shall centering be supported 
on bricks or on loose materials, etc., Double scaffolding should be used as per M.D.S.S.  if 
required by the Exe. Engineer ( Z……………) of the works. 
2-14  Sand Quarry :  Only  sand from P.W.D notified quarries shall be used.   
2-15 The detailed dimensions of foundations, etc., and dimensions of all R.C. Works , all as per 
IS code, in the plans are subject to alteration during execution. 
2-16 As per Govt. orders issued in GO. Regd No. 985 Rural Development and Local 
Administration Department dated 14-5-1979 that for the quantity of cement, steel etc., wasted or 
used in excess of prescribed quantities ( by more than 5%) or not returned in good condition by 
the contractor the recovery of the cost will be double the issue rates”. 
 
2.17  Note : The weight of reinforcing steel in all the “ Supplying Steel roads and fabricating” 
items shall be calculated on the section weight of the respective rods after measuring the 
finished and fabricated steel work laid insitu before the laying of concrete is ordered by the 
Engineer. The individual bars with measured and weight shall be weighted per metre as noted 
hereunder. 
 

Diameter of bar in 
Millimeter 

Weight per running meter 
in Kilograms 

8 0.39 

10 0.62 

12 0.89 

16 1.58 

20 2.47 

25 3.85 

32 6.32 
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For Sections other than those specified above weights standard reference and Hand books or 
tables shall be adopted. 
The bending and tying with and supporting device will not be measured and the weight of such 
wires, etc., will be ignored. The rate per quintal tendered shall include all labour, materials, tools 
and equipments, bending and fabricating to shape and doing all the work involved in handling 
and placing the specified reinforced steel, tying and securing complete in place with all 
necessary stays and supported devices if and when required. However the weight of rods used 
in works may be weighed by the respective Assistant officers on a representative sample to 
make sure that the size and coefficients adopted for various sections do not differ from the one 
furnished above 
2-18 The rates should be quoted both in words and figures. No quotation or tender will be 
considered unless the rate is furnished both in figures and words. If there is any correction in the 
rate, it should be attested by the contractors and also by the officer concerned at the time of 
opening of the quotation or tender. In case of any discrepancy is found between the rates less 
(or) higher percentage in words and figures the lower value only be taken as tender rate. 
2.19 In case of any discrepancy found between the quoted rates percentage in words and 
figures, the lower value only be taken. 
2.20. In case of any discrepancy found between the words & figures for the rebate amount 
offered for reusable materials to be retrieved from the structure proposed to be demolished the 
higher value only be taken. 
2-21.The Commissioner may put an end to the agreement at his option at any time, and in the 
case of bad work of material, the Engineer may remove the same and have it replaced, 
deducting the value of the work, rejected or materials removed, or the cost of replacing the 
same, as he may think proper from any amount due that may became due to the party making 
this tender. 
2-22. The levels furnished in the plan are based upon the investigations done by the 
Department. If any change in level, water levels, etc., and found during actual execution, the 
contractor are bound to accept them and they are not eligible for any extra claim for such 
change in levels or otherwise. 
2-23. As soon as the Contract is accepted, the contractor should give a programm of work 
which he proposes to adopt for execution. The progress of work should be conformity with the 
rate of progress specified under clause 1-16 of tender notice. 
2-24. The Contractor shall be absolutely and solely responsible for injury or damage to person 
and property of any description whatever, which may be caused by or result from the execution 
of the works whether these may have been carried out skillfully and strictly in conformity with the 
provision of the specification or not. 
2-25. Any old iron work, pipers, bricks or other materials met within the works and which require 
to be removed for the construction of the work shall be held to belong to the Corporation and 
required by them Exe. Engineer …………..() may have them removed by the Contractor without 
any extra cost. 
2.26. Any coins, curiosities or antiquities or treasure trove found during the constructions of the 
works shall be immediately delivered to the Executive Engineer on behalf of the Corporation. 
2-27.The contractor at his own expense shall disinfect with chloride or lime or other storing 
disinfectant all offensive matter immediately it is taken out of the trenches and shall cart away or 
cover up such matter as soon as possible. 
 
2-28.The contractor shall at  his own cost after competition of the work remove all water and all 
materials or rubbish of every description which may have collected in the works and find a 
deposit, therefore and anything which may have collected within the work, during the period of 
maintenance shall also be removed before the works are finally accepted by the Corporation. 
2-29.If the tenderer is a registered contractor of this department and if certificate for the current 
year had already been produced by him during the calendar year in which the tender is made, it 
is compulsory for renewal of the same.  
2-30.The materials required for road works shall be supplied and stocked at the site; 
Measurements will be recorded then and there and check measured by the competent 
engineers before using them for works. 
2-31.Based on site conditions, the contractor should raise the manhole doors, valve doors, etc. 
to the required levels. Also the Contractor should provide cable ducts and execute other works 
whenever is found necessary during the time of execution as directed by the Exe. Engineer. 
2-32. No correspondence from the Tenderer’s will not be entertained after the opening of the 
tenders before the award of the contract, besides debarring the contractor for a specified period 
by the competent authority. 
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2-33.Tenders with conditions stipulated may not be considered. 
2-34.In respect of bituminous course continuous record of the mixes shall be maintained at site/ 
plant site for tallying the proportions of the materials and ensuring the correct rate spread. 
2-35.SITE INSTRUCTION BOOK 
A site instruction book shall be kept at the Corporation of Chennai Office on the site of the work. 
As far as possible, all orders regarding the work are to be entered in this book all entries shall 
be signed and dated by the Corporation of Chennai Officer in direct charge of the work and by 
the contractor by his representative.  In important cases, the Executive Engineer or the 
Superintending Engineer/Zonal Executive Engineer will countersign the entries, which have 
been made.  The site instruction book shall not be removed from the site except with the written 
permission of the Executive Engineer. 
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2-36.PERMISSION FOR EXECUTING THE WORKS DURING THE HOLIDAYS/NIGHTS 
 
Name of work…………………….. 
 
 
Department……………………………… 
 
Location……………………………………………. 
 
Date………………………………….. 
 
Dn…………….……………..  Unit………………………..   
 
 
Zone……………………………………….. 
 
Date & Duration of Work 
to be done during Holidays/ Nights 
 
 
Name of the Contractor 
 
 
 
 
 
Name of the Departmental A.E./ J.E. 
 
 
 
 
 
 
Signature of Contractor        Signature of the E.E./ Superintending Engineer
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3.GENERAL SPECIFICATIONS 
3-1.MATERIALS 
General Provisions: 
Materials should normally be supplied from the sources specified.  However, materials 
complying with these specifications will be accepted from any source of supply but the 
Superintending Engineer/ Zonal Executive Engineer/Executive Engineer reserves the right to 
reject the entire output of any source from which it is impossible to get a continuous supply or 
when conditions are such that the use of unfit material cannot be prevented except by 
extraordinary methods.  The materials conform to the specifications referred to in this chapter. 
3-1-1.Conveyance to Site: 
Materials shall be brought to the site sufficiently in advance of construction.  The contractor shall 
be responsible that vehicles used for transporting materials do not drop any of their contents on 
the road. Superintending Engineer/Zonal Executive Engineer will order the removal of such 
material at the expense of the contractor in cases of neglect.  Carts shall invariably be provided 
with tail boards. 
3-1-.2 Storing:  
Whenever a mixture of aggregates composed of two or more standard sizes of aggregates is 
specified for any work, the component parts shall be stored separately.  Likewise, aggregates 
obtained from different sources; or for different purposes, whether of one standard size or not 
shall be stored separately.  Materials shall not be stored unless they conform in all respects to 
the relevant specifications. 
3-1-3 Measurement and Payment: 
Materials as governed by the specifications will not be measured for payment nor paid for as 
separate items, but the cost shall be considered as included in the price paid for the relevant 
contract item of work. 
3-2.COARSE AGGREGATE 
3-2-1 Coarse Aggregate for Portland cement Concrete: 
The term ‘coarse aggregate’ shall mean an aggregate most of which is retained on a 4.75mm 
(3/16”) B.S.S. sieve contains over so much finer materials as is permitted for the various types 
described in this specifications .Coarse aggregates for Portland Cement Concrete shall comply 
with the following requirements. 
a).Description : 
Coarse aggregates consist of broken granite having clean, hard, strong, dense and durable 
fragments, free from adhering coatings and conforming to the requirements of this 
specifications.  Flaky and elongated pieces should be avoided. 
 
b).Deleterious Substance : 
Aggregates shall contain no harmful materials in such quantities as to affect adversely the 
strength and durability of the concrete.  Mica, shale or similar laminated materials shall not be 
present in such form or in such quantities as to affect adversely the concrete as ascertained by 
appropriate tests. 
(c) Grading : 
The aggregates shall be composed of different size fractions in the proportions herein set forth.  
Grading of the materials from anyone source shall be reasonably uniform.  The grading of 
aggregates for a given work shall be specified in the Schedule ‘A’.  In case concrete resulting 
from a mixture of aggregates approaching extreme limits of gradation is not workable or when 
finished does not exhibit a proper surface due to an excess of particulars approximately 3mm to 
12.5mm (1/8” to ½”) size either a fine aggregate having a sufficiently greater percentage of the 
materials or a coarse aggregate having a small percentage of the materials shall be used if 
required by the Superintending Engineer/ Zonal  Executive Engineer . 
3-2-2.Storage : 
Aggregates shall be stored at the site of the work in such a manner as to prevent deterioration 
or contamination.  Any material which is deteriorated or has been damaged shall be 
immediately removed from the site.  At the time of use, aggregates shall be free from all foreign 
materials. 
3-3   L.C.C ratio shall be! 5:10. 
3-4.FINE AGGREGATE 
3-4-1.Fine aggregate for Portland cement concrete: 
The term fine aggregate shall mean an aggregate most of which passes a 4.75mm (3/6”) B.S.S. 
sieve and contains only so much coarser materials as is permitted for the various types 
described in this specification, and as notified by P.W.D.  Fine aggregate for Portland Cement 
Concrete shall comply with the following requirements: 
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(a)  Description: 
Fine aggregates shall consist of natural sand composed of fine granular material resulting from 
the reduction of rock by the action of the elements or sand produced by the crushing or rock.  
The particles shall be clean, hard, strong and durable. 
(b)  Deleterious Substance: 
Aggregate shall contain no harmful materials as to affect adversely the strength or durability of 
the concrete. 
(c)  Grading: 
Fine aggregate when tested by means of laboratory sieves having square opening, shall 
conform to the grading requirements set forth below : 
Grading limits for fine aggregates for Portland Cement Concrete 
 

Sieve (ASTM) I.S. Percentage by 
Weight passing 
Natural Sand 

Crushed Stone 
Sand 

3/16” (No.4) 480 95 – 100 90 – 100 

(No. 8) 240 70 – 95 60 – 95 

(No. 16) 120 45 – 85 40 – 80 

(No. 30) 60 25 – 60 20 – 50 

(No. 50) 30 5 – 30 5 – 30 

(No. 100) 15 0 – 10 0 – 15 

 
The gradation of fine aggregates from any one source shall be reasonably uniform.  For the 
purpose of determining the degree of uniformity, a Fineness Modulus determination shall be 
made upon representative samples of fine aggregates from such sources as are proposed for 
use.  Fine aggregates having a variation in Fitness Modulus greater than plus or minus 0.2 from 
the Fineness Modulus of the Representative samples may be rejected. 
In case the concrete resulting from a mixture of aggregate approaching the extreme limit of 
gradation is not workable or when finished does not exhibit a proper surface due to an excess of 
particles approximately 25mm to 12.5mm (1” to ½”) in size, either a fine aggregate having a 
sufficiently greater percentage of the fine material or a coarse aggregate having a sufficiently 
smaller percentage of the fine aggregate shall be used. 
3-4-2 Source  
The sources for the Fine Aggregate is as notified by PWD.. 
3-4-3 – Storage 
Aggregates shall be stored at the site of the work in such a manner as to prevent deterioration 
or contamination.  Any material which is deteriorated or has been damaged shall be 
immediately removed from the site.  At the time of use, aggregates shall be free from all foreign 
materials 
The Sources for the fine aggregate is  as notified by PWD. 
3-5 MORTAR SAND 
3-5-1.Description : 
The sand to be used shall be composed of hard silicious matter.  It shall be clean and of sharp 
angular grit type.  The sand shall be screened before use.  If the sand brought to the site is dirty, 
it mush be washed clean in water. 
3-5-2 Screening :   
For mortar, ordinary plaster and brick work sand shall be of such a nature as to pass through a 
sieve of 64 meshes per sq.m. (sq.inch) 
 
3-5-3 .Source,  
As notified by PWD. 
3-5-4- Storage. 
Aggregates shall be stored at the site of the work in such a manner as to prevent deterioration 
or contamination.  Any material which is deteriorated or has been damaged shall be 
immediately removed from the site.  At the time of use, aggregates shall be free from all foreign 
materials 
3-5-5.BRICKS 
(a)  Bricks shall be of first class and table moulded, of uniform size, shape and colour (generally 
deep red or copper) and mush be well burnt so as to given a clear ringing sound when struck.  
They shall not break when thrown on wall or against other bricks.  They shall be clean, whole 
and free from flaws, cracks, stones and under burnt lumps of any kind especially lime.  They 
shall have sharp edges and angles and even surfaces. 
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(b)  Bricks which when soaked in water for twenty four hours, absorb more water than 1/5th of 
their dry weight shall be rejected. 
(c) Unless otherwise ordered or permitted by the Superintending Engineer/Zonal Executive 
Engineer, standard size for wall bricks is to be adopted. 
(d)  Method of Manufacture -  The raw bricks shall be moulded of such a size, that the burnt 
bricks shall have the specified dimensions. Only well matured clay free from all lumps shall be 
used and this clay shall preferably be passed through a pugmill.  The bricks shall be moulded in 
wooden moulds which must be renewed as often as the Superintending Engineer may order.  
The bricks shall be burnt in chambers of an approved type.  The above specifications for brick 
making shall be burnt in chambers of and approval type.  The above specifications for brick 
making shall be complied with by the contractor in cases where he supplies his own bricks or he 
is to guarantee such compliances by the manufacturers in cases where he purchases bricks. 
3-5-6.CEMENT 
3-5-7.Requirements : 
All Portland cement shall conform to the requirements of Indian Standard Specifications I.S. 
269-1951. 
3-5-8.Storage : 
All cement shall be stored in suitable weather proof shed,  which will protect the cement from 
dampness.  Provision of storage shall be ample, to cope with the issue of cement by the 
department and the delivery of cement as received shall be separately stored in such a manner 
as to provide easy access for the identification and inspection of each delivery.   The contractor 
shall keep accurate records of the deliveries of cement and of its use in the work copies of these 
records shall be supplied to the Superintending Engineer /Zonal executive Engineer in such 
form as may be required. 
3-5-9.Rejection : 
Cement may be rejected if it fails to meet any of the  requirement  of these specifications.  At the 
time cement is incorporated in the work, it shall meet the requirements as to quality specified.  
Cement which has become partially set or which contain lumps shall not be used.  Unless  it 
complies with the specifications after reclaiming in a manner satisfactory to the Superintending 
Engineer/Zonal Executive Engineer   The use of salvage cement will not be permitted in any 
part of the work.  Different kinds or brands of cement, of cement of the same brand from 
different mills shall not be used alternatively in anyone class of construction. 
3-6.WATER 
3-6-1.Source 
This specification covers the requirements of water used with cement in concrete or mortar and 
water used for curing concrete. 
3-6-2.Quality 
Water shall be clean, clear and free from traces of oil, acid alkali, salts and other deleterious 
substances and in short generally fit for drinking. 
3-6-3.Approval of Source : 
Water shall be obtained from a source approved by the Superintending Engineer/Zonal 
Executive Engineer/ Executive Engineer  Water from shallow muddy or marshy surfaces shall 
not be used. 
3-6-4.Containers : 
The containers for transport, storage and handling of water shall be clean so as not to cause 
contamination or deterioration in the quality of water. 
3-7.STEEL 
3-7-1.Description : 
Reinforcement bars shall conform to the specifications and be of the shape and dimension 
shown in the plans. 
3-7-2.Materials : 
Reinforcement bars and annealed (binding wire) shall conform to the respective Indian standard 
specification as given below : 
Reinforcement bars  I.S. 432-1953 
Mild steel wire, annealed I.S. 280-1951  
 
3-7-3.Steel List : 
Detailed steel lists and bending diagrams shall be furnished by the Superintending Engineer.  
The contractor should satisfy himself about the lists before fabricating. 
3-7-4.Storage : 
Reinforcing steel shall be stored under cover and protected at all times from injury.  All bars of 
the same designation shall be assembled in racks and distinctly marked. 
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3-7-5.Cleaning : 
Reinforcing steel, before being placed in the forms shall be thoroughly cleaned of loose mill and 
rust scale, mortar, oil, dirt and of coatings of any character that would destroy or reduce the 
bond. 
3-7-6.Bending : 
Reinforcing steel shall conform accurately to the dimensions shown on the plans. Bars shall not 
be bent or straightened in a manner that will injure the materials.  Bars with kinds or bends shall 
not be used. 
Bars shall be bent cold to the shape and dimension as shown in the drawings or as directed by 
the Superintending Engineer using bar bender operated by hand or power to obtain the proper 
radii of bends.  The radii of all bends shall conform to the requirements given below : 
The internal radius expressed in bar diameters of a bend in a reinforcing bar shall not be less 
than the value obtained by dividing the stress developed in the steel at the commencement of 
the bend by four times the permissible stress in the concrete in direct compression where the 
minimum concrete cover is used, and not less than two-thirds this value where conditions are 
such that there is no danger of splitting the concrete. 
3-7-7.Placing : 
Only reinforcing rods conforming to the appropriate size and shape shall be accurately placed in 
exact positions shown on the plans, and shall be firmly and securely held during pacing and 
setting of concrete by wiring at intersections with S.W.G. No. 16 and 18 annealed wire and by 
using stays, blocks or metal chairs, spacer, metal hangers, supporting wires and other approved 
devices at sufficiently close intervals so that the bars will not sag between supports nor be 
displaced during placing of concrete or by any between supports nor be displaced during 
placing of concrete or by any operation over the work.  Placing bars in layers of fresh concrete 
where the work progresses for adjusting bar spacing will not be permitted.  The use of pieces of 
broken stone or bricks and wooden blocks will not be permitted.  Layers of bars shall be 
separated by the precast mortar blocks or other approved devices. 
Special care shall be exercised to prevent any disturbance of reinforcement in concrete that has 
already been placed.  The reinforcements after being placed in position shall be maintained in a 
clean condition until it is completely embedded in concrete.  Bars shall be accurately placed as 
shown in the plans. 
Sufficient concrete coverage shall be provided to protect reinforcement from corrosion as 
indicated in the plans.  All protruding bars from concrete to which other bars are to be spliced 
and which are likely to be exposed for and indefinite period shall be protected from rusting by a 
think coat and neat cement grout. 
3-7-8.Splicing : 
Bars shall not be spliced except as shown on the plans or as directed by the Superintending 
Engineer.  Splices of tensile reinforcement at points of maximum stress and splicing of adjacent 
bars shall be avoided.  Splices shall be staggered as far as possible.  Where bars are spliced 
they shall be lapped at least forty five diameters.  In lapped splices, the bars shall be placed in 
contact and wired together. 
3-7-9.Welding : 
Whenever the plans and specifications call for welding of joints in reinforcement bars in lieu of 
lapping them, the bars shall be butt welded so as to transmit their full strength.  Welded joints 
should preferably be located at positions where the steel will not be subject to more than 75% of 
the maximum permissible stresses and the welds should be so staggered that any one section 
not more than 50% of the rods are welded.  Only electric welding using a process which will 
exclude air from the molten metal be accepted.  Welding shall conform to Clause No. 4-21. 
3-7-10.Inspection : 
No concrete shall be deposited until the Superintending Engineer/ Zonal Executive Engineer 
has inspected the placing of the reinforcement steel and given permission to place concrete.  
The concrete placed n violation of this provision will be rejected. 
Accurate records shall be kept at all times of the numbers, sizes, length and weights of bars 
placed in positions or for the different parts of the work and verified before placing concrete. 
3-7-11.Method of Measurement : 
The weight of reinforcing steel incorporated in concrete and actually in place or shown on the 
plans or as directed by the Superintending Engineer/Zonal Executive Engineer will be 
determined correct to one kilogram on the following basis.  The lengths of various sizes of rods 
will be measured after placing in position and weight calculated. 
For the purpose of calculating the weight of rods placed in position the weight per foot length of 
the rods of each size shall be determined by actual weight of sample taken from each 
consignment of approximately 10 tones. 



  Signature of the Tenderer 52 

When the bars are supplied by the manufacturers on the basis of section weight, then section 
weight shall apply. 
3-7-12.Basis of Payment : Reinforcing steel placed as shown on the plans or as directed by 
the Superintending Engineer/Zonal Executive Engineer  will be paid for at the price per metric 
ton of reinforcing steel as provided in the contract. 
The price paid per tonne of the reinforcing steel placed shall include full compensation for 
furnishing all labour, materials, tools and equipments, bending, welding, joints and fabricating to 
shape and doing all the work involved in handling and placing the specified reinforcing steel, 
lying and securing complete in place will all necessary stays and supporting devices as directed 
by the Superintending Engineer/Zonal Executive  Engineer  and shall include the cost of steel 
and all wastages. 
Full compensation for furnishing all the wires and supporting devices, stays and chairs shall be 
considered as included in the prices paid for reinforcement steel and no additional 
compensation will be allowed for such work. 
3-8.COVERS FOR CURING AND PROTECTING CONCRETE 
3-8-1.Description : 
Covers for curing and protecting concrete shall meet one of the following requirements : 
3-8-2.Burlap : 
Burlap used for curing concrete shall be made of loose fiber and shall weigh when dry not less 
than 7 ounces per square yard. 
3-8-3.Cotton or Jute mats : 
Cotton or Jute mats for curing concrete shall be one / ply sheets of cotton felt or jets felt or other 
filler suitably covered on both side with burlaps or coarse cotton fabrics.  The mats shall weigh 
not less than 22 ounces per square yard when dry and shall absorb twice their weight of water. 
3-8-4.Ponding : 
The bunds shall be of clay and not less than 50mm (2”) high.  A minimum of 25mm (1”) of water 
shall  be maintained at all times over the surface. 
3-8-5.Wet Earth : 
Wet earth for curing shall consist of a layer of sandy soil not less than 50mm (2”) thick kept 
saturated with water at all times. 
 
3-8-6.Tarpaulins : 
Tarpaulins or other water-proof cloth shall be used for protecting green concrete from rain.  
They shall be of quality as will keep off rain water effectively. 
3-8-7.Prohibited Materials : 
Straw, old and torn jute sacks shall not be used for curing. 
3-9.GRAVEL 
It is composed of rock particles, sand, silt and clay occurring naturally in deposits, free from dirt 
and foreign materials.  It shall not contain any lumps of stones larger than 20mm gauge.  A 
small natural admixture of clay upto 10 percent is not objectionable. 
3-10.EARTH FOR FILLING THE EMBANKMENT 
3-11.Description : 
The earth for filling in between the retaining walls shall be good sandy earth with clay content 
not exceeding 30% and free from rubbish, rank vegetation and other decayed matter. 
3-12.Source, Conveyance, Storing, Measurements and Payment : 
The Contractor shall make his own arrangements for the source of the earth.  For conveyance, 
storing, measurement and payment, Clause No. 4-1 shall apply. 
3-13.FOUNDATION EXCAVATION AND FILL 
3-14.Description : 
Foundation excavation shall include the removal of all material of all kinds of soil except rock 
necessary for the construction of foundation and substructures in accordance with the plans or 
as directed by the Superintending Engineer/Zonal Executive Engineer. It shall include the 
furnishing of all necessary equipment and the construction of all cribs, cofferdams, dewatering, 
pumping, shuttering, etc., which may be necessary for the cofferdams and cribs and the 
placements of all necessary back fills and the disposal of any surplus materials as here in after 
specified. 
The rights of way within the limits of structure shall be cleared of such trees, stumps bust and 
other perishable matter as the Superintending Engineer/Zonal Executive Engineer  may direct.  
All such material shall be burnt or otherwise removed from the right of way as directed. 
The cost of clearing of right of way within the limits of structure shall be included in the price bid 
for the various items of contract and no other payment will be made therefore. 
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3-15.Excavation : 
Excavated materials is not to be placed nearer than three feet from the outer edges of the 
excavation but shall be placed any where, as may be ordered by the Superintending Engineer/ 
Zonal Executive Engineer  without extra payment. 
3-16.Preparation of Foundations for Footing : 
The bottom of the foundation pits shall be bets leveled in all directions and before any concrete 
is put in, shall be well watered and thoroughly rammed.  The foundation trenches shall be dug 
out to the exact width of the lowest step of the footings and the depth shall be in accordance 
with the plans, or as may be otherwise ordered by the Superintending  
Engineer/Zonal Executive Engineer.  The sides shall be left plumb, if the nature of the soil 
admits of it, but when the soil appears treacherous or likely to fall in, the sides shall be sloped or 
shored up carefully to the satisfaction of the Superintending Engineer/Zonal Executive Engineer. 
When different foundation levels are necessary, the trenches shall be taken in horizontal 
terraces dug-out square.  If by the contractor’s mistake the excavation is made deeper or wider, 
than shown on the plan, the extra width or depth shall be made up with concrete and not with 
earth or other material, at the cost of the Contractor. 
3-17.Inspection : 
After each excavation is completed, the contractor shall notify the Superintending Engineer/ 
Zonal Executive Engineer and no concrete shall be placed until the Superintending 
Engineer/Zonal Executive Engineer has approved the depth of excavation and the character of 
the foundation material. 
3-18.Pumping : 
Pumping from the interior of excavated pit shall be done in such a manner as to preclude the 
possibility of any portion of the concrete materials being carried away.  No pumping will be 
permitted during the placing of concrete, or for a period of at least 24 hours thereafter, unless it 
be done from a suitable sump separated from the concrete work, by a water-tight wall.  In the 
case of deep excavation involving sub-soil water, a ring of interlocking sheet piles have to be 
sunk and the underground water completely pumped out before taking up foundation 
operations.  Further this work has to be carried out as per TNBP and S.S.R. B.   No separate 
payment will be made for pumping items. 
3-19..Disposal of Excavated Materials : 
All materials excavated by the contractor shall be disposed off as directed by the 
Superintending Engineer so as to leave the site in a neat condition.  Material suitable for 
backfilling shall be used for that purpose to extent required to completely backfill the structure to 
the original ground level.  Material suitable for approach fills, and not required for back fill shall 
be placed in the approach fills.  Material not suitable for back filling or approach fills shall be 
disposed off as directed by the Superintending Engineer/Zonal Executive Engineer. 
3-20.Back Filling : 
The contractor shall back-fill completed structures in accordance with the following 
requirements. 
No back-filling shall be placed against structures until permission shall have been given by the 
Superintending Engineer/Zonal Executive Engineer or 14 days after the concrete has been 
placed.  The trenches or other excavations shall be filled up with the excavated earth carefully 
rammed, in regular layers of not more than 230mm (9”) in thickness and compacted and 
consolidated by the addition of necessary water to each layer. 
3-21.Method of Measurement and Payment : 
Payments for excavation shall be made at the unit rate agreed upon for the actual quantity 
excavated in conformity with the plans or directed by the Superintending Engineer/ Zonal 
Executive Engineer but no payment shall be allowed for the measurement, which is outside of 
the volume bounded by vertical planes 450mm (18”) outside of and parallel to the next lines of 
the footing. 
Excavations for structures measured in its original position by the cross section method shall not 
include water or other liquids, but shall include mud, muck and other similar semi-solids. 
The top and bottom limits of completed volume shall be the original ground surface and the 
bottom of the completed footing.  Individual quantities shall be worked out to the nearest 0.028m 
(1 cft.) and the total of 1 set nearest to the 0.28m3 (10 cft.). 
When it is necessary in the opinion of the Superintending Engineer/Zonal Executive Engineer  
to carry the foundation below the levels shown on the plans, the excavation for the first 915mm 
(3 feet) of additional depth will be included in the item, ‘Foundation excavation’ for which 
payment will be made at contract unit prices. 
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3.23.EMBANKMENT 
3-24.Description : 
This work shall consist of the constructions embankments by depositing, placing and 
compacting materials, in accordance with the requirements of the specification and in conformity 
with the lines, grades and cross sections, shown on the plans. 
3-25.Materials : 
Material for the embankment is good earth suitable for the work.  For the supply of good earth 
the contractor should make his own arrangements for the source. 
3-26.Equipment : 
The equipment used in the construction of the embankment shall comply with the following 
general requirement : 
(a)  Equipment for digging, moving and spreading earth. 
(b)  Power Roller : The power roller shall be a three wheel general purpose type.  The pressure 
per inch width of rear wheel shall not be less than 147kg (325lbs) under working conditions. 
(c) Water lorries fitted with spray bars or other satisfactory means of applying water controlled 
amounts. If approved by the Superintending Engineer alternative equipments supplemented by 
manual labour may be used in lieu of equipment listed above. 
3-27.Construction Methods 
The methods used in performing the work shall conform to the following requirements: 
 (a)  Preparation of the Existing Services : 
The full width of the base of the embankment shall be cleared of all trees, shrubs, weeds, grass 
and vegetable mould.  The root shall be thoroughly grubbed up.  Loose stones, rubbish of all 
sorts and all sod stuff mush be removed from the surface to be covered and deposited outside 
the beds or disposed off as the Superintending Engineer/ Zonal Executive Engineer  may direct.  
Ant hills are to be completely dug out and queen ants destroyed before the work is started. 
(b)  Placing Materials : 
The embankments filled with earth shall be constructed in layers not exceeding  6 “  inches and 
leveled, parallel to the finished grade and extending the full width of the embankment and 
building up of embankment by dumping the material at the ends is always prohibited.  
Throughout the work in each layer, the outer portion of the embankment shall be kept lower 
than the middle.  Each layer of earth shall be compacted with power rollers or suitable 
mechanical equipment to be approved by the Superintending Engineer/Zonal Executive 
Engineer  and to guarantee a uniform dry density of not less than 1842.13 kg/m3 (115 lbs/c.ft) 
throughout the compacted fill in each layer.  The compaction of the earth shall be carried out 
only under optimum moisture content condition in the earth. On resuming work after one 
interval, if the previously compacted surface has dried up or hardened, it shall be moistened and 
scarified before any fresh material is placed on it. 
Areas inaccessible to rollers around the retaining walls, shall be built in continuous layers not 
more than 100mm (4”) deep and each layers shall be thoroughly compacted with mechanical or 
manual tampers. 
3-28.Method of Measurement and Payment : 
The payment for earth fillings shall be made only on the compacted quantity.  The quantity shall 
be arrived at by taking levels on each occasion.  The difference in levels between the 
compacted surface and the original ground level shall be taken to computer the quantity of earth 
for the purposes of payment.  On no account shall the quantity of earth, excavated or carted 
from the different sources be taken into consideration for payment. 
The Contractor is expected to make due allowance for compaction of earth to base his tender 
rate, as the payment will be only for the compacted quantity of earth as defined in the respective 
schedules. 
The rate should include full compensation for performing all work required under embankments 
and for furnishing all necessary equipment, tools, labour and other items incidental to 
embankment. 
3-29.BRICK WORK 
3-30..Materials : 
The materials to be furnished and used shall conform to the requirement set forth in the 
specifications for the several parts f the completed structure.  Specific reference to important 
items are as follows : 
Bricks – Should conform to Clause No. 3-4 
Cement – Should conform to Clause No. 3-5 
Sand -  Should conform to Clause No. 3-2 
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3-31.Construction Method : 
No four course of brick-work, with three joints, shall exceed in height, when built, one inch more 
than the same bricks piles upon one another without mortar. The bricks are to be well soaked in 
water before use on works, in proper through so as to be thoroughly wet when laid.  The 
cessation of the bubbles through the water is an indication of saturation being complete. 
For ensuring thorough soaking of the bricks every one or two brick layers or more as necessary, 
shall be provided with tubs for use.  The wall of structures shall be carried up regularly in all 
cases 1” when the nature of the work will admit of it not leaving any part 915mm (3 ft.) lower 
than another.  Horizontal courses hall be straight, level and even and faces of walls smooth and 
plumb. A straight edge and a plumb-bob shall be used for constant checking during progress of 
the work.  No brick-bats shall be permitted to be used except when necessary for obtaining the 
dimension of the different course or for obtaining the specified bond.  All unfinished work mush 
be raked back in course unless otherwise directed and when new work is to be jointed to it the 
surface of unfinished work mush be cleaned and wetted.  The bricks shall be laid by placing 
sufficient mortar on the wall and forcing every brick into it in such a manner as to completely fill 
every joint with mortar whether at the bottom, side or end of the brick.  The mortar to be used 
shall be that specified for the relevant schedule items and shall comply with the specification for 
the mortar specified.  The bound used shall be English and shall be carried throughout the work.  
At all angles forming the junction of any two walls, the bricks shall, at each alternate course be 
carried into each of the respective walls, so as to thoroughly unite the work.  When the faces are 
to be plastered, the joints shall be well raked out before any plaster is laid on should the plaster 
from want of proper joint ranking detach and fall off from the brick work, the contractor shall strip 
off the plaster bodily to the extent ordered by Superintending Engineer/Zonal Executive 
Engineer  and shall re-do the work properly at his own expense. 
All requisite scaffolding shall be provided at the contractor’s expense and shall be double i.e., 
must it have two sets of upright supports.  Care must be taken to ensure the safety of the work 
people and the contractor must comply with such instructions as the Superintending Engineer 
may issue to ensure such safety.  The contractor will be entirely responsible for any damage or 
injuries to person or property resulting from ill-erected scaffolding, defective ladders, or 
otherwise arising out of his default in this respect. 
The brick work for the retaining wall shall proceed side by side with the depositing and 
compacting of earth between the retaining walls.  At no time shall the brick-work be constructed 
more than 405mm (1’-4”) above Y the compacted earth. In the retaining wall weep-holes shall 
be provided at suitable intervals as instructed during execution, with the inner surface of the 
weep holed plastered 20mm (3/4”) thick in cement mortar 1:4 crouched rock of grades in 
different layer shall be provided at the inner end of the weep-holes to prevent the choking of the 
weep-holes to have full drainage.  No extra payment will be made for this and no deductions will 
be made for this in the brick work. 
3-32.Measurement and Basis of Payment : 
The quantity of the item which constitute the completed and the accepted structure will be 
measured for payment according to the provisions of the contract and in terms of the unit 
provided therein.  Only accepted work shall be measured for payment and the computations of 
the quantities thereof will be based on the dimensions shown on the plans or ordered in writing 
by the Superintending Engineer/Zonal Executive Engineer. 
The quantity measured will be paid for at the contract unit price. The contract unit price shall be 
payment in full furnishing all materials, labour, equipment, scaffolding materials, tools and 
incidental necessary to complete the work as specified. 
3-33.BLUE GRANITE ROUGH STONE PACKING FOR REVETMENTS, ETC. 
Gravel Backing: 
The surface to receive the gravel backing shall be nearly trimmed to the proper slope free from 
all vegetations and profusely wetted and rammed before gravel is laid on. 
Standard gravel shall then be mixed with water and worked with manvetties, till it can be formed 
into stiff plastic balls. Gravel so mixed shall be carried in baskets to where it is to be laid and 
placed in a single layer to give 150mm (6”) in finished thickness and shall be well rammed in 
position with flat wooden or iron rammers. 
The finished surface of gravel should be left untouched until the gravel dried up and does not 
show signs of yielding. 
3.34 .Rough Stone Packing:- 
The stones shall be preferably sound, as regular in shape as possible and their lengths equal to 
the thickness of the required revetment and each stone shall not be less than 0.014m3 (1/2c.ft). 
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The stones shall be laid closely in position on the prepared bed and firmly set with the finished 
surface of the packing. The stones shall be laid breaking joint as far as possible. The stones are 
to be placed perpendicular to the finished surface, (i.e.) perpendicular to the slope. 
The interstices between adjacent stones shall be filled in with stones of the proper size, well 
driven with crowbars to ensure tight packing and complete filling of all interstices. Such filling 
shall be carried on simultaneously with the placing in position of the large stones and shall in  
 
 
no case be permitted to fail behind. The final wedging shall be done with the largest sized chip 
practicable each chip being well driven home with a hammer so that no chips possible of being 
picked up or removed by hand. 
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8. SCHEDULES 
 

SCHEDULE - A 
 

SCHEDULE OF RATES AND APPROXIMATE QUANTITIES 
a) The quantities given here are those upon which the lump-sum tender cost of the 

work is based but they are subject to alternations, omissions, deductions or additions as 
provided for in the conditions of this contract and do not necessarily show the actual 
quantities of work to be done. The unit rates noted below are those governing payment for 
extras or deductions or omissions according to the conditions of the contract, as set forth in 
the Preliminary Specification of the S.S.R.B/T.N.B.P. and other conditions or specifications 
of the contract. 

 
b) It is to be expressly understood that the measured work is to be taken net (not 

withstanding any custom or practice to the contrary) according to the actual 
quantities when in place and finished according to the drawings or as may be ordered from 
time to time by the ---------------------------------------------- and the cost calculated by 
measurement or weight at the respective prices, without any additional charge for any 
necessary or contingent works connected therewith. The rates quoted are for works holistic 
and complete in every respect. 
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   CORPORATION OF CHENNAI  PWC NO.3372 
   ABSTRACT FOR STORM WATER DRAIN    
   TENDER SCHEDULE    

 
Dismantling 600x750mm and Reconstruction of RCC Box type storm water drain of size 900x900mm  along 
Nallaiah Street   from Barrakka Road to Subbarayan Main Street  in Dn-59,Zone-IV. 

    Year of Rate : 2008 - 2009 

Sl. 
No. 

Quantity  Description 
      Rate       
Rs.   P.  
(N) 

per  Amount 

1 439.82 sq.m Picking existing black top surface for 2 cm to 10 cm thick 22.40 sq.m 9851.97 

2 49.63 cu.m Dismantling of RCC Slab  357.10 cu.m 17722.87 

3 101.47 cu.m Dismantling the existing brick or stone masonry work in 
cement mortar under 3m high including carefully clearing 
the debris etc., complete. 72.60 

cu.m 

7366.72 

4 111.61 cu.m Dismantling Plain Cement Concrete work and clearing the 
debris etc., complete. 124.63 

cu.m 

13909.95 

5 105.75 cu.m Desilting of Storm Water Drain  76.00 cu.m 8037.00 

6 214.75 cu.m Earth work excavation in all classes of soils such as hard 
stiff clay, black cotton soils, red earth, shale, murams, 
ordinary gravel stone, earth and earth mixed with 50% but 
not in hard rock with an initial lead of 10m and lift of 2m 
including hand dewatering etc., 63.30 cu.m 13593.68 

7 36.93 cu.m Cement concrete work with Blue granite metal 40mm 
gauge in cement mortar 1:4:8 (one cement four clean river 
sand and eight 40mm B.G.Metal) for foundation including 
watering, ramming and consolidating etc., complete 1916.70 cu.m 70783.73 

8 1188.81 sq.m Supplying and erecting centering for sides and soffits 
including supports and shuttering upto 3m high for plane 
surface such as side slabs of RCC boxing and similar 
vertical RCC slab, etc., with all cross bracings using mild 
steel sheets of size 90x60cm and 10gauge stiffened with 
welded mild steel angles of size 25x25x3mm for boarding 
laid over Oak (country wood) joists of size 
10x6.5cmspaced at about 90cm centre to centre and 
supported by casuarina props of 10 to 13cm dia spaced at 
75cm centre to centre etc., complete 302.50 sq.m 359615.03 

9 167.58 cu.m Providing vibrated reinforce controlled Ready-mix cement 
concrete M 20 design mix (to be designed with the material 
to be used) using 20mm ISS size HBG metal including cost 
and conveyance of all materials to site including cement, 
handling charges for the same mixing including placing the 
pump in position, erecting the horizontal and vertical pipe 
line to the required distance and height, laying, 
compacting, providing cover blocks finishing smooth the  
surface including vibration charges curing concrete all 
other tools, and plants employed and all other incidental 
charges etc., complete ( Excluding cost and fabrication 
charges of steel and form work  confirming to MoRTH 
Specifications , as directed by the Engineer. Source 
MoRTH – Standard Data book for Analysis of Rates, I 
Revision, Page 472 & 473, Case II) 2898.00 cu.m 485646.84 

10 18690.36 kg Supplying  ribbed tor steel or mild steel rods up to 16mm 
dia including cutting, cranking , fabricating , assembling , 
laying in  exact position , tying with soft steel wire 16 or 18 
BWG etc., complete for all RCC works 51.50 kg 962553.54 

11 4.76 cu.m Plain cement concrete 1:1.5:3 (1 cement,1.5 river sand 
and 3stone jelly 12 to 20mm gauge) including 
consolidating, curing, etc., complete up to basement 

3189.20 cu.m 15180.59 

12 2.33 cu.m Cement concrete work 1:1.5:3 (1 cement 1.5 river sand 
and 3 blue granite broken stone jelly 12 to 20mm gauge) 
cast-in-situ  including  consolidation, curing, etc. ,for all 
RCC works up to basement.  3478.20 cu.m 8104.21 
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13 88.13 cu.m Refilling with excavated earth in regular layers of 15cm 
thick each  including ramming etc., complete 11.11 cu.m 979.12 

14 539.07 cu.m Carting away the surplus earth and debris to a lead of 
12km. and dumping in the Corporation land as directed 
during execution. 67.10 cu.m 36171.60 

15 32.00 Nos. Construction of Inspection Chamber of size 3' x 2' x Flush 
with 24" FRC Manhole  door  with frame  of Manufacturing, 
supplying and fixing SFRC manhole cover with frame 
600mm dia clear opening heavy duty as per 
IS:12592/2002. The frame & cover shall bear a non 
fracture load of 20MT for 30seconds with frame height of 
165mm, cover height 90mm, Bearing (Seating area of 
cover)75mm with Hot Dip Galvanizing Hook of cover 
16mm, frame edge protection flat of size 25 x 3mm 
exposed surface of M.S. rings shall be painted with anti 
corrosive bitumastic paint. The approximate weight of 
cover & frame 210kg. Fixing of SFRC doors and Frames 
with flush levels.                                                                                    3890.00 E 124480.00 

16 18.00 Nos. Construction of Inspection Chamber of size 3' x 2' x Flush 
with FRC door and with Gully Gratings  of Manufacturing, 
supplying and fixing SFRC gully gratings 600mm dia with 
clear width- 12 holes of 50mm dia. The frame & cover shall 
bear a non fracture load of 5MT for 30seconds with frame 
height of 165mm (shall confirm IS: 12592/2002),  cover 
height 90mm, Bearing (Seating area of cover)75mm with 
Hot Dip Galvanizing Hook of cover 16mm, frame edge 
protection flat of size 25 x 3mm exposed surface of M.S. 
rings shall be painted with anti corrosive bitumastic paint. 
The approximate weight of cover & frame 210kg. Fixing of 
SFRC doors and Frames with flush levels.                    4835.00 E 87030.00 

17 17.00 M Supplying and fixing of PVC pipe of 110mm dia (PVC 
Finolex or Equivalent with ISI Monogram with working 
pressure of 4Kg/Cm2) for chute pipes 140.00 M 2380.00 

18 12.00 M Supplying and fixing of PVC pipe of 110mm dia (PVC 
Finolex or Equivalent with ISI Monogram with working 
pressure of 6Kg/Cm2) for replacing sanitary pipes 210.00 M 2520.00 

19 12.00 M Supplying and fixing of PVC pipe of 160mm dia (PVC 
Finolex or Equivalent with ISI Monogram with working 
pressure of 4Kg/Cm2) for Inlet Connections 

290.00 M 3480.00 

20 12.00 M 
Supplying and jointing 20mm dia PVC pipe, including 
cutting, threading and jointing with necessary specials 
fixing to wall with clamps and screws including making 
holes in the wall or drilling holes in roof and making good 
the wall or roof after fixing with necessary scaffolding etc., 
complete. 46.60 M 559.20 

21 207.74 KG Supplying and fixing of M.S. Angle of size ISA 75mm x 
75mm x 6mm. Provision for service departments cables 
laying. 42.00 KG 8725.08 

      TOTAL AMOUNT     2238691.13 

 
 
 
 

 

Date:                                                                                               Signature of the Tenderer 
Place:                                                                                  Name and Address of the Tenderer 
                                                                                                          (IN BLOCK LETTERS) 
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SCHEDULE.B.  

 

List of Drawings Supplemental List 

Note: All Drawings to be signed by the 
contractor as well as the officer entering in 

to the contract 

As referred in the specifications (including the 
Preliminary specifications of the 

T.N.B.P/S.S.R.B 

Sl. 
No. 

Drawing No. Description Sl. 
No. 

Drawing 
No. 

Description Date on 
which the 
drawing 
was 

supplied 
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SCHEDULE – C 
List of specification for the various items of works supplementing those described in Schedule – 
A by Standard Specification Numbers 
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SCHEDULE – D 

I/We do hereby agree to execute the works estimated as per the current office schedule 

of rates for the year 2008-09 contained in this tender schedule with less or higher percentage 

quoted by me/us as detailed below: 

Sl.No. Name of work Division /Unit 
/Zone 
 

Less or higher percentage 
tendered both in figures and 

in words 

.1 
 
 
 
 

Dismantling 600x750mm and 
Reconstruction of RCC Box type 
storm water drain of size 900x900mm  
along Nallaiah Street   from Barrakka 
Road to Subbarayan Main Street  in 
Dn-59,Zone-IV 

Dn-59                           
Zone-IV 

 
 
 
 
 
 
 

 
 

I/We has/have pursued the schedule of rates attached herewith. This 

…………………………….less or higher percentage of tendered rate by me/us has to be 

applicable to each and every individual items of work contained in tender schedule of office 

schedule of rates attached herewith. 

 

This ……………………………………………….less or higher percentage of quoted rate in 

this tender is inclusive of all applicable taxes, levies and fees in force. 

 

Important Note to the Tenderer 
 
The Tenderer has to quote the percentage in both words and figures. The tenderer is 

required to quote up to two decimal points only. If there is any correction in the percentage, 

it has to be attested by the contractor and also by the officer at the time of opening the 

tender.  

 
 
 
 
Chennai        Signature of the Tenderer 
Date: ……………………      Address of the Tenderer 
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Index to- Preliminary Specifications for works below 2 crores. 
 

S.No. Description clause 
Page 
No. 

1. General- Definitions 1-1 26 

2. Corporation 1-1-1 26 

3. Employer 1-1-2 26 

4. Commissioner 1-1-3 26 

5. Superintending Engineer 1-1-4 26 

6. Zonal Executive Engineer 1-1-5 26 

7. Tenderer or Bidder 1-1-6 26 

8. Contractor 1-1-7 26 

9. Plans 1-1-8 26 

10. Specifications 1-1-9 26 

11. Tender Notice 1-1-10 26 

12. Tender Documents or tender forms 1-1-11 26 

13. Contract 1-1-12 26 

14. Work 1-1-13 26 

15. Earnest Money Deposit 1-1-14 26 

16. Security Deposit 1-1-15 26 

17. Conditions 1-2 1 26 

18. Day 1-2-2 26 

19. Party 1-2-3 26 

20. Cleaning up during progress and for 
Delivery 

1-2-4 26 

21. Interpretation of estimates 1-2-5 27 

22. Conformance 1-2-6 27 

23. Rates to include 1-2-7 27 

24. Examination of plans, specifications 1-2-8 27 

25. Approximate 1-2-9 27 

26. Contract Unit Price 1-2-10 27 

27. Carriage 1-2-11 28 

28. Construction plant 1-2-12 28 

29. Temporary Structures 1-2-13 28 

30. Water & lighting 1-2-14 28 

31. Latrines for workers 1-2-15 28 

32. Sun Protection keeping  1-2-16 28 

33. Setting out of works 1-2-17 29 

34. Intent of plans & specifications 1-3-1 29 

35. Increased or decreased quantities 1-3-2 29 

36. Copies of drawings 1-3-3 29 

37. Omitted items 1-3-4 29 

38. Non tendered items 1-3-5 29 

39. Extra work 1-3-6 29-30 

40. Materials & workmanship 1-4-1 30 

41. COC - furnished materials 1-4-2 30 

42. Tests 1-4-3 30 

43. Inspection of materials 1-4-4 30 

44. Defective materials 1-4-5 30-31 

45. Storage materials 1-4-6 31 

46. Measurement & Mixing 1-4-7 31 

47. Authority of S.E & Zonal E.E. 1-4-8 31 
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48. Department representative 1-4-9 31 

49. Co-operation by contractor 1-4-10 32 

50. Detailed setting out 1-4-11 32 

51. Inspection of works 1-4-12 32 

52. Uncovering for Inspection 1-4-13 32 

53. Removal of defective & unauthorized work 1-4-14 32-33 

54. Penalty for poor quality of work 1-4-15 33 

55. Contractor to observe laws 1-5-1 33 

56. Public safety 1-5-2 33 

57. Accidents 1-5-3 33 

58. Scaffolding 1-5-4 34 

59. Insurance  1-5-5 34 

60. Remedy to the contractor’s  failure for 
insure  

1-5-6 35 

61. responsibility for damage claims  1-5-7 35 

62. Protection and restoration of property 1-5-8 35 

63. Contractor’s risk 1-5-9 35 

64. Night & Holiday work with permission 1-5-10 35 

65. Execution of work & Progress-Sub-letting 
and assignment 

1-6-1 35-36 

66. Commencement of work 1-6-2 36 

67. Commencement & completion of work 1-6-3 36 

68. Suspension of work 1-6-4 36 

69. Delay & Extension of contract time for 
completion 

1-6-5 36 

70. Determination of  contract due 
default/failure of contractor 

1-6-6 37 

71. Forfeiture -partial determination 1-6-7 37 

72. Provision-absolute determination 1-6-8 37-38 

73. Special powers of debarring 1-6-9 38-39 

74. Measurement & payment of measured 
quantities 

1-7-0,1-7-
1 

39 

75. Final payment 1-7-2 39 

76. Non tendered items 1-7-3 39 

77. Payment extra items 1-7-4 39-40 

78. Accounts  , receipts and vouchers 1-7-5 40 

79. Fraud, will full neglect or default  1-7-6 40 

80. Unfixed materials 1-7-7 40 

81. Payment & certificates 1-7-8 40 

82. Acceptance of Final  measurement 1-7-9 40 

83. Recoveries from contractor 1-7-10 40 

84. Safety code 1-8-1 40-41 

85. Excavation  &  trenching 1-8-2 41 

86. Demolition 1-8-3 41 

87. Safety equipments 1-8-4 41 

88. First aid provision 1-8-5 42 
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89. Use of Hoisting 1-8-6 42 

90. Risk coverage 1-8-7 42 

91. Maintenance of Equipments 1-8-8 42 

92. Safety measures 1-8-9 42 

93. Enforcement of rules 1-8-10 42 

94. No exemption to contractor 1-8-11 42 

95. Providing insurance 1-9 42 

96. General Conditions Civil Works 2 42 

97. Traffic regulations 2-1to 2-4 42-43 

98. Procedure for work & payment 2-5 43 

99. Lump sum items 2-6 43 

100. Inconvenience to public 2-7 43 

101. Removal of covering 2-8 43 

102. Charges to be paid by contractor 2-9 44 

103. Traffic regulations, Other regulations , 
specifications etc 

2-10 to   
2-34 

44-46 

104. Site Instruction Book 2.35 46 

105. Application form-for permission 
(Night&H/Day) 

2.36 47 

106. General Specifications-Materials-general-
Prov. 

3.1 to     
3.34 

48-56 

 
 
   
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


